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STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois  62764 
 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.  
It is available on the IDOT Web Site and through the IDOT Subscription Service. 
 
Three versions of the Transportation Bulletin are currently published. 
 

Transportation Procurement Bulletin 
 

Professional Transportation Bulletin 
 

Invitation for Bids 
 

 

 

Questions concerning file downloads and/or subscription service information should be directed to 
Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov. 
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Transportation Procurement Bulletin 
 

Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now 
located on the IDOT Web Site.  It features procurement information for the construction and 
consulting industry, and the general public.  Postings include Invitations to Bid and Request for 
Proposals from a variety of Bureaus within the Department of Transportation. The site also 
features important procurement information and links to contract award notices for construction 
and engineering, sole source procurements, emergency purchases, change orders which 
exceed $30,000, land acquisitions over $25,000, and renewal notices. 
 
Questions concerning this Bulletin should be directed to: 

 
 
 

Tim Garman    or E-mail   Timothy.Garman@illinois.gov 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL  62764 
217-524-1642 
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Professional Transportation Bulletin 
Contains information pertaining to the advertisement for offers of interest for 
professional services for Department of Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Carrie Kowalski  or E-mail Carrie.Kowalski@illinois.gov 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL  62764 
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Invitation For Bids 
 

Contains information pertaining to the advertisement for bidding of Highways, 
Aeronautics and Department of Natural Resources. 
 
Questions concerning this Bulletin should be directed to: 
 
 

Jim Layden   Rm 326 (217) 782-7806    Jim.Layden@illinois.gov 

Ted Walschleger Rm 330 (217) 782-4894    Ted.Walschleger@illinois.gov 

 
 

2300 South Dirksen Parkway 
Springfield, IL  62764 
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Illinois Department of Transportation 
 

INVITATION FOR BIDS 
 
 

Volume 18 Springfield, Illinois, May 8, 2015 No. 19 

 
This invitation is the official advertisement and solicitation for bids issued by the Illinois Department of 
Transportation to secure the performance of highway work by contract, airport work by contract and 
contract work solicited by the Illinois Department of Natural Resources.  The Invitation for Bids is 
published in this Transportation Bulletin and is available on the Department’s Website and through 
electronic subscription.  Questions concerning this invitation should be directed to: 
 

Mr. Jim Layden 
Harry R. Hanley Building 

Room 326 
2300 South Dirksen Parkway 

Springfield, IL  62764 
(217)782-7806 

Fax:  (217)785-1141 
TDD:  (217)524-4875 

Jim.Layden@illinois.gov 
 

NOTICE OF LETTING – JUNE 12, 2015 
 
1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.  The 

Department of Transportation is requesting offers in the form of sealed bids from responsible 
contractors to fill the State’s needs as described in this invitation. Sealed, paper-based bids are 
to be submitted to the Chief Procurement Officer for the Department of Transportation in care of 
the Chief Contracts Official at the above address.   Electronic bids are to be submitted to the 
electronic bidding system (iCX – Integrated Contractors Exchange).    

 
 All bids and bidding documents are to be received by the department prior to 10:00 a.m., 

prevailing local time, June 12, 2015, at which time the bids will be publicly opened. The 
department will not open bids received after the stated opening date and time. 

 
Electronically submitted bids for a Joint Venture must include the signed and uploaded Proposal 
Signature Sheet.  An electronically submitted bid for a Joint Venture missing the signed Proposal 
Signature Sheet will be rejected by the department as being non-responsive.  
 
If you submit a paper bid and an electronic bid the electronic bid will take precedence. Please 
see CPO Notice 2013.1 

 
The department or the Chief Procurement Officer (CPO) for the Illinois Department of 
Transportation reserve the right to postpone the bid opening in the event of circumstances 
beyond the reasonable control of the department, such as but not limited to a cataclysmic event 
or extraordinary conditions of weather.   If the department or CPO postpones the bid opening 
and/or bid delivery, the department will take all reasonable steps to notify potential bidders.   All 
subscribers to the Electronic Subscription Service/Contractors Packet will be notified first, when 
possible.   
 

 

Revised Notice of Letting Bulletin June 12, 2015 Letting Published June 2, 2015

http://www2.illinois.gov/cpo/dot/Documents/CPO Notice 2013-1.pdf
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-bulletin/index
mailto:subscribe-dot-contractorspacket@lists.illinois.gov


2. RULES GOVERNING LETTING.  This letting is subject to and governed by the rules of the 
Department adopted at 44 Illinois Administrative Code Part 650 and Part 6, and by the provisions 
of this invitation.  Copies of the rules are available by contacting the above address of the Chief 
Contracts Official. 
 

3. INSTRUCTIONS TO BIDDERS.  Read the following instructions carefully before submitting any 
bid.  Failure to follow these instructions and the rules may result in the rejection of your bid.  The 
Department reserves the right to reject any and all bids, to waive minor or immaterial 
irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or 
clarification from any bidder regarding a bid. 

 
(a) CONTRACT ITEM DESCRIPTIONS.  A summary description of each contract item 

advertised in this invitation is given following these instructions by item numbers.  Bids shall 
be submitted by item number.  A contract number appears after the item number.  The 
contract number will also be shown on the contract documents for the contract that the item 
number represents.  The summary description provided for the proposed work, quantities 
and time for completion for each item are for information only and are subject to the terms 
published in the contract documents for bidding. 

 
(b) CONTRACT DOCUMENTS FOR BIDDING.  Contract documents for bidding include a 

Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a 
set of Plan documents.  These documents may be separate or combined into one 
document.  Contract documents for bidding applicable to each item number advertised in 
this invitation may be examined at the above address of the Chief Contracts Official.  In 
addition, contract documents for bidding highway work may be examined at the respective 
District Offices in which the prospective work is located.  The names and addresses of the 
District Engineers are as follows: 

 

REGION DISTRICT  ENGINEER ADDRESS Phone 

1 1 J. A. Fortmann 201 West Center Court, Schaumburg, IL  60196-1096 (847) 705-4000 

2 2 P. A. Loete 819 Depot Avenue, Dixon, IL  61021-3546 (815) 284-2271 

2 3 P. A. Loete 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697 (815) 434-6131 

3 4 K. A. Garnett 401 Main Street, Peoria, IL  61602-1111 (309) 671-3333 

3 5 K. A. Garnett 13473 IL Hwy 133, PO Box 610, Paris, IL  61944-0610 (217) 465-4181 

4 6 R. L. Driskell 126 East Ash Street, Springfield, IL  62704-4792 (217) 782-7301 

4 7 R. L. Driskell 400 West Wabash, Effingham, IL  62401-2699 (217) 342-3951 

5 8 J. L. Keirn  1102 Eastport Plaza Dr., Collinsville, IL  62234-6198 (618) 346-3100 

5 9 J. L. Keirn  
State Transportation Building                                               
PO Box 100, Carbondale, IL  62901-0100 

(618) 549-2171 

 
Contract documents for bidding will not be loaned to prospective bidders.  Electronic plans 
and proposals may be downloaded from the Department’s Web Site. 
 

(c) PREQUALIFICATION.  Any contractor desiring to submit a bid shall be prequalified in 
accordance with the rules of the Department, adopted at 44 Illinois Administrative Code 
Section 650, prior to being granted authorization to bid.  Prequalification may be waived for 
particular contract items.  In such cases, the manner of determining bidder responsibility will 
be stated in the contract documents for bidding.  Contractors who desire to become 
prequalified or to renew their prequalification for this letting must file with the Department of 
Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, 
Springfield, Illinois  62764, a Contractor’s Statement of Experience and Financial Condition 
no later than 4:30 p.m. prevailing local time, May 22, 2015.  A contractor will not be 
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prequalified for this letting unless the statement is received before the time and day 
established. 

 
(d) AUTHORIZATION TO BID.  Contractors planning to submit a bid MUST request 

authorization to bid.  Requests for authorization to bid must be received prior to 4:30 p.m. 
prevailing local time June 9, 2015 at the Department of Transportation, Bureau of 
Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764.  The 
Request for Authorization to Bid/or Not For Bid Status” (BDE 124) can be downloaded from 
the Department’s Website 

 
(e) AFFIDAVIT OF AVAILABILITY.  In addition to the authorization to bid, prospective bidders 

shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time June 9, 2015.  The 
Affidavit must include all uncompleted contracts awarded to them and all low bids pending 
award for all public and private work using the prescribed format. The sworn statement 
relative to contracts and pending awards must be in complete detail, be properly signed and 
be notarized.  Facsimiles of the sworn statement will be accepted for analysis, but 
Authorization to Bid will be issued only upon receipt of a signed and properly completed 
original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement 
will be considered as sufficient grounds for the disqualification of the bidder and the 
rejection of bids.  Prospective bidders shall notify the Department within two working days 
of any low bids pending award or contracts awarded which might occur between the date of 
submission of the sworn statement and the date of letting.  The Affidavit of Availability can 
be downloaded from the Department’s Website. 

 
(f) JOINT VENTURES.  Prequalified contractors desiring to bid as a joint venture must submit 

the properly completed documentation no later than 4:30 p.m. prevailing local time on June 
5, 2015.  The required forms for the joint venture are:   

• “Affidavit of Availability” (BC 57) from each of the joint venture entities,  

• “Certificate of Joint Venture” (BC 2267),  

• “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).  
 The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid 

Status forms must be in the name of the Joint Venture.  The original, signed and notarized 
Certificate of Joint Venture and Affidavits of Availability must be received before 
consideration will be given for the Joint Venture request. 

 
(g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK.  The bidder 

shall, before submitting a bid on any contract item, carefully examine the provisions of the 
contract documents for bidding and all contract documents referenced therein that comprise 
the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge 
Construction.  The bidder shall inspect in detail the site of the proposed work, investigate 
and become familiar with all the local conditions affecting the contract and the detailed 
requirements for construction. 

 
If the Department has made a sub-surface examination of the site of the work, the borings, 
test pits, or other information pertaining thereto are available for examination by all bidders 
by written request to the office of the District Engineer of the district in which the work is to 
be performed.  The availability of subsurface information from the Department is solely for 
the convenience and information of the bidder and shall not relieve the bidder of the duty to 
make, and the risk of making, examinations and investigations as required to assess 
conditions affecting the work.  Any data furnished in the contract plans is for information 
only and does not constitute a part of the contract.  The Department makes no 
representation or warranty, expressed or implied, as to the information conveyed or as to 
any interpretations made from the data. 
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Submission of a bid shall be a conclusive assurance and warranty the bidder has made 
these examinations and the bidder understands all requirements for the performance of the 
work.  If the bid is accepted, the bidder will be responsible for all errors in the proposal 
resulting from a failure or neglect to comply with these instructions.  The Department will not 
be responsible for any costs, expenses, losses, or change in anticipated profits resulting 
from such failure or neglect of the bidder to make these examinations. 
 
The bidder shall take no advantage of any error or omission in the proposal and advertised 
contract.  Any prospective bidder who desires an explanation or interpretation of the plans, 
specifications, or any of the contract documents, shall request such in writing from the 
Central Bureau of Design and Environment at the above address of the Chief Contracts 
Official.  The request should be made in sufficient time to allow a written reply by the 
Department that can reach all prospective bidders before submission of their bids.  Any 
reply given a prospective bidder concerning any of the contract documents, plans, and 
specifications will be furnished to all prospective bidders in the form determined by the 
Department including, but not limited to, an addendum, if the information is deemed by the 
Department to be necessary in submitting bids or if the Department concludes the 
information would aid competition.  Oral explanations, interpretations, or instructions given 
before the submission of bids unless at a pre-bid conference will not be binding on the 
Department. 

 
(h) ADDITIONAL INSTRUCTIONS.  The Notice to Bidders, Specifications, Proposal, Contract 

and Contract Bond document for each contract item includes specific and additional 
information and instructions pertaining to submission of bids.  That information should be 
carefully read and the instructions followed by the bidder. 

 
4. IMPORTANT DATES FOR BIDDERS.  All due dates published in this invitation are summarized 

for convenient reference by potential bidders on the page entitled “Important Dates for Bidders”.  
Bidders are cautioned that all due dates are strictly enforced. 

 
5. PART OF THE CONTRACT.  This invitation is made part of the contract by operation of Article 

101.09 of the Standard Specifications for Road and Bridge Construction. 
 

 
This invitation issued under the authority of the Department of Transportation, State of Illinois. 
 
Randall S. Blankenhorn,  
Secretary of Transportation 
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IMPORTANT DATES FOR BIDDERS 

 
June 12, 2015 Bid Opening 

 
 

 
PREQUALIFICATION 

 
Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit 
the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m. 
prevailing time twenty-one days prior to the letting of interest.  This prequalification requirement 
applies to first time contractors, contractors renewing expired ratings, contractors maintaining 
continuous prequalification or contractors requesting revised ratings 
 
The prequalification cut-off date is 4:30 p.m. prevailing time May 22, 2015 .   
To be eligible to bid, existing prequalification ratings must be effective through the date of letting. 
 
 

JOINT VENTURES 
 
Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must 
submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) 
days prior to the letting date.  The required joint venture forms are the “Request for Authorization to 
Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the 
ORIGINAL “Certificate of Joint Venture” (BC 2267). 
 
The Joint venture cut-off date is 4:30 p.m. prevailing time June 5, 2015 .  
 
 

REQUESTS FOR AUTHORIZATION TO BID 
 
Contractors wanting to bid on items included in a particular letting must submit the properly 
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly 
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date.   
 
The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time June 9, 2015 . 
 
 

SUBMITTAL OF BIDS 
 
The time and place of letting is always listed in the Transportation Bulletin.  Most lettings are held 
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 
2300 South Dirksen Parkway, Springfield, Illinois. 
 
No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.  
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery. 
 
 

DBE UTILIZATION PLANS 
 
Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid. 
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Transportation 

Bulletin

Pre-Qualification 

"Cut Off"

Joint Venture "Cut 

Off"

Bid Authorization 

"Cut Off"
Letting Day

DBE Utilization Plan             

(SBE 2025 and SBE 2026)

5/8/2015 5/22/2015 6/5/2015 6/9/2015 6/12/2015 Submit With Bid

6/26/2015 7/10/2015 7/24/2015 7/28/2015 7/31/2015 Submit With Bid

8/14/2015 8/28/2015 9/11/2015 9/15/2015 9/18/2015 Submit With Bid

10/2/2015 10/16/2015 10/30/2015 11/3/2015 11/6/2015 Submit With Bid

12/4/2015 12/28/2015 1/8/2016 1/12/2016 1/15/2016 Submit With Bid

1/29/2016 2/12/2016 2/26/2016 3/1/2016 3/4/2016 Submit With Bid

3/18/2016 4/1/2016 4/15/2016 4/19/2016 4/22/2016 Submit With Bid

5/6/2016 5/20/2016 6/3/2016 6/7/2016 6/10/2016 Submit With Bid

6/24/2016 7/8/2016 7/22/2016 7/26/2016 7/29/2016 Submit With Bid

8/12/2016 8/28/2016 9/9/2016 9/13/2016 9/16/2016 Submit With Bid

9/30/2016 10/14/2016 10/28/2016 11/1/2016 11/4/2016 Submit With Bid

12/9/2016 12/30/2016 1/13/2017 1/17/2017 1/20/2017 Submit With Bid

2/3/2017 2/17/2017 3/3/2017 3/7/2017 3/10/2017 Submit With Bid

3/24/2017 4/7/2017 4/21/2017 4/25/2017 4/28/2017 Submit With Bid

5/12/2017 6/9/2017 5/26/2017 6/13/2017 6/16/2017 Submit With Bid

6/30/2017 7/14/2017 7/28/2017 8/1/2017 8/4/2017 Submit With Bid

8/18/2017 9/15/2017 9/1/2017 9/19/2017 9/22/2017 Submit With Bid

10/13/2017 10/27/2017 11/10/2017 11/14/2017 11/17/2017 Submit With Bid

12/18/2017 12/9/2017 1/12/2018 1/16/2018 1/19/2018 Submit With Bid

2/2/2018 2/16/2018 3/2/2018 3/6/2018 3/9/2018 Submit With Bid

3/23/2018 4/6/2018 4/20/2018 4/24/2018 4/27/2018 Submit With Bid

5/11/2018 5/25/2018 6/8/2018 6/12/2018 6/15/2018 Submit With Bid

6/29/2018 7/13/2018 7/27/2018 7/31/2018 8/3/2018 Submit With Bid

8/17/2018 8/31/2018 9/14/2018 9/18/2018 9/21/2018 Submit With Bid

10/5/2018 10/19/2018 11/2/2018 11/6/2018 11/9/2018 Submit With Bid

IDOT LETTING SCHEDULE

2015 - 2018
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““““LETTINGLETTINGLETTINGLETTING    YOUYOUYOUYOU    KNOWKNOWKNOWKNOW”””” 
 
The Illinois Department of Transportation (IDOT) is interested in maintaining close 
communications with industry.  This newsletter highlights subjects that we believe will  
be of interest to you. 

No.  154                                                       May 2015 

 
DBE 
Regulation 
Revisions 
 

 
(NOTE:  This notice was originally included in the Letting You Know for the 
January 30, 2015 letting Transportation Bulletin and is only a reminder.) 
 
The U.S. Department of Transportation (USDOT) recently amended its 
disadvantaged business enterprises (DBE) program regulations to improve 
program implementation. These regulations are 49 C.F.R. pt. 26 (2014), and 
include changes to reporting, DBE certification, and other items.   IDOT has 
made clarifications and revised its DBE special provision in accordance with the 
new regulations, including:    

Contractor Assurance: Language is updated to reflect the additional 
contractual remedies per §26.13(b) and §26.53(h).    
Bidding Procedures: Section (c)(6), language added that if the contract 
goal is not met, the documentation of good faith efforts (GFE) must 
include copies of each DBE and non-DBE subcontractor quote submitted 
to the bidder when a non-DBE subcontractor is selected over a DBE for 
the work on the contract per § 26.53(b)(2)((vi). 
Good Faith Effort Procedures: Reiteration that the documentation of GFE 
must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor was selected 
over a DBE for work on the contract (see above). 
Good Faith Effort Procedures: Changed “and/or” language to “or” to 
reflect the language in Section 26.53(d)(1).  
Contract Compliance: This section has been reorganized and new 
regulation requirements are added with section (e) Termination and 
Replacement Procedures incorporating former section (b) Termination or 
Replacement.  First, the Contractor shall use the DBE listed in the 
Utilization Plan unless written consent is obtained from IDOT per 
§26.53(f)(1)(ii)(A). Second, if written consent from IDOT is not obtained, 
the Contractor shall not be entitled to any payment for work or material 
unless it is performed or supplied by the DBE listed in the Utilization Plan 
per §26.53(f)(1)(ii)(B) . Third, GFE documentation requested by IDOT 
when a DBE is terminated, or fails to complete its work on the Contract, 
must be provided within seven days of the request, unless a seven day 
extension is requested by the Contractor per §26.53(g).  

 
At this time, IDOT has indicated the need for additional clarification and guidance 
from USDOT regarding the new regulations and will update the DBE special 
provision as needed for future lettings. 

 
STAY 
INFORMED! 
 

 
Keep in touch with your representative on the IDOT/Industry Policy Committee 
and the IDOT/Industry Joint Co-op Committee. 
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Bureau of Design and Environment 
Contractor Publications  

Electronic Subscription Service 
 

To receive construction contractor related publications and reports through the free subscription 
service, please follow the instructions to subscribe.  The information will be automatically 
emailed to the subscriber on the publish date.  The following publications and reports are 
currently available for subscription:  To subscribe to the list, click on “SUBSCRIBE” and send 
the blank email that opens (Don’t add anything to the subject line or to the body of the email). 
Directions for unsubscribing are included with each email notification. 
 
IDOT Contractor’s Packet  SUBSCRIBE   
PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to 
all of the following publications and reports.  Those not wishing to receive all of the 
following lists can subscribe to the desired lists individually 
 

IDOT Addendum/Revision Checklist  SUBSCRIBE    
A list showing Letting items that have changed as a result of a revision or an addendum.  
The contractors should use this checklist to ensure they have incorporated into their plans 
and proposals all addenda that have been issued for each particular letting item.  The 
checklist also identifies withdrawn and deleted items.  The checklist is published regularly 
whenever addenda are processed. 
 
IDOT Aeronautics Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  The 
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders. The listing is not published until jobs are awarded. 
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks 
after the letting, excluding the federal discretionary seeking projects placed on the March 
and August lettings.  These may take several months before funds are secured and the 
projects awarded. 

 
IDOT As Read Tabulation of Bids  SUBSCRIBE   
A listing of all bids as they were read at the bid opening.  The bid amounts are not checked 
at the time this listing is produced.  This listing also includes a page which identifies all 
letting items for which the as read low bid was, prior to a post letting review, within a 
reasonable approximation of the Engineer’s estimate.  The listing is usually published by 
4:30 p.m. of the day of the letting. 
 
IDOT Price Indices SUBSCRIBE   
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining 
cost adjustments on contracts containing the special provision.  
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IDOT CBID Files  SUBSCRIBE   
The CBID files contain the pay items and quantities for a contract, as well as macros to 
prepare and print a bid.  These files are in Microsoft Excel format (xls).  CBID files are put on 
the Website as they become available.  It is your responsibility to determine which, if any, 
addenda pertains to any project you may be bidding.  Failure to incorporate all relevant 
addenda may cause your bid to be declared unacceptable.  Note that the CBID filename 
is the same as the IDOT Contract Number.  Please refer to the Transportation Bulletin – 
Notice of Letting for the correct contract number. 
 
IDOT Construction Contractor’s Transportation Bulletin – Notice of Letting  SUBSCRIBE    
This is the official publication and invitation for construction bids by the Illinois Department of 
Transportation’s Division of Highways, IDOT Division of Aeronautics and the Illinois 
Department of Natural Resources.  The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information.  The bulletin will be published 
on the advertised publish date for each regularly scheduled letting.  Special lettings will have 
applicable bulletins published at least 14 days prior to the letting on an as-needed basis. 
 
IDOT Corrected Tabulation of Bids  SUBSCRIBE    
A report that lists of all bids for the letting, sorted by letting item.  All bids have been 
recalculated and checked before this listing is produced.  The report identifies the eligible 
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders for the letting.  The listing is usually published within 14 days 
after the letting. 
 
IDOT Federal Wage Rates Listing  SUBSCRIBE   
Identifies the current federal wage rates to be used by contractors for preparing bids 
whenever the construction activities are federally participating.  The federal wage rates will 
be published 10 days prior to the letting date. 
 
IDOT For Bid List of Bidders  SUBSCRIBE    
The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been 
authorized to bid on each letting item for each letting.  A separate list is compiled for each 
letting and the list is sorted by letting item.  The list will be published several times with the 
last time being one day prior to the letting. 
 
IDOT Local Roads Contractors Bulletin  SUBSCRIBE   
The Contractors Bulletin is a weekly publication advertising locally let and "material only, 
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The 
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements 
with a description of the job, the date and time of letting, description of the material needed 
for bidding and any other information, and (3) awarded projects identifying the successful 
bidder and the dollar amount. 
 
IDOT News Flash from BDE  SUBSCRIBE    
A News Flash is important information released by the IDOT Bureau of Design and 
Environment which all contractors should read.  This is information that becomes available 
after publication of the Notice of Letting Bulletin.   
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IDOT Not For Bid List of Bidders  SUBSCRIBE   
A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier.  A separate list is compiled for each letting and the list is sorted 
by letting item.  The list will be published several times prior to the Letting and a final list will 
be published the day before the Letting. 
 
IDOT Pay Item Report  SUBSCRIBE    
A report showing all the pay items on the letting.  For each pay item, the listing identifies the 
quantity, letting item number, contract number, county, IDOT district office and the unit of 
measure. The Pay Item Report will be published after all proposals have been posted to the 
Web Site. 
 
IDOT Pay Item Report with Awarded Prices  SUBSCRIBE    
A listing of all pay items on a letting. For each pay item, the listing identifies the quantity, 
letting item number, contract number, county, IDOT district office and the unit of measure.  
This report has an added column which is the awarded unit price of each item.  The Pay 
Item Report with Awarded Prices will be published after the last item on the letting is 
awarded. 
 
IDOT Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  Whereas 
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total 
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down 
of all bids per line item unit price, and it is only provided for awarded jobs.  The listing 
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders.  The listing is not published until jobs are awarded.  
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks 
after the letting and may continue for up to 60 days.  Jobs through the Division of 
Aeronautics and the Department of Natural Resources are not included. 
 
IDOT Transportation Procurement Bulletin  SUBSCRIBE   
The Transportation Procurement Bulletin Web Page features procurement information for 
the construction and consulting industry, and the general public.  Postings include Invitations 
to Bid and Request for Proposals from a variety of Bureaus within the Department of 
Transportation. The site also features important procurement information and links to 
contract award notices including sole source procurements, emergency purchases, change 
orders which exceed $30,000, and renewal notices.  Subscribers will receive notification 
when new procurement opportunities are posted to the Web page. 

 
 
 
 

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Bureau of Design and Environment Manual 
and Procedure Memorandum Updates 

 

 

Bureau of Design and Environment Manual    The Bureau of Design and Environment 
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the 
Department and consultant personnel preparing Phase I studies and reports and contract plans 
for Department.   The BDE Manual presents most of the information normally required for 
location, design and environmental evaluation of highway construction projects on the state 
highway system.  Download the BDE Manual. 
  
BDE Procedure Memorandums  
The BDE Procedure Memorandums are used as a means to implement changes in procedures, 
policies, directives, and/or criteria in the interim between issuance of updates to the BDE 
Manual. The designer should refer to these when using the BDE Manual until such time as they 
are superseded or incorporated into an updated edition of the BDE Manual.   
Download the BDE Procedure Memorandums 
   
 

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the 
free subscription service, click on the link below and send the blank email that pops up. (Do not 
add anything to the subject line or to the body of the email).  Directions for unsubscribing are 
included with each email notification. 
 

SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list   
 
 

 
 
If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 

 

 

Revised Notice of Letting Bulletin June 12, 2015 Letting Published June 2, 2015

mailto: dot-bdemanualupates@lists.illinois.gov
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Design-and-Environment/Illinois%20BDE%20Manual.pdf
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/Consultant-Resources/bde-procedure-memorandums


  
 

Electronic Subscription Service 
 

Highway Standards 
 

Highway Standards are drawings that show the details of various construction items and are considered part of 
the plans.  The Highway Standards applicable to a particular contract are referenced on the cover sheet of the 
plans. 
 
The Highway Standards are only available on the Department’s Web Site  
 

 
To receive updates related to the Highway Standards through the free subscription service, click on the link 
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the 
email).  Directions for unsubscribing are included with each email notification. 
 

SUBSCRIBE to the Highway Standards subscription list   
 

 
 
If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov 
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 NOTICE TO ALL BIDDERS
 
 TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES
 
 The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time.  Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:
 

 Hotline Number:
 

 (202) 755-1855 or 800-424-9071
 

 Hotline Address:
 

 Office of Inspector General
 P. O. Box 23178
 L’Enfant Plaza Station
 Washington, D.C. 20024-0178

 
 The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General.  All information will be treated confidentially and caller anonymity will
be respected.
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SPECIAL NOTICE 

 

ELECTRONIC BID DISPUTE RESOLUTION 

 

If you believe your electronically submitted bid is in error and not what you submitted to the iCX 

SecureVault please submit a request to the department on company letterhead identifying the 

letting date, contract number, and iCX bid submittal confirmation number to: 

Illinois Department of Transportation 
Contracts Office, Room 326  
2300 South Dirksen Parkway 
Springfield, IL 62764 
Attn: Jim Layden 
 

The department will contact ExeVision, LC to release the available data directly to your firm. 
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SPECIAL NOTICE  

 

All bids must contain a properly completed Form A, Financial Information & 
Potential Conflicts of Interests Disclosure. 

A separate Form A must be submitted for each individual who can answer 
“yes” to the questions in paragraph C on page 12 of the proposal package  

A properly completed form includes the name and address of the contractor 
and an original signature. 

If a contractor is signing the Not Applicable Statement, the contractor’s 
name and address is still required on the first page of Form A. 

 

PLEASE NOTE: Form B, Other Contracts & Financial 
Related Information Disclosure, has been changed.  Please 
be sure to read and check one of the applicable boxes. 

 
 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  

. 
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Special Notice Regarding  
IDOT Proposals and Authorization To Bid. 
 
 
 
 

ABOUT IDOT PROPOSALS 
 
All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all Certifications 
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to 
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT.  A Proposal Bid Bond  
is not required on items designated as Small Business Set-Asides. 
 

 
ABOUT AUTHORIZATION TO BID 

 
WHO CAN BID?  Bids will be accepted from only those companies that request and receive written 
Authorization to Bid from IDOT.  To request authorization, a potential bidder must complete and 
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124). 
 
WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE 
124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being 
requested for bidding purposes.  Only those items requested For Bidding will be analyzed.  After the 
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report 
that indicates which items have been approved for bidding.  If Authorization to Bid cannot be 
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.  
 
FIRMS UNSURE AS TO AUTHORIZATION STATUS?  Firms that have not received an authorization 
form within a reasonable time of complete and correct original document submittal should contact the 
department as to status.  This is critical in the week before the letting.  These documents must be 
received by three days before the letting date.  Firms unsure as to authorization status should call the 
Prequalification Section of the Bureau of Construction at 217/782-3413. 
 
 
 

NOTICE 
 
NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE 
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF 
CONSTRUCTION.   
 

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY (BC 57) IS NOT REQUIRED. 
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SPECIAL NOTICE 

 

Highway Construction Careers Training Program (HCCTP) 

 

The Department strongly encourages the prime contractor and their 

approved sub-contractors to hire minority, women and disadvantaged 

individuals from its federally funded Highway Construction Careers Training 

Program (HCCTP) to help meet workforce and trainee goals.  This program 

is training minorities, women and disadvantaged individuals in highway 

construction-related skills, e.g., math for the trades, job readiness, technical 

skills coursework (carpentry, concrete flatwork, blueprint reading, site 

plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare 

them for a career in the highway construction trades.  Graduates are well-

trained and ready to become productive entry-level construction workers.  

Contact the appropriate district EEO officer to learn more about the 

program and for assistance in meeting workforce and trainee goals. 
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SPECIAL NOTICE  
 

 

Please discontinue faxing your Affidavit of Availability with your Request for 
Authorization to Bid/or Not For Bid Status request.   
 
We are required to use only the Original Affidavit of Availability to 
determine a contractor’s authorization to bid.  This document has a 
notarized signature and we must have the original signature prior to 
processing your request.  The faxed copies are not being looked at and are 
just generating excess paper that we have to destroy.   
 
Thank you for your cooperation in this matter. 

 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov. 
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SPECIAL NOTICE  

 

Subcontractor Registration 

 

Subcontractors  interested in  participating on contracts are required to 

register with the Department.  Prequalified contractors, consultants, 

material suppliers and trucking companies are NOT required to register. 

Subcontractors can register electronically on the Department’s Web Site. 

Under the Construction Services header, click on the Subcontractors tab, 

then, Subcontractor Registration. 

The registration form requires minimal information and can be completed in 

minutes.  Confirmation, along with a registration number, will be received 

by e-mail in 1-2 days.  Registration is valid for one year and will then 

require renewal. Questions may be addressed to the Prequalification 

Section, Bureau of Construction.  

 

Phone:  (217) 782-3413  

E-mail:  Michael.Copp@illinois.gov 
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IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS 

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act 

96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011.  The new law 

requires the following communications to be reported to the Procurement Policy Board (PPB): 

• Communication pertaining to the substance of a procurement matter. 

• Communication that suggests a change or asks for a change to be made to a procurement 

matter. 

• Communication regarding a change order, contract renewal or extension, and contract 

awards for a procurement matter initiated by a vendor.  

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor: 

• Assisted the agency in determining a need for a contract (except as part of a public 

Request for Information). 

• Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP, 

etc. (except as part of public opportunity). 

Please note that the following communications need not be reported: 

• Statements made by a person in a public forum such as a trade show or public meeting. 

• Statements made regarding a matter of practice or procedure. 

• Statements initiated by a state employee about products, services, or industry best 

practices. 

• Statements initiated by a vendor concerning general information about products, services, 

or industry best practices -- so long as they are not specific to a current or potential 

procurement matter. 

• Communications initiated by a vendor regarding construction or construction-related 

contracts resulting in a contract modification of less than $250,000. 

In order to conform to these new requirements, please note that IDOT intends to fully report the 

substance of any reportable procurement communications to the PPB through a web application 

developed by Central Management Services.  The law requires the PPB to post all 

communications received on their website within 7 days of receipt of the report. 

It is important to understand that all communications received by IDOT employees from vendors 

will be handled in compliance with the new law.  This means that any phone calls, face-to-face 

conversations, e-mails, or other types of communications that trigger reporting will be fully reported 

to the PPB in accordance with the law and will ultimately be made public on the PPB Internet Site.  

SPECIAL NOTICE  
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SPECIAL NOTICE  
 
 
 

PAY ITEMS SUBMITTED WITH BIDS 
 

• Please refer to paragraph 7 in the proposal referring to the 
Schedule of Prices when submitting bids.  
 

• Unit prices are to be submitted in U. S. dollars and cents.  
 

• Fractions of a cent will be rounded down to the next whole 
number. 
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SPECIAL NOTICE  

 

BID SUBMISSIONS FOR LETTINGS 

 Please use the provided Cover Page (page 4 of the proposal 
package) as the first page of your submitted bid. 

 Please remember to staple your bid together. 
 Proposals should be printed one-sided.  (double side copies create 

problems processing the bid). 
 
 
Thank you for your cooperation. 
 
 
 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  
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SPECIAL NOTICE  
 
 
 

SMALL BUSINESS SET-ASIDES 
 
 
 

Several items on this Letting are designated as small business set-asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the rules of the 
Department, only bids from qualified small businesses will be considered for award.  No 
construction business is a small business if its annual sales and receipts exceed 
$14,000,000. 
 
To encourage maximum competition, these Small Business Set-Asides are open bidding 
items.  In accordance with the rules of the Department, prequalification is waived for 
these items.  All bidders, including those correctly prequalified by the Department, are 
required to submit with the bids a Qualification and Equipment Inventory Certification 
Form. The form is included with the proposal and bidding documents (pages 11a – 11h). 
 
You will find a current list of Set-Asides on the following page of this bulletin.  There will 
be Small Business Set-Asides on future Lettings as well. 
 
All bidders planning to bid on a designated Small Business Set-Aside MUST submit a 
Request For Authorization To Bid/or Not For Bid Status form (BDE 124) to the Plans & 
Contracts Office by 4:30 pm, the Tuesday prior to the letting.  Bidders submitting bids on 
designated Small Business Set-Aside projects are NOT required to be prequalified by 
the department, and therefore NOT required to submit an Affidavit of Availability (BC 57). 
 
 
If you have any questions please contact Jim Layden at 217-782-7806 or send an email 
to Jim.Layden@illinois.gov . 
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SMALL PROJECTS LISTING 
 

06/12/2015 
 

Small Business Initiative Projects 
 
 
The following items are designated as Small Business Set-Asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the 
rules of the Department, only bids from qualified small businesses will be 
considered for award.  No construction business is a small business if its 
annual sales and receipts exceed $14,000,000. 
 
To encourage maximum competition, these Small Business Set-Aside 
projects are open bidding items.  All bidders are required to submit with the 
bids a Qualification and Equipment Inventory Certification Form.  The form 
is included with the proposal and bidding documents.   
 

54 55 108 141 205 208 237 

 
 
 
 

Hot-Mix Asphalt Projects (less than 3000 Ton) 
 
 
The following items are small HMA projects designated to encourage the 
participation of prequalified small businesses and or prequalified 
Disadvantaged Business Enterprises.  These items have up to 3,000 tons 
of bituminous products; however, the ownership of a bituminous plant is not 
required in accordance with 44 Illinois Administrative Code 650.70.  These 
designated projects are open for bidding by any pre-qualified contractor 
with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt 
(HMA) Plant Mix work rating.  All other prequalification requirements are 
unchanged.  
 

23 29 36 94 162 196 
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SPECIAL NOTICE 
 

Clarification of Reconsideration for DBE Utilization Plans 

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and 
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a 
specified goal in the special provision for Disadvantaged Business Enterprise Participation.  
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify 
what conditions warrant providing the bidder an opportunity for an administrative 
reconsideration and what documentation may be provided during the reconsideration process. 

Under the DBE Special Provision the bidder must either document that it has obtained enough 
DBE participation to meet the contract DBE goal or, in the event that the bidder has not 
obtained enough DBE participation to meet the contract DBE goal, documented good faith 
efforts.  If the Department determines that the apparent low bidder has either failed to achieve 
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the 
bidder will be afforded an opportunity for an administrative reconsideration at which time 
additional written documentation or argument of the bidder’s good faith efforts made prior to the 
bid may be submitted. 

The additional documentation that may be provided and considered during the reconsideration 
should be limited to information further supporting the bidder’s original submittal.  In limited 
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the 
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of 
its good faith efforts that were made prior to submitting its bid.  Allowing additional 
documentation to be submitted during an administrative reconsideration is not intended to be a 
method by which a bidder may circumvent the intent of the regulations and the DBE Special 
Provision by withholding required documentation until the time of a reconsideration proceeding.  
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the 
reconsideration proceedings, to begin making good faith efforts to meet the goal. 
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SPECIAL NOTICE  
 
 
 

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS 
 
All prime contractors please note that a complete DBE Utilization Plan 
includes forms SBE 2025 and SBE 2026.   
 
Both forms are required to be submitted with the bid on all construction 
contracts that contain a specified goal in the special provision for 
Disadvantaged Business Enterprise Participation. 
 
Bids that do not have a DBE Utilization Plan as required by special 
provision will be rejected. 
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-  SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION  - 
 

1. Disadvantaged Business Enterprise (DBE) Utilization Plan 
For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder 
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision.  Forms for the 
submittal of the Plan are available on the IDOT Web Site, in each district’s Bureau of Construction office or by calling IDOT’s Bureau of Small 
Business Enterprises at (217) 782-5490. 
 
DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)”; 
all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting.  Failure to submit both forms with the bid shall 
cause the bid to be rejected as not responsive.  

 
 

      SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES 
 
 
2. Illinois Unified Certification Program DBE Directory 

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to 
implement a “one-stop” certification process for DBEs.  As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra 
and Pace, has established the Illinois Unified Certification Program (IL UCP). 
 
The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE 
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work.  It is the responsibility 
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of 
the letting date/bid opening may be utilized in meeting a DBE contract goal. 

 
3.  Supportive Services Consultants 

IDOT’s Office of Business and Workforce Diversity’s Bureau of Small Business Enterprises administers the federal Disadvantaged Business 
Enterprise (DBE) program.  The goal of IDOT’s DBE Supportive Services program is to provide assistance that fosters opportunities for DBE 
firms to participate in IDOT’s transportation-related contracts. 
 
IDOT contracts with outside consultants to provide its DBE firms with management and technical supportive services assistance.  This 
assistance is provided at no cost to IDOT’s DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms 
who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT. 
 
Management assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other 
resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification 
application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development 
of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.  
 
Districts 1 - 3  
Mr. Theo Joyner, Project Director 
Ralph G. Moore & Associates 
401 South LaSalle, Suite 1401 
Chicago, IL 60605 
Phone: 312/419-7260    Fax: 312/419-1918 
Email: theojoyner@rgma.com  

 

Districts 4, 5, 6, 7, 8, 9  
Mr. Mark Vaughn, Project Director 
Franklin & Vaughn, LLC 
1 Sunset Hills Professional Center, Suite D 
Edwardsville, IL  62025 
Phone: 618/614-3194    Fax: 618/675-4426 
Email: mark@franklinvaughncpa.com 
 

Technical Assistance includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications 
and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related 
documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on 
various topics. 
 
Districts  1, 2, 3, 4, 5, 6, 7, 8, 9  
André O. Williams, Organizational Development Specialist 
Millennia Professional Services 
850 North Main Street 
Morton, IL 61550 
Phone: 309/222-0787 
Fax: 309/321-8142 
E-mail: awilliams@mps-il.com   
 

Districts  1, 2, 3, 4, 5, 6, 7, 8, 9 
Kevin Hayes, District 1 Lead Contact Person 
ESI Consultants, Ltd. 
208 South LaSalle Street, Suite 1705 
Chicago, IL 60604 
Phone: 312/277-1700 
Fax: 312/735-6741 
E-mail: khayes@esiltd.com 

Districts  1, 2, 3, 4, 5, 6, 7, 8, 9 District 6  
Ramon Dela Cruz, P.E., Vice President Rich Nowack, Project Director 
Millennia Professional Services Quigg Engineering, Inc. 
2600 Warrenville Road, Suite 203 2000 South Main Street, Suite A  
Downers Grove, IL  62650 Jacksonville, Illinois 62650 
Phone: 630/742-1000    Fax: 630/839-2566 Phone: 217/245-5375    Fax: 217/245-5398 
E-mail: rdelacruz@mps-il.com@mps-il.com  E-mail: rnowack@quiggengineering.com  
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4.  FDIC Definition of Minority Depository Institution  
Section 308 of the Financial Institutions Reform, Recovery, and Enforcement Act of 1989 ("FIRREA") requires the Secretary of the Treasury 
to consult with the Director of the Office of Thrift Supervision and the Chairperson of the FDIC Board of Directors to determine the best 
methods for preserving and encouraging minority ownership of depository institutions. Section 308 of FIRREA defines the term "minority 
depository institution" as any depository institution where 51 percent or more of the stock is owned by one or more "socially and economically 
disadvantaged individuals." 
 
Given the ambiguous nature of the phrase "socially and economically disadvantaged individuals," the FDIC's Policy Statement defines 
"minority depository institution" as any Federally insured depository institution where 51 percent or more of the voting stock is owned by 
minority individuals. "Minority" as defined by Section 308 of FIRREA means any "Black American, Asian American, Hispanic American, or 
Native American." The voting stock must be held by U.S. citizens or permanent legal U.S. residents to be counted in determining minority 
ownership. 
 
In addition to institutions that meet the ownership test, institutions will be considered minority depository institutions if a majority of the Board 
of Directors is minority and the community that the institution serves is predominantly minority. Institutions that are not already identified as 
minority depository institutions can request to be designated as such by certifying that they meet the above definition. Institutions interested in 
self-certification should contact the National Coordinator of the FDIC's Minority Depository Institutions Program.   

 

Minority Depository Institutions in Illinois 

AMERICAN METRO BANK CHICAGO, IL 

AMERICAN METRO BANK , 667 N CASS AVE OFF WESTMONT, IL 

AMERICAN METRO BANK , CHINATOWN BRANCH CHICAGO, IL 

AZTECAMERICA BANK BERWYN, IL 

HIGHLAND COMMUNITY BANK CHICAGO, IL 

HIGHLAND COMMUNITY BANK , 10537 S HALSTED ST OFF CHICAGO, IL 

HIGHLAND COMMUNITY BANK , WOODLAWN BRANCH CHICAGO, IL 

ILLINOIS-SERVICE FS&LA CHICAGO, IL 

ILLINOIS-SERVICE FS&LA , CHATAM BRANCH CHICAGO, IL 

INTERNATIONAL BANK CHICAGO CHICAGO, IL 

INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH BELLWOOD, IL 

INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH CHICAGO, IL 

INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH STONE PARK, IL 

NATIONAL REPUBLIC BANK CHICAGO CHICAGO, IL 

NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF CHICAGO, IL 

MILLENNIUM BANK DES PLAINES, IL 

NATIONAL REPUBLIC BANK OF CHICAGO CHICAGO, IL 

PACIFIC GLOBAL BANK CHICAGO, IL 

PACIFIC GLOBAL BANK , 3233 S ASHLAND OFFICE CHICAGO, IL 

PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , BROADVIEW BANKING CTR FACILITY BROADVIEW, IL 

SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , CRESTWOOD BRANCH CRESTWOOD, IL 

SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , MAYWOOD BRANCH MAYWOOD, IL 

SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY WAUKEGAN, IL 

URBAN PARTNERSHIP BANK CHICAGO, IL 
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IMPORTANT NOTICE:  
TRANSPORTATION BULLETIN REVISIONS 

 
Letting Date:  June 12, 2015 

 
The following revisions have been made to this Transportation Bulletin.  If you downloaded the bulletin 
prior to the noted revision date, you should incorporate the revisions or download and use a new copy of 
the bulletin. 
 

REVISION DATE: June 2, 2015 
 
Revision No. 1:  Item 1 the description reads (Completion Date: December 30, 2015).  The description 
has been changed to read (Completion Date: November 15, 2016). 
 
Revision No. 2:  Item 2 the description reads (Completion Date: November 30, 2015).  The description 
has been changed to read (Completion Date: November 15, 2016. 
 
Revision No. 3:  Item 3 the description reads (Completion Date: August 30, 2017).  The description has 
been changed to read (Completion Date: October 7, 2016). 
 
Revision No. 4:  Item 4 the description reads (Completion Date: August 30, 2017).  The description has 
been changed to read (Completion Date: August 30, 2016). 
 
Revision No. 5:  Item 5 the description reads (Completion Date: August 30, 2017).  The description has 
been changed to read (Completion Date: August 30, 2016. 
 
Revision No. 6:  Item 64 the description reads Kankakee-Iroquois Counties.  The description has been 
changed to read Various Counties. 
 
Revision No. 7:  Item 104 the description reads (Completion Date: December 31, 2015).  The description 
has been changed to read (120 Working Days). 
 
Revision No. 8:  Item 110 the description shows a Project Number.  The description has been changed to 
remove the Project Number making this contract a State Funded project. 
 
Revision No. 9:  Item 110 the wording federally funded has been removed from the description. 
 
Revision No. 10:  Item 114 the description reads (Completion Date: November 1, 2017).  The description 
has been changed to read (Completion Date November 1, 2017 Plus 15 Working Days). 
 
Revision No. 11:  Item 127 the description reads (365 Calendar Days).  The description has been 
changed to read (Completion Date: August 30, 2016). 
 
Revision No. 12:  Item 133 the description reads 21,201 sq ft pavement removal.  The description has 
been changed to read 21,201 sq ft pavement marking removal. 
 
Revision No. 13:  Item 135 the description Jersey & Greene County.  The description has been changed 
to read Greene County. 
 
Revision No. 14:  Item 135 removal and disposal of friable asbestos has been removed from the 
description. 
 
Revision No. 15:  Item 184 the description reads (Completion Date: November 15, 2015).  The description 
has been changed to read (15 Working Days). 
 
Revision No. 16:  Item 239 the description reads (35 Working Days).  The description has been changed 
to read (243 Calendar Days Plus 15 Working Days). 
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Revision No. 17:  Item 240 the description reads (November 16, 2015 Plus 35 Working Days).  The 
description has been changed to read (June 30, 2016 Plus 35 Working Days). 
 
Revision No. 18:  Item 240 this description was also on the April 24, 2015 Letting as Item 96. 
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June 12, 2015 Letting 

Revised Index Listing 

 

PAVEMENT 

 235. Bureau (116)R,T   FAP 316  IL 26 

  73. Bureau D3 PATCHING 2016-4  FAI 180  I-180 

 124. Calhoun 5RS-5   FAP 304  IL 96 

 215. Cass 05-00069-00-RS   FAS 579  CH 8  

 168. Champaign 14-00032-00-RS   MAIN ST. & FRANKLIN ST.    

 117. Clark (18,12-49)RS-3,(12-49,HB-2)BR   FAI 70   I-70  

 128. Clinton (110,111,112,113)RS-5,14-16-I   FAP 42/327  IL 127/US 50   

 116. Coles D7 PATCHING 2015-4  FAP 325/91  IL 116   

  48. Cook-DuPage 2015-034RS VARIOUS  VARIOUS  

  49. Cook-Will 2015-035RS VARIOUS  VARIOUS  

 197. Cook 04-00051-00-PV   FAU 2795 CENTRAL AVENUE 

  36. Cook 1112RS-2   OR 22 ERIE STREET 

  32. Cook 116(R&R-3)PCC-PP-1  FAP 339  IL 62 

  18. Cook 13-00267-00-BT   LADD ARBORETUM PATH     

  23. Cook 14-00031-00-RS   198TH STREET      

  29. Cook 14-00045-00-RS   FAU 1713 CALIFORNIA AVENUE 

  22. Cook 14-00062-00-RS   FAU 1045 124TH STREET   

 200. Cook 14-00087-00-RS   FAU 1622 183RD STREET   

 196. Cook 14-00089-00-RS   FAU 1613 170TH STREET   

  24. Cook 14-00129-00-RS   FAU 1026 DIVISION STREET   

 198. Cook 14-00225-00-RS   FAU 2790 AUSTIN BOULEVARD  

  12. Cook 2011-088-RS   FAU 1413 WASHINGTON BLVD   

  38. Cook 2015-023I  FAI 94   I-94  

  39. Cook 2015-024RS VARIOUS  VARIOUS  

  40. Cook 2015-025RS VARIOUS  VARIOUS  

  41. Cook 2015-026RS VARIOUS  VARIOUS  

 245. Cook 3045N-1 FAP Route 343 IL 68  

  17. DuPage 10-00091-00-LS   FAU 2651 NORTH ARDMORE AVENUE 

 187. DuPage 12-00045-00-WR   FAU 1471 35TH STREET 

 190. DuPage 14-00108-00-RS   FAU 2637 FAIRVIEW AVENUE   

  20. DuPage 14-00183-00-RS   FAU 2678 NORTH YORK STREET 

 201. DuPage 15-00058-00-RS   FAU 2044 RODENBURG ROAD 

  42. DuPage 2015-030RS VARIOUS  VARIOUS  

  87. Edgar [(CX-1)RS-3 & (C-X)RS-6)]BDR FAP 332  US 150/IL 1 

 162. Ford 16-00121-00-RS   FAS 341  CH 3  

 164. Ford 17-00122-00-RS   FAS 341  CH 3  

  71. Ford D3 PATCHING 2016-3  FAI 57   I-57  

 224. Franklin 10-00180-00-RS   CH 39 LICATA ROAD 

 132. Greene (101,102)RS-3 FAP 761  IL 108   

  59. Grundy (110 & 111)RS-4  FAP 326  IL 47 & IL47/US 6 

 170. Hancock 12-00123-02-PP   FAS 425  CH 29 

  75. Henderson-Warren 137W-2,RS-4;138W-3,RS-4;139W-3  FAP 665  IL 116   

  69. Iroquois D3 PATCHING 2016-2  FAI 57   I-57  

  72. Iroquois D3 PATCHING 2016-8  FAP 332  IL 1  

 178. Jackson 08-00157-00-RS   FAS 918  TRUAX TRAER ROAD  

 156. Jackson D9 CM PATCH 2016-1  FAP 331/FAU 9725  IL 13 

 150. Jefferson (41-4,41-4-1)RS-2   FAI 57   I-57  

 181. Jefferson 09-00204-00-RS   FAS 823  CH 5  

 133. Jersey 101-1RS-2  FAP 304 & FAS 749 IL 100 & IL 3  

 161. Jo Daviess 14-00147-00-RS   FAS 1067 WILLOW ROAD 

 229. Kane 11-00420-00-CH   FAP 523  FABYAN PARKWAY 

 194. Kane 14-00008-00-RS   FAU 2264 MAIN STREET 

  31. Kane 14-00089-00-RS   FAU 6950 SLEEPY HOLLOW ROAD   

 192. Kane 15-00055-00-RS   FAU 2505 RANDALL ROAD   

  43. Kane 2015-031RS VARIOUS  VARIOUS  

  70. Kankakee D3 PATCHING 2016-6  FAI 57   I-57  

 243. Knox 10-00501-26-PV   FAU 6801 SEMINARY STREET   

  85. Knox 21RS-2  FAP 313  US 34 

  25. Lake 13-01100-00-RS   VARIOUS     

  26. Lake 13-09150-00-BT   PEDESTRIAN PATH      

 225. Lake 19-N-2  FAP 337  IL 22 

  45. Lake 2015-027RS VARIOUS  VARIOUS  

  46. Lake 2015-028RS VARIOUS  VARIOUS  

  16. Lake 48RS-4  FAU 3503 MIDLOTHIAN RD  

 226. Lake W-N-1   FAP 541  IL 132   

  61. LaSalle (2,2-1) Y  FAP 46   IL 251   

  65. LaSalle D3 PATCHING 2016-1  FAI 39   I-39  

 159. Lee 13-00326-00-RS   FAS 184     

  74. Livingston D3 PATCHING 2016-5  FAI 55   I-55  

 108. Macoupin D6 MISC PATCHING/DRAINAGE 2015  FAP 769  IL 108   

 134. Madison (202,101,102)RS-2   FAP 2 IL 3  

 183. Madison 11-00231-00-RS   FAU 8961 COLLEGE AVENUE 

 176. Madison 12-00031-01-RS   FAU 9005 PIASA LANE  

 221. Madison 14-00022-02-PV   FAU 8950 STAMPER LANE   
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PAVEMENT (continued) 

 123. Madison 60-1RS-3   FAI 270  I-270 

 171. Mason 14-00048-04-PP   FAS 461  CH 4 & CH 13   

 155. Massac-Johnson D9 CRACK SEAL 2015-1   FAI 24   I-24  

  81. McDonough 39-I,RS-8;40-I,RS-6;RS-5  FAP 310  US 67 

  78. McDonough 55[3(PV;HB(2-6);B,B-1,B-2)]  FAP 407  IL336/US67/IL110  

  44. McHenry 2015-029RS VARIOUS  VARIOUS  

  88. McLean (57-3,57-4)RS FAI 39   I-39  

  86. McLean (57-7)RS-1 & 1RS-3  FAP 704  I-55 BUSINESS  

 112. Montgomery-Sangamon D6 PATCHING 2015 FAP 325, FAU 7998 & I-55   IL 108, IL 16 & I-55 

  76. Peoria 14W-2   FAP 669  IL 116   

 149. Perry (103,17)N-1   FAP 103/329 IL 13/IL 154   

 154. Pope (112,7)RS-4   FAP 885  IL 146   

 131. Randolph 108RS-5 FAS 1858 IL 155   

 233. Rock Island (142-1, 142)R FAP 595  IL 5  

 211. Rock Island 14-00155-00-RS   FAU 5853 13TH STREET 

 103. Sangamon (11) RS-5  FAU 7972 RIDGE AVE   

 101. Sangamon (110X)I-2,(SP-Z)I-1 FAP 666  BUS 55   

 100. Sangamon (3)I-4,L,RS-6 FAP 71   IL 54 

 173. Sangamon 13-00030-09-PP   FAU 7998 CH 43 

 111. Sangamon D6 PAVT PRESERVATION 2015 FAI 55   I-55  

 136. St Clair-Monroe (133,134,135)-I  FAP 809  IL 158   

 137. St Clair 52-I FAP 678  IL 4  

 130. St Clair 82-(4,5,6,7)RS-1 FAI 64   I-64  

 244. St. Clair 05-00206-00-WR   FAP 600  IL 159   

 220. St. Clair 11-00059-03-PV   FAU 9148 MILBURN SCHOOL ROAD  

 175. St. Clair 14-00021-00-CG   FAU 9249 SCHUETZ STREET 

 125. Various D-8 ANNUAL PATCHING 2016-1   VARIOUS  VARIOUS  

 126. Various D-8 ANNUAL PATCHING 2016-2   VARIOUS  VARIOUS  

 153. Various D9 SAFETY SHLDRS 2015-1   VARIOUS  VARIOUS  

 184. Various DAYLABOR D1 MILLING SVCS 16-18  VARIOUS  VARIOUS  

  94. Vermilion (34,35)RS-3   FAS 1512 US 150   

 223. White 13-00122-00-RS   FAS 815  CH 20 

  58. Whiteside (16,17)PATCHING-3   FAP 309  US 30 

 160. Whiteside 14-00216-00-RS   FAS 194  PROPHET ROAD   

  13. Will 119N FAU 379  IL 126   

 199. Will 12-00015-00-BT   HOMER GLEN TRAIL     

  21. Will 13-00050-00-BT   FAU 3751 PFEIFFER ROAD  

 232. Will 13-00079-00-PV   FAU 406  READ STREET 

  28. Will 15-00061-00-RS   FAU 345  BELMONT DRIVE  

  27. Will 15-00062-00-RS   FAU 281  CROSSROADS PARKWAY   

 185. Will 2011-207-RS   FAU 297  US 6  

  47. Will 2015-032RS VARIOUS  VARIOUS  

 188. Will 96-00014-01-PV   FAU 1637 UNIVERSITY PARKWAY   

 148. Williamson (X1-8,X1-7-1,X1-7,X1-6-1)R-1 FAI 57   1-57  

 179. Williamson 05-00103-00-RS   FAS 904  PITTSBURG ROAD 

 210. Winnebago 12-00592-00-SP   FAU 5108 ROCKTON AVENUE 

 234. Winnebago 78R-2   FAP 734  IL 2  

  77. Woodford 103RS-3;109RS-4  FAP 673  IL 116   

  

BRIDGES 

  63. Bureau (06-3,078-1)MBPM-2  FAI 80   I-80  

  68. Bureau (06-3,078-1)MBPM-3  FAI 180  I-180 

 107. Cass (86) L  FAP 310  US 67/IL 100   

  92. Champaign-Douglas D5 CM BRIDGE PAINTING 2015-1 VARIOUS  VARIOUS  

 167. Champaign 10-33HVBR  FAI 57   I-57  

 174. Clay 12-11131-00-BR   TR 385      

 218. Clinton 11-00100-00-BR   CH 17 EMERALD ROAD   

 216. Coles 96-09117-00-BR   TR 23    

 230. Cook 14-00164-00-BR   DIVISION STREET      

  37. Cook 1617B(13)  FAI 90   I-90  

 113. Cumberland (113B)B-1  FAP 116  IL 130   

  96. DeWitt D5 BRIDGE PAINTING 2015-3 FAP 322  US 51 

  14. DuPage-Cook 2014-055I  FAP 311 & FAU 3565   US 34 & IL 171 

 217. Fayette 13-00125-00-BR & 14-00280-00-BR FAS 651  CH 14 

 163. Ford 14-00124-00-BR   FAS 339  CH 4  

 135. Greene 411BR-1 FAP 10   IL 267   

 242. Grundy 09-10116-00-BR   TR 105   SPRING ROAD 

 105. Hancock (30) BJR   FAP 315  US 136   

  50. Henry-Rock Island 37-1BR-1,81-1VBR & 81-1HBR-1 FAI 80   I-80  

  60. Iroquois 120 BR-1   FAS 315  US 52 

 222. Jackson 10-00163-00-BR   FAS 869  CH 14 

 144. Jackson 8B-2 & 8B-3   FAS 919  MAKANDA ROAD   

 182. Jefferson 01-13109-00-BR   TR 1A OLD CENTRALIA LANE   

  55. JoDaviess-Stephenson-Whiteside D2 DECK SEALING 2015-3 VARIOUS  VARIOUS  

 227. Kane 08-00066-02-BR   FAS 1107 DAUBERMAN ROAD 

 165. Kankakee 10-00276-01-BT   RIVERFRONT TRAIL     

  54. Lee-Winnebago-Ogle D2 DECK SEALING 2015-1 VARIOUS  VARIOUS  
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BRIDGES (continued) 

 114. Macon (58-20B-1)BR  FAP 322  US 51 

 207. Madison-St Clair 60-6BR-P, 125-BR-2-P   FAI 55/70 & FAP 805  I-55/70 & IL 161  

 120. Madison 27T-9   FAP 788  IL 3  

  79. Marshall-Peoria-Tazewell D4 BRIDGE PAINTING 2015   VARIOUS  VARIOUS  

 169. Montgomery 09-00130-00-BR   FAS 725  CH 11 

 102. Morgan-Schuyler (25) I-4 & (10) I-2 FAP 317 & FAS 1613   OLD US 36   

 109. Pike (75) BDGE REP VAR LOCATIONS  FAI 72   I-72  

 180. Pulaski 12-00070-00-BR   FAS 941  CH 9  

 240. Randolph 12-B-1  FAS 858  ROOTS RD 

 143. Saline 124BR-2 FAP 776  IL 142   

 238. Schuyler (112)T  FAP 612  IL 100   

 239. St Clair 119-1BR-1  FAP 592  IL 157   

 129. St Clair 46BR-I  FAP 600  IL 159   

 121. St Clair 82-2HB-1-P FAI 55/64   I-55/64  

 213. Stark 13-00174-00-DR   FAS 375  CH 11 

 214. Stark 13-00175-00-DR   FAS 375  CH 11 

 166. Tazewell 10-00157-01-BR   PEDESTRIAN TAIL      

  34. Will 128B-BR(14)   FAP 607  US 52 

  51. Winnebago (6B)P   FAP 525  US 20 

 241. Winnebago 13-00040-00-BT   PEDESTRIAN PATH      

 158. Winnebago 14-00610-00-BR   FAP 412  ALPINE ROAD 

  

ELECTRICAL 

  33. Cook 2014-073TS FAP 339  IL 58 

 186. Cook 430Y-TS(14)   FAU 3562 JOLIET RD   

  91. Douglas D5 LIGHTING CM 2015-1  FAI 57   I-57  

 189. DuPage 11-DCCSS-00-TL   VARIOUS     

  57. Henry-Rock Island D2 DMS 2015-1 VARIOUS  VARIOUS  

 151. Jackson D9 CM TRAFFIC SIGNAL 2015-1  FAP 331  IL 149   

 146. Jefferson-Williamson D9 ITS SIGNING 2013-1  FAI 57   I-57  

 212. Kendall 13-00043-00-LS   FAP 326  IL 47 

  82. Knox-Peoria D4 FIBER OPTIC 2015 FAI 74   I-74  

 204. LaSalle 32 (NRM) TS-2 FAP 623  US 6  

 122. Madison DIST 8 ITS 2015-1   FAI 270/70  I-270/70 

  93. McLean (57-18)WS-3   FAI 74   I-74  

  90. McLean FY2015 ITS-2  VARIOUS  VARIOUS  

  84. Peoria-Tazewell D4 TRAFFIC SIGNALS 2015   VARIOUS  VARIOUS  

  52. Rock Island (7W-2)TS-3 FAP 308  IL 92 

 104. Sangamon (102)L  FAP 658  IL 29 

 202. Various D2 LIGHT REPAIR (EAST)2015   VARIOUS  VARIOUS  

 203. Various D2 LIGHT REPAIR (WEST)2015   VARIOUS  VARIOUS  

  62. Various D3 OVD MESSAGE SG-2015 FAI 80&55   I-80&55  

 246. Various D4 ELECTRICAL 2015-1 VARIOUS  VARIOUS  

 118. Various D7 ELECTRICAL REPAIRS 2016-1 VARIOUS  VARIOUS  

 119. Various D7 ELECTRICAL REPAIRS 2016-2 VARIOUS  VARIOUS  

 157. Various D9 ELECTRICAL REPAIR 2015-1  VARIOUS  VARIOUS  

 138. Various DIST. 8 ITS 2015-1  VARIOUS  VARIOUS  

 139. Various DIST. 8 L TS 2015-1 VARIOUS  VARIOUS  

  89. Vermilion FY2015 ITS-1  VARIOUS  VARIOUS  

  53. Winnebago (31,78)TS-1   FAP 742  IL 2  

  56. Winnebago (W-15D)FL  FAP 505  IL 75 

  

MISCELLANEOUS 

 208. Alexander-Pulaski D9 WEED SPRAY 2015-2   FAI 57   I-57  

   1. Champaign D5 H-T PVMNT MRK RPR 16-06   VARIOUS  VARIOUS  

  95. Champaign D5 REST AREA REPAIR 2015-1   FAI 57   I-57  

 177. Clinton 09-00095-01-SS   CH 11 JAMESTOWN ROAD 

  19. Cook 12-00051-00-SW   FAU 1289 WILLOW ROAD 

 228. Cook 13-00099-00-LS   FAP 353  US 30 

 191. Cook 14-00050-00-SW   FAU 1552 GERMAN CHURCH ROAD   

 231. Cook 14-00051-00-SW   VARIOUS     

 193. Cook 14-00110-00-SW   FAP 559  GOLF ROAD   

 195. Cook 14-00127-00-SW   VARIOUS     

  15. Cook 2014-057-I FAI 57   I-57  

  35. Cook 2014-091I  HSB 393  CHINATOWN FEEDER  

  67. DeKalb (116) I-2 & (30,31)I   FAP 573 & 68   US 30 & IL 23  

  30. DuPage 15-00163-00-SW   VARIOUS     

 209. Henry 10-00014-00-SW   W SOUTH ST & S RIDGE ST    

 147. Jackson (12-1)I-6,B-2 FAP 331  IL 13 

 145. Jackson D9 SAFETY SIDEWALK 2013-1 FAP 331  IL 13 

  66. Kankakee-Iroquois (46,38-1,38-2) I-2  FAI 57   I-57  

 206. Kankakee 2015-2 TREE REM FOR EAB CONT FAI 57   I-57  

 205. Kendall (118)T  FAS 2312 IL 126   

 236. Livingston (53-3) I-2 FAI 55   I-55  

 106. Logan (134)T  FAP 320  IL 121   

 115. Macon 128N FAP 714  IL 48 

 219. Madison 12-00235-00-SW   RIVERVIEW PARK    
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MISCELLANEOUS (continued) 

  98. McLean-DeWitt-Champaign D5 SW HSIP 2015-2   VARIOUS  VARIOUS  

 141. Monroe 68-DM   FAP 312  IL 3  

 172. Morgan 15-00007-00-SW   VARIOUS     

  83. Peoria-Knox 48[26-30]I;72[1,3-5]I,21[I-2]   FAP 31 & FAI 74   I-74 & US 34/IL 110  

 237. Schuyler (112) I-3  FAP 612  IL 100   

 140. St Clair 33-T-I  FAU 9166 ST CLAIR AVE   

  64. Various D3 HIGHWAY DAMAGE REPAIR FY 16  VARIOUS  VARIOUS  

   4. Various D3 REF;ECTOR REPL 16-09   VARIOUS  VARIOUS  

   5. Various D3 REFLECTOR REPL 16-10   VARIOUS  VARIOUS  

   3. Various D4 REFLECTOR REPL 16-08   VARIOUS  VARIOUS  

  99. Various D5 GRDRL & FENCE REPAIR 2016-1  VARIOUS  VARIOUS  

   2. Various D5 H-T PVMNT MRK RPR 16-07   VARIOUS  VARIOUS  

   6. Various D5 REFLECTOR REPL 16-11   VARIOUS  VARIOUS  

   7. Various D6 H-T PVMNT MRK RPR 16-12   VARIOUS  VARIOUS  

   8. Various D6 REFLECTOR REPL 2016-14 VARIOUS  VARIOUS  

 110. Various D6 TREE PLANTING 2015  VARIOUS  VARIOUS  

  11. Various D8 REFLECTOR REPL 2016-17 VARIOUS  VARIOUS  

   9. Various D9 H-T MRK RPR 16-15   VARIOUS  VARIOUS  

  10. Various D9 REFLECTOR REPL 16-16   VARIOUS  VARIOUS  

 127. Various DIST 8 GUARDRAIL 2016-1   VARIOUS  VARIOUS  

 142. Various DIST 8 TCD 2015-1   VARIOUS  VARIOUS  

  97. Vermilion-Douglas-Edgar D5 SW HSIP 2015-1   VARIOUS  VARIOUS  

  80. Warren (94-16-1)I-3  FAP 313  US 34 

 152. Williamson (1-3) LS-1 FAP 331  IL 13 

  

AERONAUTICS 

  

 13A. Champaign   RANTOUL NATIONAL AVIATION CENTER   

  2A. Champaign   U OF I - WILLARD    

  7A. Champaign   U OF I - WILLARD    

 11A. Cook  CHICAGO EXECUTIVE   

  4A. Knox  GALESBURG MUNICIPAL    

  6A. Lawrence MT. CARMEL    

  5A. Marion   CENTRALIA MUNICIPAL    

  9A. Peoria   PEORIA INTERNATIONAL   

  8A. Rock Island QUAD CITY INTERNATIONAL   

 12A. Rock Island QUAD CITY INTERNATIONAL   

  3A. Vermilion   VERMILION REGIONAL     

 10A. Wayne FAIRFIELD MUNICIPAL    

  1A. Will  BOLINGBROOK'S CLOW INTERNATIONAL   

  

ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

  

 1LR. Williamson A COAL CAMBRIA FORFEITURE    
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 JUNE 12, 2015 LETTING 

REVISED ITEM DESCRIPTIONS 
  
 1. Contract No. 46367  Champaign County  District 5 

Section D5 H-T PVMNT MRK RPR 16-06                           
Various Routes (VARIOUS)  
This project consists of placing various widths of modified urethane pavement marking lines, letters and symbols and 
grooving for pavement marking on various routes within Champaign County; includes 718,942 ft grooving for recessed 
pavement marking; 28,406 sq ft modified urethane pavement marking letters and symbols; 783,148 ft modified urethane 
pavement marking lines; 27,896 sq ft pavement marking removal; mobilization. (Completion Date: November 15, 2016) 
(Job No. C-60-006-16) (0-01582-5002) (See the Special Provisions for the DBE Percentage) 

  
 2. Contract No. 46368  Various Counties  District 5 

Section D5 H-T PVMNT MRK RPR 16-07                           
Various Routes (VARIOUS)  
This project consists of grooving for pavement marking and placing various types and widths of pavement markings within 
various counties of District 5; includes 1,443,476 ft grooving for recessed pavement marking; 14,248 sq ft polyurea 
pavement marking letters and symbols; 1,138,376 ft polyurea pavement marking lines; 305,100 ft modified urethane 
pavement marking lines; 14,517 sq ft pavement marking removal; mobilization. (Completion Date: November 15, 2016) 
(Job No. C-60-007-16) (0-01582-5001) (See the Special Provisions for the DBE Percentage) 

  
 3. Contract No. 46369  Various Counties  District 4 

Section D4 REFLECTOR REPL 16-08                           
Various Routes (VARIOUS)  
This project consists of removing and replacing reflectors and removing and replacing raised reflective pavement marker 
castings on various routes within District 4; includes 6,650 raised reflective pavement markers; 14,207 replacement 
reflectors; 14,141 raised reflective pavement marker removal; mobilization; traffic control and protection. (Completion 
Date: October 7, 2016) (Job No. C-60-008-16) (0-01592-4001) (See the Special Provisions for the DBE Percentage) 

  
 4. Contract No. 46370  Various Counties  District 3 

Section D3 REF;ECTOR REPL 16-09                           
Various Routes (VARIOUS)  
Removal and replacement of damaged raised reflective pavement markers and castings at various locations in the 
district; includes 2,840 raised reflective pavement markers; 8,872 replacement reflectors; 920 raised reflective pavement 
marker removal; mobilization; traffic control and protection. (Completion Date: August 30, 2016)  
(Job No. C-60-009-16) (0-01592-3001) (See the Special Provisions for the DBE Percentage) 

  
 5. Contract No. 46371  Various Counties  District 3 

Section D3 REFLECTOR REPL 16-10                           
Various Routes (VARIOUS)  
Removal and replacement of damaged raised reflective pavement markers and castings at various locations in the 
district; includes 2,840 raised reflective pavement markers; 8,872 replacement reflectors; 920 raised reflective pavement 
marker removal; mobilization; traffic control and protection. (Completion Date: August 30, 2016)  
(Job No. C-60-010-16) (0-01592-3002) (See the Special Provisions for the DBE Percentage) 

  
 6. Contract No. 46372  Various Counties  District 5 

Section D5 REFLECTOR REPL 16-11                           
Various Routes (VARIOUS)  
This project consists of removing and replacing reflectors and removing and replacing raised reflective pavement marker 
castings on various routes within District 5; includes 5,000 raised reflective pavement marker; 49,974 replacement 
reflector; 5,000 raised reflective pavement marker removal; mobilization; traffic control and protection. (Completion Date: 
December 31, 2015) (Job No. C-60-011-16) (0-01592-5001) (See the Special Provisions for the DBE Percentage) 

  
 7. Contract No. 46373  Various Counties  District 6 

Section D6 H-T PVMNT MRK RPR 16-12                           
Various Routes (VARIOUS)  
This project consists of pavement marking removal and placing various widths of pavement marking lines, letters and 
symbols within various counties of District 6; includes 300 ft aerial speed check marking; 33,000 ft hot spray thermoplastic 
pavement marking line; 5,000 sq ft thermoplastic pavement marking - letters and symbols; 55,500 ft thermoplastic 
pavement marking - line; 8,000 sq ft modified urethane pavement marking - letters and symbols; 194,000 ft modified 
urethane pavement marking - line; 55,000 sq ft pavement marking removal; (Completion Date: November 01, 2016)  
(Job No. C-60-012-16) (0-01582-6001) (See the Special Provisions for the DBE Percentage) 
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 8. Contract No. 46375  Various Counties  District 6 
Section D6 REFLECTOR REPL 2016-14                           
Various Routes (VARIOUS)  
This project consists of removing and replacing reflectors and removing and replacing raised reflective pavement marker 
castings on various routes within District 6; includes 5,800 raised reflective pavement markers; 10,000 replacement 
reflector; 8,500 raised reflective pavement marker removal; mobilization; traffic control and protection. (Completion Date: 
December 31, 2016) (Job No. C-60-014-16) (0-01592-6001) (See the Special Provisions for the DBE Percentage) 

  
 9. Contract No. 46376  Various Counties  District 9 

Section D9 H-T MRK RPR 16-15                           
Various Routes (VARIOUS)  
This project consists of placing various widths of pavement marking lines, letters and symbols and grooving for pavement 
markings within various counties of District 9; includes 3,000 sq ft grooving for recessed pavement marking letters and 
symbols; 9,500 ft grooving for recessed pavement marking lines; 10,000 sq ft thermoplastic pavement marking letters and 
symbols; 20,500 ft thermoplastic pavement marking letters and symbols; 2,100,200 ft hot spray thermoplastic pavement 
marking lines; 350 ft preformed plastic pavement marking lines; 600 ft polyurea pavement marking lines; 3,000 sq ft 
modified urethane pavement marking letters and symbols; 9,500 ft modified urethane pavement marking lines; 8,000 sq ft 
pavement marking removal; (Completion Date: November 01, 2016) (Job No. C-60-015-16) (0-01582-9001)  
(See the Special Provisions for the DBE Percentage) 

  
 10. Contract No. 46377  Various Counties  District 9 

Section D9 REFLECTOR REPL 16-16                           
Various Routes (VARIOUS)  
This project consists of removing and replacing reflectors and removing and replacing raised reflective pavement marker 
castings on various routes within District 9; includes 5,626 raised reflective pavement markers; 13,806 replacement 
reflectors; 4,626 raised reflective pavement marker removal; (Completion Date: November 20, 2016)  
(Job No. C-60-016-16) (0-01592-9001) (See the Special Provisions for the DBE Percentage) 

  
 11. Contract No. 46378  Various Counties  District 8 

Section D8 REFLECTOR REPL 2016-17                           
Various Routes (VARIOUS)  
This project consists of removing and replacing reflectors and removing and replacing raised reflective pavement marker 
castings on various routes within District 8; includes 1,417 raised reflective pavement marker; 61,577 replacement 
reflector; 1,417 raised reflective pavement marker removal; mobilization; traffic control and protection. (Completion Date: 
November 20, 2016) (Job No. C-60-017-16) (0-01592-8001) (See the Special Provisions for the DBE Percentage) 

  
 12. Contract No. 60R15  Cook County  District 1 

Section 2011-088-RS                           
FAU Route 1413 (WASHINGTON BLVD)  
Resurfacing on Washington Blvd. from Damen Ave. to Ogden Ave. in Chicago; includes 1,818 tons HMA binder and 
surface course Mix D; 500 sq ft PCC sidewalk; 15,737 sq yds milling; 455 sq yds patching; 10 cu yd non-special waste 
disposal; 200 ft concrete curb and gutter; 4,325 ft thermoplastic pavement marking; mobilization; traffic control and 
protection. (15 Working Days) (Job No. C-91-041-12) (1-77609-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 13. Contract No. 60V33  Will County  District 1 

Section 119N                           
FAU Route 379 (IL 126) Project ACM-379(7) 
Intersection improvement and traffic signal installation on IL 126 at Meadow Lane in Plainfield; includes 170 sq yds HMA 
base course widening; 112 cu yds earth excavation; 510 ft perimeter erosion barrier; 292 sq yds aggregate subgrade 
improvement; 442 tons HMA binder and surface course, Mix D; 1,100 sq ft PCC sidewalk; 3,341 sq yds milling; 628 ft 
concrete curb and gutter; 55 cu yds non-special waste disposal; 2,170 ft thermoplastic pavement marking; 5,707 ft 
underground conduit; 12,415 ft electric cable; 4 steel mast arm assemblies and poles; 13 signal heads, LED; 646 ft 
detector loop; 1 controller; 1 uninterruptable power supply; 5,503 ft fiber optic cable in conduit; mobilization; traffic control 
and protection; federally funded. (50 Working Days) (Job No. C-91-542-12) (1-77602-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 14. Contract No. 60Y71  DuPage-Cook Counties  District 1 

Section 2014-055I                           
FAP Route 311 & FAU 3565 (US 34 & IL 171)  
Culvert repairs at US 34 over a creek in Hinsdale and at IL 171 over a creek in Bridgeview (SN 022-0224 & SN 016-
2157); includes 15 sq yds stone riprap; 3.9 cu yds concrete; 2,130 lbs epoxy coated reinforcement bars; 142 sq ft 
structural repair of concrete; 5 sq yds deck slab repair; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-91-460-14) (0-01621-1010) (See the Special Provisions for the DBE Percentage) 
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 15. Contract No. 60Y80  Cook County  District 1 
Section 2014-057-I                           
FAI Route 57 (I-57) Project ACHSIP-5-7(320) 
Safety improvement consisting of milling shoulder rumble strips, milling and resurfacing at ramp, guardrail work, striping 
and other related work on I-57 from south of US 30 to north of I-80 in Country Club Hills and Matteson; includes 3,200 sq 
yds topsoil; 3,200 sq yds erosion control blanket; 124 tons polymerized HMA surface course, Mix F; 1,105 sq yds milling; 
153 tons aggregate wedge shoulder; 4,522 ft steel plate beam guard rail; 46 traffic barrier terminals; 18,642 ft shoulder 
rumble strips; 98 sq ft sign panel; 61 units grading and shaping shoulders; 3,349 ft thermoplastic pavement marking; 
mobilization; traffic control and protection; federally funded. (30 Working Days) (Job No. C-91-024-15) (1-79331-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 16. Contract No. 60Y86  Lake County  District 1 

Section 48RS-4                           
FAU Route 3503 (MIDLOTHIAN RD)  
1.94 miles of resurfacing on Midlothian Rd. (Church St.) from Old McHenry Rd. to Main St. in Lake Zurich and Hawthorn 
Woods; includes 4,731 tons HMA binder and surface course, Mix D; 37,765 sq yds milling; 630 sq yds patching; 546 tons 
aggregate wedge shoulder; 39,777 ft thermoplastic pavement marking; 610 ft detector loop; 137 units grading and 
shaping shoulders; 250 ft concrete curb and gutter; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-91-030-15) (1-78490-0000) (See the Special Provisions for the DBE Percentage) 

  
 17. Contract No. 61B07  DuPage County  District 1 

Section 10-00091-00-LS (VILLA PARK) 
FAU Route 2651 (NORTH ARDMORE AVENUE) Project TE-D1(893) 
This project consists of pavement widening, sidewalk removal and replacement, pipe underdrains, landscaping and 
pavement markings on North Ardmore Avenue from the Union Pacific Railroad to South of North Avenue in the Village of 
Villa Park; includes 152 tree removal; 2,440 cu yd earth excavation; 130 cu yd removal and disposal of unsuitable 
material; 1,035 sq yd topsoil furnish and place; 2,643.1 sq yd aggregate base course; 145 sq yd HMA base course, 8"; 
1,979 lb bituminous materials (prime coat); 172 ton HMA binder course, IL-19.0, N50; 138 ton HMA surface course, Mix 
"D", N50; 69 sq yd PCC driveway pavement, 8"; 12,473 sq ft PCC sidewalks; 602 sq yd driveway pavement removal; 
8,147 sq ft sidewalk removal; 313 ft pipe underdrains 4"; 1,503.5 ft combination concrete curb and gutter, Type B; 854 ft 
thermoplastic pavement markings; 1,089 ft underground conduit, galvanized steel; 14,903 ft unit duct, 600V; 1,785 ft 
electric cable in conduit, 600V (XLP-Type Use); 32 trees; 226 shrubs; 13.48 units perennial plants, ornamental type, 
gallon pot; 63 light unit complete, special; 546 ft planter curb; 375 sq yd stamped asphalt crosswalk; 4,116 sq ft stamped 
color PCC sidewalk, 5"; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (75 Working Days) (Job No. C-91-336-12) (0-01725-1053)(1-21790-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 18. Contract No. 61B16  Cook County  District 1 

Section 13-00267-00-BT (EVANSTON) 
LADD ARBORETUM PATH  Project TE-D1(914) 
Project consists of the removal of an existing crushed stone pathway and the installation of a new 8' wide asphalt bike 
path including tree removal, landscaping, sidewalk removal and construction, driveway removal and construction, curb 
and gutter removal and construction, traffic control, pavement marking removal and installation, erosion control, crushed 
limestone paving construction and all other incidental items to complete the work from Emerson Street to Green Bay 
Road in the city of Evanston; includes 42 unit tree removal; 5,000 ft temporary fence; 1,635 cu yd earth excavation; 1,042 
cu yd removal and disposal of unsuitable material; 5,080 sq yd geotechnical fabric for ground stabilization; 4,364 sq yd 
topsoil furnish and place; 3,200 lb temporary erosion control seeding; 4,485 ft perimeter erosion barrier; 19,360 sq yd 
temporary erosion control blanket; 5,520 sq yd aggregate base course; 640 ton HMA binder course; 427 ton HMA surface 
course; 2,045 sq ft PCC sidewalk; 2,393 sq ft sidewalk removal; 169 ft combination concrete curb and gutter; 157 ft 
thermoplastic pavement marking line; 301 ft paint pavement marking line; 213 sq yd mulch placement; 1 1 sum remove 
and reerect boulders; 1,809 sq ft crushed limestone pedestrian path; traffic control and protection; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days)  
(Job No. C-91-248-13) (0-01725-1055)(1-21791-0000) (See the Special Provisions for the DBE Percentage) 

  
 19. Contract No. 61B34  Cook County  District 1 

Section 12-00051-00-SW (PROSPECT HEIGHTS) 
FAU Route 1289 (WILLOW ROAD) Project TE-D1(971) 
Project consists of the installation of sidewalk, driveway removal and replacement, storm sewer installation, grading, 
erosion control and protection, traffic control, restoration and all other incidental items to complete the work on FAU Route 
1289 (Willow Road) from Russet Wood Drive to Schoenbeck Road in the Village of Prospect Heights; includes 15 tree 
trunk protection; 3,040 sq yd topsoil furnish and place; 3,040 sq yd erosion control blanket; 3,040 sq yd sodding; 1,235 ft 
perimeter erosion barrier; 3,040 sq yd temporary erosion control blanket; 1,232 sq yd aggregate base course; 1,908 lb 
bituminous materials (prime coat); 54 ton HMA binder course; 7,257 sq ft PCC sidewalk; 424 sq yd driveway pavement 
removal; 216 ft pipe culvert removal; 747 ft storm sewers; 279 ft pipe drains; 467 ft thermoplastic pavement marking line; 
traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (Completion Date: August 28, 2015 Plus 10 Working Days) (Job No. C-91-425-14) (0-01725-1057) 
(See the Special Provisions for the DBE Percentage) 
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 20. Contract No. 61B44  DuPage County  District 1 

Section 14-00183-00-RS (ELMHURST) 
FAU Route 2678 (NORTH YORK STREET) Project M-4003(444) 
This project consists of 0.31 miles of resurfacing including milling, HMA polymerized leveling binder, HMA surface course, 
patches, curb and gutter replacement, median replacement, sidewalk replacement and pavement markings on North York 
Street from Crestview Avenue to Lake Street in the City of Elmhurst; includes 273 cu yd removal and disposal of 
unsuitable material; 9,779 sq yd preparation of base; 6,601 lb bituminous materials (prime coat): 538 ton polymerized 
leveling binder (machine method), IL-4.75, N50; 1,096 ton HMA surface course, Mix "D", N70; 1,654 sq ft PCC sidewalk 
5"; 9,610 sq yd HMA surface removal, 3"; 15 sq yd driveway pavement removal; 1,475 sq ft sidewalk removal; 1,172 sq 
yd Class B and C patches; 1,757 ft combination concrete curb and gutter; 4,048 sq ft concrete median surface, 4"; 200 sq 
ft concrete median, Type SB-9.12; 2,181 ft epoxy pavement markings; 4,048 sq ft concrete median surface removal; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(35 Working Days) (Job No. C-91-167-15) (1-21768-0000) (See the Special Provisions for the DBE Percentage) 

  
 21. DELETED FROM THE LETTING 
  
 22. Contract No. 61B48  Cook County  District 1 

Section 14-00062-00-RS (CALUMET PARK) 
FAU Route 1045 (124TH STREET) Project M-4003(432) 
Project consists of resurfacing with leveling binder and surface courses, curb and gutter replacement, Class D patches, 
pavement marking and all other incidental items to complete the work from Ashland Avenue to Halsted Street in the 
Village of Calumet Park; includes 13,242 lb bituminous materials (prime coat); 824 ton polymerized leveling binder 
(machine method); 20,153 sq yd HMA surface removal; 2,198 ton HMA surface course; 9,600 sq ft PCC sidewalk removal 
and replacement; 1,261 sq yd Class C and D patches; 2,703 ft short term pavement marking; 901 sq ft work zone 
pavement marking removal; 2,715 ft thermoplastic pavement marking line; 957 sq yd sodding, special; 2,033 ft 
combination concrete curb and gutter removal and replacement; traffic control and protection; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)  
(Job No. C-91-158-15) (1-21766-0000) (See the Special Provisions for the DBE Percentage) 

  
 23. Contract No. 61B49  Cook County  District 1 

Section 14-00031-00-RS (LYNWOOD) 
198TH STREET  Project M-4003(433) 
This project consists of 0.99 miles of resurfacing with leveling binder and surface courses, curb and gutter repair, HMA 
patches and pavement markings on 198th Street from Torrence Avenue to Burnham Avenue in the Village of Lynwood; 
includes 80 ton aggregate base repair; 9,372 lb bituminous materials (prime coat); 875 ton polymerized leveling binder 
(machine method), IL-4.75, N50; 1,749 ton HMA surface course, Mix "D",N50; 227 sq yd PCC driveway pavement, 7"; 
2,777 sq ft PCC sidewalk 5"; 20,171 sq yd HMA surface removal, 2"; 516 sq yd driveway pavement removal; 3,070 sq ft 
sidewalk removal; 498 sq yd Class D patches; 1,832 ft thermoplastic pavement markings; 289 sq yd HMA driveway 
pavement 8"; 2,708 ft combination concrete curb and gutter removal and replacement; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days)  
(Job No. C-91-157-15) (1-21771-0000) (See the Special Provisions for the DBE Percentage) 

  
 24. Contract No. 61B52  Cook County  District 1 

Section 14-00129-00-RS (MELROSE PARK) 
FAU Route 1026 (DIVISION STREET) Project M-4003(489) 
This project consists of 0.38 miles of resurfacing with HMA binder and HMA surface course, curb and gutter repair, 
sidewalk removal and replacement, pavement patching and pavement striping on Division Street from 37th Avenue to 
31st Avenue in the Village of Melrose Park; includes 17,000 lb bituminous materials (prime coat); 925 ton HMA binder 
course, IL-19.0, N50; 625 ton HMA surface course, Mix "D", N50; 275 sq yd PCC driveway pavement, 7"; 6,700 sq ft PCC 
sidewalk 5"; 275 sq yd driveway pavement removal; 6,700 sq ft sidewalk removal; 650 sq yd Class D patches; 120 ft 
concrete curb, Type B; 1,200 ft combination concrete curb and gutter, Type B-6.12(modified); 1,825 ft thermoplastic 
pavement markings; 6,750 sq yd HMA surface removal, variable depth; federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (35 Working Days) (Job No. C-91-223-15) (1-21740-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 25. Contract No. 61B54  Lake County  District 1 

Section 13-01100-00-RS                           
Various Routes  Project M-4003(275) 
Project consists of the pulverization of the existing pavement and the addition of HMA binder and surface courses, 
pavement markings and all other incidental items to complete the work at various locations; includes 11,563 lb bituminous 
materials (prime coat); 1,909 ton HMA binder course; 1,348 ton HMA surface course; 1,192 ft short term pavement 
marking; 6,587 ft temporary pavement marking line; 1,192 ft pavement marking tape; 397 sq ft work zone pavement 
marking removal; 6,587 ft paint pavement marking line; 14,238 sq yd pulverization; traffic control and protection; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(Completion Date: September 30, 2015 Plus 05 Working Days) (Job No. C-91-210-14) (1-21764-0000)  
(See the Special Provisions for the DBE Percentage) 
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 26. Contract No. 61B57  Lake County  District 1 

Section 13-09150-00-BT                           
PEDESTRIAN PATH  Project SRTS-4009(285) 
Project consists of construction a 10' wide aggregate shared use path from Dering Park to Fairfield Road, 600' north of IL 
132; includes 297 unit tree removal; 3,710 ft temporary fence; 50 tree trunk protection; 50 tree pruning; 2,204 cu yd earth 
excavation; 575 cu yd furnished excavation; 2,400 sq yd geotechnical fabric for ground stabilization; 1,170 cu yd topsoil 
excavation and placement; 4 acre seeding; 18,600 sq yd erosion control blanket; 325 lb temporary erosion control 
seeding; 3,680 ft perimeter erosion barrier; 4,365 sq yd aggregate base course; 290 ft pipe culverts; 18 metal ends 
sections; 4,365 sq yd aggregate base course; 920 sq yd stabilized construction entrance; traffic control and protection; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(45 Working Days) (Job No. C-91-227-14) (0-01686-1018)(1-21792-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 27. Contract No. 61B63  Will County  District 1 

Section 15-00062-00-RS (ROMEOVILLE) 
FAU Route 281 (CROSSROADS PARKWAY) Project M-4003(487) 
This project consists of 1.73 miles of roadway resurfacing with leveling binder and surface courses, curb and gutter repair, 
HMA patches and pavement markings on Crossroads Parkway from North Centre Boulevard to Veterans Parkway in the 
Village of Romeoville; includes 31,470 lb bituminous materials (prime coat); 1,980 ton polymerized leveling binder 
(machine method), IL-4.75, N50; 5,376 ton polymerized HMA surface course, stone matrix asphalt, N80; 895 sq ft PCC 
sidewalk 5"; 46,625 sq yd HMA surface removal, 2 1/2"; 79 sq yd driveway pavement removal; 635 sq ft sidewalk 
removal; 256 sq yd Class D patches; 31,455 ft thermoplastic pavement markings; 1,460 ft combination concrete curb and 
gutter removal and replacement; 62 sq yd HMA driveway pavement, 10"; federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (40 Working Days) (Job No. C-91-219-15) (1-21776-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 28. Contract No. 61B64  Will County  District 1 

Section 15-00061-00-RS (ROMEOVILLE) 
FAU Route 345 (BELMONT DRIVE) Project M-4003(485) 
This project consists of 1.4 miles of HMA resurfacing, curb and gutter removal & replacement, pavement patching, 
drainage structure adjustments and sidewalk replacement on Belmont Drive from Romeo Road to IL 53 in the Village of 
Romeoville; includes 12,970 lb bituminous materials (prime coat); 1,250 ton polymerized leveling binder (machine 
method) - IL -4.5, N50; 3,320 ton HMA surface course, Mix "D", N50; 2,800 sq ft PCC sidewalk 5"; 28,820 sq yd HMA 
surface removal, 2 1/2"; 2,760 sq ft sidewalk removal; 70 sq yd Class D patches; 4,940 ft thermoplastic pavement 
markings; 90 drainage structures to be adjusted; 1,280 ft combination concrete curb and gutter removal and replacement; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds)  
(40 Working Days) (Job No. C-91-218-15) (1-21775-0000) (See the Special Provisions for the DBE Percentage) 

  
 29. Contract No. 61B65  Cook County  District 1 

Section 14-00045-00-RS (MARKHAM) 
FAU Route 1713 (CALIFORNIA AVENUE) Project M-4003(486) 
Project consists of HMA surface removal, curb and gutter removal and replacement, sidewalk removal and replacement, 
leveling binder, HMA surface course, pavement patching, ADA ramps and all other incidental items to complete the work 
on FAU Route 1713 (California Avenue) from 167th Street to Sussex Court in the City of Markham; includes 286 sq yd 
sodding; 6,180 lb bituminous materials (prime coat); 503 ton leveling binder (machine method); 1,630 ton HMA surface 
course; 938 sq ft PCC sidewalk; 771 sq yd pavement removal, special; 11,645 sq yd HMA surface removal; 1,131 sq ft 
sidewalk removal; 227 sq yd Class D patches; 1,040 ft combination curb and gutter removal and replacement; traffic 
control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (30 Working Days) (Job No. C-91-217-15) (1-21772-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 30. Contract No. 61B67  DuPage County  District 1 

Section 15-00163-00-SW (NAPERVILLE) 
Various Routes  Project SRTS-4009(324) 
Project consists of tree removal, excavation, sodding, erosion control, sidewalks, driveways, curb and gutter, brick pavers, 
segmental block retaining wall, traffic control and all other incidental items to complete the work on various routes in the 
City of Naperville; includes 12 tree root pruning; 623 cu yd earth excavation; 1,145 sq yd topsoil furnish and place; 1,526 
sq yd sodding; 2,316 sq yd subbase granular material; 2,316 sq yd protective coat; 119 sq yd PCC driveway pavement; 
20,848 sq ft PCC sidewalk; 730 sq yd driveway pavement removal; 294 ft combination curb and gutter removal and 
replacement; 415 sq ft sidewalk removal; 341 sq yd HMA driveway pavement 3"; 202 sq ft brick paver removal and 
replacement; 30 sq ft segmental block retaining wall; traffic control and protection; federally funded; (A Special Provision 
for this contract requires insurance that names additional insureds). (Completion Date: October 31, 2015 Plus 10 Working 
Days) (Job No. C-91-255-15) (0-01686-1019) (See the Special Provisions for the DBE Percentage) 
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 31. Contract No. 61B68  Kane County  District 1 
Section 14-00089-00-RS (CARPENTERSVILLE) 
FAU Route 6950 (SLEEPY HOLLOW ROAD) Project M-4003(442) 
This project consists of HMA resurfacing, sidewalk replacement, curb and gutter replacement, patching and pavement 
markings on Sleepy Hollow Road from the Village of Limits to Grandview Drive and on Miller Road from Shenandoah 
Drive to the village limits in the Village of Carpentersville; includes 10.065 lb bituminous materials (prime coat); 2,790 ton 
HMA surface course, Mix "D", N50; 1,700 sq ft PCC sidewalk 5"; 24,395 sq yd HMA surface removal, 2"; 1,700 sq ft 
sidewalk removal; 2,300 sq yd Class D patches; 24,395 sq yd area reflective crack control treatment; 950 ft combination 
curb and gutter, Type B-6.12; 45,050 ft thermoplastic pavement markings; federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (35 Working Days) (Job No. C-91-163-15) (1-21732-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 32. Contract No. 62A11  Cook County  District 1 

Section 116(R&R-3)PCC-PP-1                           
FAP Route 339 (IL 62)  
Pavement patching and diamond grinding on west bound IL 62 (Algonquin Rd.) between Penny Rd. and Roselle Rd. in 
Hoffman Estates, Inverness and South Barrington; includes 70 sq yd Class B patches; 25,591 ft polyurea pavement 
marking; 365 ft detector loop; 52,772 sq yds profile diamond grinding concrete pavement; 9,075 sq ft precast concrete 
pavement slabs; 757 ft concrete curb and gutter; 600 ft storm sewers to be cleaned; mobilization; traffic control and 
protection. (40 Working Days) (Job No. C-91-067-15) (1-78766-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 33. DELETED FROM THE LETTING 
  
 34. Contract No. 62A44  Will County  District 1 

Section 128B-BR(14)                           
FAP Route 607 (US 52)  
Bridge repairs for the structure carrying US 52 (Jefferson St.) over the DuPage River in Shorewood (SN099-0276); 
includes 54 sq ft PCC sidewalk; 2,960 ft polyurea pavement marking; 12.6 sq yds approach slab repair (full depth); 12.6 
sq yds approach slab repair (partial depth); 4 sq yds deck slab repair; 306 ft expansion joint; 2.5 cu ft polymer concrete; 
mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-194-15) (0-01621-1022)  
(See the Special Provisions for the DBE Percentage) 

  
 35. Contract No. 62A48  Cook County  District 1 

Section 2014-091I                           
HSB 393 (CHINATOWN FEEDER)  
Miscellaneous work, inspection access to HSB 393 (Chinatown Feeder) located under I-90/94 (Dan Ryan Expressway) in 
Chicago; includes 139 cu yds earth excavation; 270 cu yds aggregate surface course; 95 sq yds HMA shoulders; 123.5 ft 
concrete barrier; 50 ft locating underground cable; 10 ft conduit encased; 35 ft conduit embedded in structure; 229 ft 
electric cable; 25 lbs weed control; 2,175 sq yds grading existing infield; 3 junction boxes; debris removal; mobilization; 
traffic control and protection. (20 Working Days) (Job No. C-91-201-15) (0-01621-1026)  
(See the Special Provisions for the DBE Percentage) 

  
 36. Contract No. 62A57  Cook County  District 1 

Section 1112RS-2                           
OR Route 22 (ERIE STREET)  
Resurfacing of Erie St. from Noble St. to east of Ogden Ave. and from Morgan St. to union Ave. in Chicago; includes 
1,955 tons HMA binder and surface course, Mix D; 2,250 sq ft PCC sidewalk; 15,580 sq yds milling; 1,250 sq yds 
patching; 3,360 ft thermoplastic pavement marking; 800 ft concrete curb and gutter; mobilization; traffic control and 
protection. (25 Working Days) (Job No. C-91-250-15) (1-77154-0500)  
(See the Special Provisions for the DBE Percentage) 

  
 37. Contract No. 62A64  Cook County  District 1 

Section 1617B(13)                           
FAI Route 90 (I-90) Project ACNHPP-9-0(402) 
Reconstruction of the East River Road bridge over I-90 including drainage work, lighting and watermain relocation (SN-
016-2280) located in Chicago; includes 9,820 cu yds earth excavation; 175 cu yds trench backfill; 848 cu yds topsoil; 2.3 
acres seeding; 10,810 sq yds erosion control blanket; 1,016 sq yds aggregate subgrade improvement; 282 tons HMA 
surface course, Mix D; 684 sq yds PCC pavement; 1,190 sq yds pavement removal; 2,519 sq yds milling; 208 sq yds 
HMA shoulders; 1,746 sq yds protective shield; 2,322 cu yds structure excavation; 1,861.9 cu yds concrete; 962,920 lbs 
structural steel; 10,494 stud shear connectors; 303,562 lbs epoxy coated reinforcement bars; 4,069 ft metal pile shells; 
755 ft ductile iron water main; 297 ft concrete curb and gutter; 200 ft steel plate beam guard rail; 4 traffic barrier terminals; 
1,850 cu yds non-special waste disposal; 1,102 sq ft sign panel; 9,865 ft thermoplastic pavement marking; 1,700 ft 
conduit attached to structure; 11,590 ft electric cable; 10 underpass luminaires; drainage system; 141 cu yds braced 
excavation; 4,580 sq ft precast bridge approach slab; 1,652 cu yds granular backfill for structures; 2 lighting controllers; 
mobilization; traffic control and protection; federally funded. (Completion Date: October 31, 2016 Plus 10 Working Days) 
(Job No. C-91-283-15) (1-77065-3200) (See the Special Provisions for the DBE Percentage) 
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 38. Contract No. 62A79  Cook County  District 1 

Section 2015-023I                           
FAI Route 94 (I-94)  
Crack and joint routing and sealing on I-94 (NB Edens Expy.) from north of Lawrence Ave. to south of IL 68 in Chicago, 
Lincolnwood, Niles, Morton Grove, Skokie, Wilmette, Glenview and Northbrook; includes 239,216 ft crack routing 
(pavement); 143,530 lbs crack filling; 126,925 ft thermoplastic pavement marking; 32,260 ft hot spray thermoplastic 
pavement marking; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-314-15) (1-79020-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 39. Contract No. 62A81  Cook County  District 1 

Section 2015-024RS                           
Various Routes (VARIOUS)  
Intermittent resurfacing on various state maintained routes in northern Cook County; includes 7,002 tons HMA surface 
course, Mix D; 62,511 sq yds milling; 52,893 ft thermoplastic pavement marking; 998 ft detector loop; mobilization.  
(50 Working Days) (Job No. C-91-327-15) (1-79640-0000) (See the Special Provisions for the DBE Percentage) 

  
 40. Contract No. 62A82  Cook County  District 1 

Section 2015-025RS                           
Various Routes (VARIOUS)  
Intermittent pavement patching located on various state maintained routes in central Cook County; includes 2,998 tons 
HMA surface course, Mix D; 26,759 sq yds milling; 34,515 ft thermoplastic pavement marking; 967 ft detector loop; 
mobilization. (30 Working Days) (Job No. C-91-328-15) (1-79641-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 41. Contract No. 62A83  Cook County  District 1 

Section 2015-026RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various state maintained routes in southern Cook County; includes 3,041 tons HMA 
surface course, Mix D; 27,147 sq yds milling; 32,816 ft thermoplastic pavement marking; 957 ft detector loop; 
mobilization. (35 Working Days) (Job No. C-91-329-15) (1-79642-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 42. Contract No. 62A84  DuPage County  District 1 

Section 2015-030RS                           
Various Routes (VARIOUS)  
Intermittent resurfacing on various state maintained routes in DuPage County; includes 3,967 tons HMA surface course, 
Mix D; 35,415 sq yds milling; 1,405 ft detector loop; 29,811 ft thermoplastic pavement marking; mobilization; traffic control 
and protection. (40 Working Days) (Job No. C-91-330-15) (1-79643-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 43. Contract No. 62A85  Kane County  District 1 

Section 2015-031RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various state maintained routes in Kane County; includes 752 tons HMA surface 
course, Mix D; 6,709 sq yds milling; 10,160 ft thermoplastic pavement marking; 50 ft detector loop; mobilization.  
(20 Working Days) (Job No. C-91-331-15) (1-79644-0000) (See the Special Provisions for the DBE Percentage) 

  
 44. Contract No. 62A86  McHenry County  District 1 

Section 2015-029RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various state maintained routes in McHenry County; includes 3,290 tons HMA 
surface course, Mix D; 29,368 sq yds milling; 44,055 ft thermoplastic pavement marking; 338 ft detector loop; 
mobilization. (30 Working Days) (Job No. C-91-332-15) (1-79645-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 45. Contract No. 62A87  Lake County  District 1 

Section 2015-027RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various state maintained routes in western Lake County; includes 3,043 tons HMA 
surface course, Mix D; 27,164 sq yds milling; 47,329 ft thermoplastic pavement marking; 500 ft detector loop; 
mobilization. (30 Working Days) (Job No. C-91-333-15) (1-79646-0000)  
(See the Special Provisions for the DBE Percentage) 
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 46. Contract No. 62A88  Lake County  District 1 
Section 2015-028RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various State maintained routes in eastern Lake County; includes 2,762 tons HMA 
surface course, Mix D; 24,652 sq yds milling; 17,135 ft thermoplastic pavement marking; 449 ft detector loop; 
mobilization. (30 Working Days) (Job No. C-91-334-15) (1-79647-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 47. Contract No. 62A89  Will County  District 1 

Section 2015-032RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various State maintain routes in Will County; includes 2,553 tons HMA surface 
course, Mix D; 22,794 sq yds milling; 13,104 ft thermoplastic pavement marking; 550 ft detector loop; mobilization.  
(25 Working Days) (Job No. C-91-335-15) (1-79648-0000) (See the Special Provisions for the DBE Percentage) 

  
 48. Contract No. 62A91  Cook-DuPage Counties  District 1 

Section 2015-034RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various state maintained central expressway routes in Cook and DuPage Counties; 
includes 418 tons polymerized HMA surface course, Mix F; 3,724 sq yds milling; 5,798 ft thermoplastic pavement 
marking; 100 ft detector loop; 300 ft electric cable; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-91-337-15) (1-79650-0000) (See the Special Provisions for the DBE Percentage) 

  
 49. Contract No. 62A92  Cook-Will Counties  District 1 

Section 2015-035RS                           
Various Routes (VARIOUS)  
Intermittent resurfacing on various state maintained southern expressway routes in Cook & Will Counties; includes 509 
tons polymerized HMA surface course Mix F; 4,531 sq yds milling; 5,549 ft thermoplastic pavement marking; 100 ft 
detector loop; 300 ft electric cable; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-91-338-15) (1-79651-0000) (See the Special Provisions for the DBE Percentage) 

  
 50. Contract No. 64B78  Henry-Rock Island Counties  District 2 

Section 37-1BR-1,81-1VBR & 81-1HBR-1                           
FAI Route 80 (I-80) Project ACNHPP-8-0(408) 
Removal and replacement of the structures carrying I-80 over the Green River, over Burlington Northern and Santa Fe 
Railroad, and over Barstow Road (SN 037-0179, 0180, 081-0197, 0198 and 081-0199, 0200), also resurfacing of I-80 
from 0.8 mile north of IL 5/IL 92 to the Henry County line; includes 17,335 cu yds earth excavation; 48,325 cu yds 
furnished excavation; 78,525 sq yds topsoil; 22.25 acres seeding; 59.25 acres mowing; 107,690 sq yds erosion control 
blanket; 1,787 sq yds stone riprap; 1,400 tons aggregate subgrade improvement; 23,417 tons HMA binder and surface 
course; 3,083 sq yds PCC pavement (jointed); 19,013 sq yds continuously reinforced PCC pavement; 14,951 sq yds 
pavement removal; 61,048 sq yds milling; 15,293 sq yds PCC shoulders; removal of 6 existing structures; 1,130 sq yds 
protective shield; 2,873 c yds structure excavation; 4 cofferdams; 6,068.2 cu yds concrete; 2,792 ft precast, prestressed 
concrete I-beams; 845,360 lbs structural steel; 23,242 stud shear connectors; 97,060 lbs reinforcement bars; 1,031,150 
lbs epoxy coated reinforcement bars; 3,167 ft steel piles; 132.3 cu yds drilled shaft in soil; 190.8 cu yds drilled shaft in 
rock; 32.7 cu yds concrete box culverts; 17,413 ft pipe underdrains; 8,487.5 ft steel plate beam guard rail; 64 traffic barrier 
terminals; 54,289 ft shoulder rumble strips; 983 sq ft sign panel; 136,970 ft modified urethane pavement marking; 510 
shade trees; 446 sq ft untreated timber lagging; 16,666 sq yds pavement breaking; 135,838 ft grooving for recessed 
pavement marking; 1,684 cu ft drilling and setting soldier piles (in soil); 1,039 cu ft drilling and setting soldier piles (in 
rock); 378 sq yds PCC surface removal; mobilization; traffic control and protection; federally funded.  
(Completion Date: September 30, 2017 Plus 15 Working Days)  
(Job No. C-92-010-13) (2-13460-0000, 2-13470-0000, 2-16080-0100, 2-17460-0000, 2-20106-0100)  
(See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 51. Contract No. 64K49  Winnebago County  District 2 
Section (6B)P                           
FAP Route 525 (US 20)  
Cleaning and painting structural steel on 2 structures carrying US 20 over the Kishwaukee River (SN 101-0073, 0074) 
located north of Cherry Valley; includes cleaning and painting steel bridge No. 1 and No. 2; containment and disposal of 
lead paint cleaning residues; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-92-091-14) (0-01511-2003) (See the Special Provisions for the DBE Percentage) 
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 52. Contract No. 64K64  Rock Island County  District 2 
Section (7W-2)TS-3                           
FAP Route 308 (IL 92)  
Upgrading traffic signals and equipment along IL 92 at the intersections with Archer Dr., 16th St. and 13th St. in East 
Moline; includes 2 controllers; 3 traffic signal posts galvanized steel; 11 signal heads, polycarbonate, LED; 6 pedestrian 
push-buttons; 7 traffic signal backplates; 11 pedestrian signal heads, polycarbonate, LED; maintenance of existing traffic 
signal installation; 2 service installations; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-92-035-15) (2-20086-0100) (See the Special Provisions for the DBE Percentage) 

  
 53. Contract No. 64K65  Winnebago County  District 2 

Section (31,78)TS-1                           
FAP Route 742 (IL 2)  
Upgrades to traffic signals and equipment along IL 2 (Main St.) and IL 2 SB (Church St.) at the intersections with Park 
Avenue in Rockford; includes 33 sq ft PCC sidewalk; relocate 35 sq ft sign panel; 20 ft underground conduit; 5 traffic 
signal posts; 2 controllers; 76 ft electric cable; 1 steel mast arm assembly and pole; 15 signal heads, LED; 16 pedestrian 
signal heads, LED; 2 remove existing traffic signal equipment; mobilization; traffic control and protection.  
(15 Working Days) (Job No. C-92-048-15) (2-09550-0000) (See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 54. Contract No. 64K68  Lee-Winnebago-Ogle Counties  District 2 

Section D2 DECK SEALING 2015-1                           
Various Routes (VARIOUS)  
Concrete sealer applied to bridge decks at various locations in Lee, Ogle and Winnebago counties; includes 318,780 sq ft 
concrete sealer; mobilization; traffic control and protection. (30 Working Days) (Job No. C-92-031-15) (2-93001-0100) 
(See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 55. Contract No. 64K70  JoDaviess-Stephenson-Whiteside Counties  District 2 

Section D2 DECK SEALING 2015-3                           
Various Routes (VARIOUS)  
Concrete sealer applied to bridge decks at various locations in JoDaviess, Stephenson and Whiteside counties; includes 
679,421 sq ft concrete sealer; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-92-033-15) (2-93001-0300) (See the Special Provisions for the DBE Percentage) 

  
 56. Contract No. 64K74  Winnebago County  District 2 

Section (W-15D)FL                           
FAP Route 505 (IL 75) Project ACHSIP-505(27) 
Installation of solar-powered flashing LED stop sign, flashing beacons and rumble strips along IL 70 and solar-powered 
flashing beacons on IL 75 located at the intersection of IL 70 and IL 75 0.3 mile south of Durand; includes 7 solar-
powered flashing beacon assemblies (complete); 323 sq yds rumble resurfacing; 3 solar-powered illuminated signs, LED; 
mobilization; traffic control and protection; federally funded. (15 Working Days) (Job No. C-92-059-15) (2-20099-0100) 
(See the Special Provisions for the DBE Percentage) 

  
 57. Contract No. 64K76  Henry-Rock Island Counties  District 2 

Section D2 DMS 2015-1                           
Various Routes (VARIOUS)  
Removal and replacement of three overhead digital message board signs; includes 3 remove existing ITS equipment; 3 
pole mounted equipment cabinets; 3 truss mounted LED dynamic message signs; 3 cellular modems; 1 laptop computer; 
3 CCTV dome cameras; mobilization; traffic control and protection. (20 Working Days) (Job No. C-92-062-15) (ITS Funds) 
(See the Special Provisions for the DBE Percentage) 

  
 58. Contract No. 64K77  Whiteside County  District 2 

Section (16,17)PATCHING-3                           
FAP Route 309 (US 30)  
Pavement patching on US 30 from Garden Plain Road to Bartlett St. in Morrison; includes 175 cu yd earth excavation; 
225 sq yd aggregate subgrade improvement; 915 sq yd class C patches; 526 ft concrete curb and gutter; mobilization; 
traffic control and protection. (25 Working Days) (Job No. C-92-065-15) (2-20103-0100)  
(See the Special Provisions for the DBE Percentage) 

  



- 10 - 

 

 59. Contract No. 66A76  Grundy County  District 3 
Section (110 & 111)RS-4                           
FAP Route 326 (IL 47 & IL47/US 6) Project ACNHPP-326(95) 
2.05 miles of milling and resurfacing on IL 47 & IL 47/US 6 from Benton St. to US 6 (East) and striping from US 6 (East) to 
Gore Road in Morris; includes 7 cu yds furnished excavation; 4,298 tons HMA binder and surface course, Mix E; 3,743 sq 
ft PCC sidewalk; 36,473 sq yds milling; 192 sq yds patching; 653 ft concrete curb and gutter; 19,212 ft thermoplastic 
pavement marking; 200 ft underground conduit; 450 ft electric cable; 3,768 ft detector loop; 21,329 ft grooving for 
recessed pavement marking; mobilization; traffic control and protection; federally funded. (Completion Date: November 
20, 2015 Plus 05 Working Days) (Job No. C-93-033-11) (3-04732-0010)  
(See the Special Provisions for the DBE Percentage) 

  
 60. Contract No. 66C36  Iroquois County  District 3 

Section 120 BR-1                           
FAS Route 315 (US 52) Project ACRS-315(104) 
Replacement of the existing structure carrying US 52 over Martinton Ditch with a double 10' x 8' precast concrete box 
culvert (SN 038-2028) located 2.6 miles east of IL 1 in Iroquois County; includes 507 cu yds earth excavation; 26 cu yds 
furnished excavation; 175 sq yds stone riprap; 187 sq yds subbase granular material; 184 sq yds HMA base course; 184 
tons HMA binder and surface course, Mix C; 112 sq yds pavement removal; 1,274 sq yds milling; 720 sq yds HMA 
shoulders; removal of existing structure; 767 cu yds structure excavation; 25 ft steel plate beam guard rail; 4 traffic barrier 
terminals; 2,250 ft paint pavement marking; 52 ft expansion joint rehabilitation; mobilization; traffic control and protection; 
federally funded. (30 Working Days) (Job No. C93-105-14) (3-38141-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 61. Contract No. 66D06  LaSalle County  District 3 

Section (2,2-1) Y                           
FAP Route 46 (IL 251) Project ACHSIP-46(27) 
Intersection safety improvements on IL 251 including construction of a right turn lane, shoulder work and other related 
repairs at the intersection of IL 251 and N 2551st Rd. (CH 63) south of Peru; includes 510 cu yds earth excavation; 2,172 
cu yds furnished excavation; 1.11 acres seeding; 5,372 sq yds erosion control blanket; 46 tons subbase granular material; 
997 sq yds PCC base course; 497 tons HMA binder and surface course, Mix D; 3,888 sq yds milling; 584 sq yds HMA 
shoulders; 77 ft concrete curb and gutter; 12.5 ft steel plate beam guard rail; 1 traffic barrier terminal; 6.25 sq ft sign 
panel; 3,439 ft thermoplastic pavement marking; 1,050 ft high visibility temporary fencing; mobilization; traffic control and 
protection; federally funded. (40 Working Days) (Job No. C-93-018-15) (3-47470-1509)  
(See the Special Provisions for the DBE Percentage) 

  
 62. Contract No. 66D79  Various Counties  District 3 

Section D3 OVD MESSAGE SG-2015                           
FAI Route 80&55 (I-80&55)  
Furnishing and installing dynamic message signs on butterfly sign trusses on I-80 and I-55 at various locations in District 
3.; includes 487.5 ft steel plate beam guard rail; 4 traffic barrier terminals; 116 ft overhead sign structure - butterfly; 19 ft 
overhead sign structure walkway - butterfly; 27.9 cu yds drilled shaft concrete foundations; 2,130 ft electric cable; 190 ft 
directional boring; 3 truss mounted LED dynamic; 3 cellular modem; 3 CCTV dome cameras; data server; 31 roadside 
detector; 31 light poles, special; 31 light poles, special; 3 communications vaults; 2 power pedestals; mobilization; traffic 
control and protection. (70 Working Days) (Job No. C-93-103-14) (ITS)  
(See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 63. Contract No. 66E12  Bureau County  District 3 
Section (06-3,078-1)MBPM-2                           
FAI Route 80 (I-80)  
Cleaning and painting structural steel on the bridge carrying I-180 over the Illinois River west of Hennepin (SN 078-0001) 
in Bureau County; includes cleaning and painting structural steel, location 1; containment and disposal of lead paint 
cleaning residues; 6,365 ft modified urethane pavement marking; mobilization; traffic control and protection.  
(15 Working Days) (Job No. C-93-148-14) (0-01285-3001) (See the Special Provisions for the DBE Percentage) 
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 64. Contract No. 66E22  Various Counties  District 3 
Section D3 HIGHWAY DAMAGE REPAIR FY 16                           
Various Routes (VARIOUS)  
Repair damaged guard rail, attenuators, etc. caused by motorists at various locations in District 3; includes 49 traffic 
barrier terminals; 25 guard posts; 325 ft chain link fence; 10,000 ft woven wire fence; 200 guardrail markers; 32 ft timber 
curb; repair 450 ft high tension cable; 600 rail element posts; remove and replace 750 high tension cable posts; remove 
and replace 200 HTC posts (heavy duty); 635 steel posts; 50 ft HMA curb repair; repair 65 traffic barrier terminals; 
mobilization; traffic control and protection. (Completion Date: August 31, 2016)  
(Job No. C-93-054-15) (0-01846-3001, 0-01622-3010)(MCHD) (See the Special Provisions for the DBE Percentage) 

  
 65. Contract No. 66E32  LaSalle County  District 3 

Section D3 PATCHING 2016-1                           
FAI Route 39 (I-39)  
Pavement patching on I-39 from the Marshall County line to the Lee County line in LaSalle County; includes 1,120 sq yds 
Class A patches; 660 sq yds Class B patches; 1,680 dowel bars; 1,120 sq yds patching reinforcement; 3,804 ft saw cuts; 
1,825 tie bars; 2,244 ft modified urethane pavement; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-93-015-15) (0-01622-3004) (See the Special Provisions for the DBE Percentage) 

  
 66. Contract No. 66E70  Kankakee-Iroquois Counties  District 3 

Section (46,38-1,38-2) I-2                           
FAI Route 57 (I-57) Project ACHSIP-5-7(319) 
Installation of high tension cable median barrier along 8.8 miles of I-57 in Iroquois and Kankakee Counties; includes 
46,411 ft high tension cable median barrier; high tension cable median barrier demonstration; 1,164 cable guard markers; 
14 high tension cable median barrier terminals; 20,627 sq yds HMA mow strip; mobilization; traffic control and protection; 
federally funded. (60 Working Days) (Job No. C-93-091-15) (3-47470-1507)  
(See the Special Provisions for the DBE Percentage) 

  
 67. Contract No. 66E71  DeKalb County  District 3 

Section (116) I-2 & (30,31)I                           
FAP Route 573 & 68 (US 30 & IL 23) Project ACHSIP-000V(26) 
Constructing 3.8 miles of rumble strip on US 30 and 4.2 miles of shoulder and rumble strip on IL 23 in DeKalb County; 
includes 441 units excavating and grading existing shoulder; 82 sq yds milling' 19,580 sq yds HMA shoulders; 83,678 ft 
shoulder rumble strips; 88,108 ft paint pavement marking; 19,580 sq yds shoulder removal; mobilization; traffic control 
and protection; federally funded. (40 Working Days) (Job No. C-93-092-15) (3-47470-1508)  
(See the Special Provisions for the DBE Percentage) 

  
 68. Contract No. 66E73  Bureau County  District 3 

Section (06-3,078-1)MBPM-3                           
FAI Route 180 (I-180)  
Structural repair of concrete on the structure carrying I-180 over the Illinois River west of Hennepin (SN 078-0001); 
includes 580 sq ft structural repair of concrete; 8,860 ft modified urethane pavement marking; mobilization; traffic control 
and protection. (30 Working Days) (Job No. C-93-097-15) (0-01285-3002)  
(See the Special Provisions for the DBE Percentage) 

  
 69. Contract No. 66E76  Iroquois County  District 3 

Section D3 PATCHING 2016-2                           
FAI Route 57 (I-57)  
Pavement patching on I-57 from Ford County line to 2.35 miles north of US 24 in Iroquois County; includes 848 sq yds 
Class A patching; 848 sq yds patching reinforcement; 848 sq yds pavement fabric; 3,816 ft saw cuts; 2,544 tie bars; 1,686 
ft modified urethane pavement marking; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-93-100-15) (0-01622-3006) (See the Special Provisions for the DBE Percentage) 

  
 70. Contract No. 66E77  Kankakee County  District 3 

Section D3 PATCHING 2016-6                           
FAI Route 57 (I-57)  
Pavement patching on I-57 from the Iroquois County line to Armour Road; includes 592 sq yds class A patches; 906 
dowel bars; 3,351 ft saw cuts; 792 tie bars; 264 sq yd patching reinforcement; 984 sq yds pavement fabric; 1,258 ft 
modified urethane pavement marking; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-93-101-15) (0-01622-3005) (See the Special Provisions for the DBE Percentage) 

  
 71. Contract No. 66E78  Ford County  District 3 

Section D3 PATCHING 2016-3                           
FAI Route 57 (I-57)  
Pavement patching on I-57 from the Champaign County line to the Iroquois County line; includes 600 sq yds class A 
patches; 600 sq yds patching reinforcement; 600 sq yds pavement fabric; 2,700 ft saw cuts; 1,800 tie bars; 1,200 ft 
modified urethane pavement marking; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-93-102-15) (0-01622-3007) (See the Special Provisions for the DBE Percentage) 
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 72. Contract No. 66E79  Iroquois County  District 3 

Section D3 PATCHING 2016-8                           
FAP Route 332 (IL 1)  
Pavement patching on IL 1 from the south side of IL 1 and US 52 intersection to the Vermilion  County line; includes 
1,103 sq yds Class B patches; 2,896 dowel bars; 2,204 sq yds pavement fabric; 6,858 ft saw cuts; 1,232 ft modified 
urethane pavement marking; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-93-103-15) (0-01622-3015) (See the Special Provisions for the DBE Percentage) 

  
 73. Contract No. 66E80  Bureau County  District 3 

Section D3 PATCHING 2016-4                           
FAI Route 180 (I-180)  
Patching on I-180 from I-80 interchange to IL 26 at Hennepin; includes 1,765 sq yds Class A patches; 1,765 sq yds 
patching reinforcement; 1,765 sq yds pavement fabric; 5,564 ft saw cuts; 3,193 tie bars; 2,198 ft modified urethane 
pavement marking; mobilization; traffic control and protection. (30 Working Days) (Job No. C-93-104-15) (0-01622-3008) 
(See the Special Provisions for the DBE Percentage) 

  
 74. Contract No. 66E81  Livingston County  District 3 

Section D3 PATCHING 2016-5                           
FAI Route 55 (I-55)  
Pavement patching on I-55 from 1.23 miles south of IL 116 to the West Fork of Mazon River in Livingston County; 
includes 2,027 sq yds Class A patches; 2,027 sq yds patching reinforcement; 2,027 sq yds pavement fabric; 3,544 ft saw 
cuts; 1,226 tie bars; 2,040 ft modified urethane pavement marking; mobilization; traffic control and protection.  
(30 Working Days) (Job No. C-93-105-15) (0-01622-3009) (See the Special Provisions for the DBE Percentage) 

  
 75. Contract No. 68A26  Henderson-Warren Counties  District 4 

Section 137W-2,RS-4;138W-3,RS-4;139W-3                           
FAP Route 665 (IL 116) Project ACF-0665(016) 
This project consists of culvert replacement, widening, patching and resurfacing on IL 116 from east of Media to 0.9 miles 
west of US 67 near Roseville; includes 408 units tree removal; 6,998 cu yd earth excavation; 1,914 cu yd earth 
excavation (widening); 10 acres seeding; 22,732 ft grading and shaping ditches; 2,595 ft perimeter erosion barrier; 754 
ton riprap; 3,842 sq yd HMA base course widening; 10,791 lb polymerized bituminous prime coat; 6,011 ton polymerized 
leveling binder; 12,118 ton HMA surface course; 18,793 ton material transfer device. 139,581 sq yd 3/4" HMA surface 
removal; 8,666 ft gutter removal; 263 sq yd class C patches; 1,636 sq yd partial depth patching; 11,527 ft strip reflective 
crack control treatment; 3,636 ton aggregate wedge shoulder; 2,191 ton HMA shoulders; removal of 5 existing structures; 
18 box culvert end sections; 187 ft precast concrete box culverts; 42 precast reinforced concrete flared end sections; 275 
ft traversable pipe grate; 1,674 ft pipe culverts; 1,072 ft pipe underdrains; 6,973 ft concrete gutters; 4,369 ft shoulder 
rumble strips; 138,485 ft modified urethane pavement marking; mobilization; traffic control and protection; federally 
funded. (120 Working Days) (Job No. C-94-034-11) (4-40490-0400) (See the Special Provisions for the DBE Percentage) 

  
 76. Contract No. 68B08  Peoria County  District 4 

Section 14W-2                           
FAP Route 669 (IL 116) Project ACHSIP-ACF-669(34) 
This project consists of 1.54 miles of HMA pavement widening and shoulders on IL 116 from just east of Greengold Road 
to Carole Street east of Hannah City; includes 450 unit tree removal; 25,586 cu yd earth excavation; 43,040 sq yd 4" 
topsoil; 10.75 acre seeding; 2,292 ft perimeter erosion barrier; 1,577 sq yd riprap; 16,769.4 ton aggregate subgrade 
improvement; 10,511 sq yd 8 3/4" HMA base course widening; 14,560 lb polymerized bituminous prime coat; 2,718 ton 
polymerized HMA surface course; 872 ton incidental HMA surfacing; 2,718 ton material transfer device; 18,009 sq yd 3/4" 
HMA surface removal; 9,682 sq yd paved shoulder removal; 13,796 ft strip reflective crack control treatment; 2,538.4 ton 
aggregate shoulders; 12,850 sq yd 8" HMA shoulders; 35.4 cu yd concrete box culverts; 2,049 ft pipe culverts; 673 ft 
concrete gutter; 35,670 ft modified urethane pavement marking; 374 each raised reflective pavement markers; 
mobilization; traffic control and protection; federally funded. (110 Working Days) (Job No. C-94-096-12) (4-40610-2213) 
(See the Special Provisions for the DBE Percentage) 

  
 77. Contract No. 68B24  Woodford County  District 4 

Section 103RS-3;109RS-4                           
FAP Route 673 (IL 116) Project ACF-673(27) 
This project consists of milling and HMA resurfacing on IL 116 from the IL 117N junction west of Benson to the I-39 
junction; includes 63,921 lb polymerized bituminous prime coat; 3,825 ton polymerized leveling binder; 7,764 ton HMA 
surface course; 11,589 ton material transfer device; 90,687 sq yd 3/4" HMA surface removal; 1,386 ton aggregate wedge 
shoulders; 75,997 ft modified urethane pavement marking; 691 raised reflective pavement markers; mobilization; traffic 
control and protection; federally funded. (25 Working Days) (Job No. C-94-011-13) (4-43650-0100)  
(See the Special Provisions for the DBE Percentage) 
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 78. Contract No. 68B44  McDonough County  District 4 
Section 55[3(PV;HB(2-6);B,B-1,B-2)]                           
FAP Route 407 (IL336/US67/IL110) Project ACNHPP-407(5) 
This project consists of 6.53 miles of paving on pre-graded IL 336 (Macomb Bypass) from US 67(N) to US 136(W) - NB 
lanes only; including 2 ramps to US 67 and US 136 (NW interchange); and installing NB structures and all side road 
structures; includes 73,600 cu yd earth excavation (ALT A); 72,790 cu yd earth excavation (ALT B); 126,715 cu yd 
furnished excavation (ALT A); 127,850 cu yd furnished excavation (ALT B); 118,647 sq yd 4" topsoil; 43.5 acre seeding; 
11,568 ft perimeter erosion barrier; 10,473 ton riprap; 6,270 sq yd riprap; 484.95 unit shaping and grading roadway; 
234,497 sq yd processing modified soil (ALT A); 241,964 sq yd processing modified soil (ALT B); 5,016.7 ton lime (ALT 
A); 5,177.4 ton lime (ALT B); 153,037 sq yd 4" stabilized subbase (ALT A); 25,504 sq yd 8" aggregate subbase; 9,422 sq 
yd 4" HMA base course; 1,099 ton aggregate surface course; 407.3 ton cover coat aggregate; 203.7 ton seal coat 
aggregate; 23,457 lb polymerized bituminous prime coat (ALT A); 268,421.8 lb polymerized bituminous prime coat (ALT 
B); 1,017 ton HMA binder course (ALT A); 52,048 ton HMA binder course (ALT B); 339 ton polymerized HMA binder (ALT 
A); 17,341 ton polymerized HMA binder (ALT B); 1,178 ton HMA surface course; 1,591 ton polymerized HMA surface 
course (ALT A); 16,458 ton polymerized HMA surface course (ALT B); 131,951 sq yd PCC pavement (ALT A); 24,668 sq 
yd pavement removal; 11,603 sq yd 2" HMA surface removal; 23,778 ton aggregate shoulders (ALT A); 18,552 ton 
aggregate shoulders (ALT B); 75,081 sq yd HMA shoulders (ALT A); 75,082 sq yd PCC shoulders (ALT B); 2,474 ton 
material transfer device (ALT A); 85,401 ton material transfer device (ALT B); 2,570 cu yd structure excavation; 1,750.7 
cu yd concrete structures; 3,326.5 cu yd concrete superstructure; 1,405 cu yd granular backfill for structures; 1,867.5 ft 
precast prestressed concrete I-beams; 1,406,670 lb structural steel; 1,181,140 lb rebar; 12,902 ft steel piles; 417.1 cu yd 
drilled shaft; 1,046 ft pipe culverts; 1,326 ft storm sewers; 102,817 ft pipe underdrains; 3,907 ft combination concrete curb 
and gutter; 9,888 ft steel plate beam guardrail; 76 traffic barrier terminal; 77,610 ft shoulder rumble strips; 7,670 ft fence; 
3,396 sq ft sign panel; 5,011.2 lb structural steel sign support; 147,330 ft modified urethane pavement marking; 100,517 ft 
grooving for recessed pavement marking; 880 raised reflective pavement markers; 2 electrical service installation; 14,458 
ft polyethylene unit duct; 58 sodium vapor luminaire; 56 galvanized steel light poles; mobilization; traffic control and 
protection; federally funded. (250 Working Days) (Job No. C-94-050-13) (4-02204-0450)  
(See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 79. Contract No. 68B87  Marshall-Peoria-Tazewell Counties  District 4 
Section D4 BRIDGE PAINTING 2015                           
Various Routes (VARIOUS)  
This project consists of bridge painting; SN 090-0110 carrying IL 116 SB over Ten Mile Creek in Tazewell County; SN 
072-0154 carrying US 150 over Union Pacific Railroad, SN 072-0118 carrying Farmington Road over I-474, SN 072-0119 
& 072-0120 carrying Maxwell Road over I-474 in Peoria County; SN 062-0048 carrying CH 14 over I-39 in Marshall 
County; includes cleaning and painting structural steel at 6 locations; containment and disposal of non-lead paint cleaning 
residues at 1 location; containment and disposal of lead paint cleaning residues at 5 locations; 1,038 ft portable temporary 
barrier system; mobilization; traffic control and protection. (85 Working Days) (Job No. C-94-086-14) (0-01511-4001)  
(See the Special Provisions for the DBE Percentage) 

  
 80. Contract No. 68B89  Warren County  District 4 

Section (94-16-1)I-3                           
FAP Route 313 (US 34)  
This project consists of repairing sloughs on the upper and lower backslopes along southeast quad of the US 34 and 
Cameron Road interchange, east of Monmouth; includes 12,835 cu yd earth excavation; 4,205 cu yd rock excavation; 
2,425 ton porous granular embankment; 10,712 sq yd topsoil; 2.45 acres seeding; 10,712 sq yd heavy duty erosion 
control blanket; 12,275 ton riprap; 1,185 cu yd french drains; mobilization; traffic control and protection. (40 Working 
Days) (Job No. C-94-088-14) (0-01621-4015)(4-00102-0050) (See the Special Provisions for the DBE Percentage) 

  
 81. Contract No. 68B99  McDonough County  District 4 

Section 39-I,RS-8;40-I,RS-6;RS-5                           
FAP Route 310 (US 67)  
This project consists of 6.3 miles of partial depth patching and intermittent HMA overlays on US 67 from 2.6 miles south 
of US 136 to 0.25 miles north of TR 350, just north of Industry; includes 997 ton HMA surface course; 8,709 sq yd HMA 
surface removal; 56 ton aggregate shoulders; 800 sq yd partial depth patching; 90 ton partial depth patching; 997 ton 
material transfer device; 11,219 ft paint pavement marking; 56 raised reflective pavement markers; mobilization; traffic 
control and protection. (15 Working Days) (Job No. C-94-098-14) (0-01621-4010)  
(See the Special Provisions for the DBE Percentage) 
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 82. Contract No. 68C50  Knox-Peoria Counties  District 4 
Section D4 FIBER OPTIC 2015                           
FAI Route 74 (I-74)  
This project consists of installation of communications duct, communication vaults and fiber optic cable from Knoxville 
west of I-74 exit 51 (CH 9) near Knoxville to Exit 89 (US 150/War Memorial Drive) in Peoria; includes 1,205 ft conduit 
attached to structure; 205,701 ft underground conduit; 212,757 ft fiber optic cable; 55 communications vaults; 
mobilization; traffic control and protection. (105 Working Days) (Job No. C-94-063-15) (0-01304-4001)  
(See the Special Provisions for the DBE Percentage) 

  
 83. Contract No. 68C52  Peoria-Knox Counties  District 4 

Section 48[26-30]I;72[1,3-5]I,21[I-2]                           
FAP Route 31 & FAI 74 (I-74 & US 34/IL 110) Project ACHSIP-000V(18) 
This project consists of installing 42 miles of recoverable delineators along the outside lanes of I-74 from US 34 to I-474 
and along the outside lanes of US 34 from US 150 to I-74; includes 1,784 recoverable delineators; mobilization; federally 
funded. (20 Working Days) (Job No. C-94-068-15) (0-00888-4001) (See the Special Provisions for the DBE Percentage) 

  
 84. Contract No. 68C53  Peoria-Tazewell Counties  District 4 

Section D4 TRAFFIC SIGNALS 2015                           
Various Routes (VARIOUS)  
This project consists of installation of new traffic signal controller cabinets, batter backup systems and illuminated signs at 
the intersections of IL 116 (Main St.) and IL 8 (Camp St.), and IL 8 (Camp St.) and Washington in East Peoria; the 
intersection of IL 29 (Second) and Koch in Pekin; and the intersection of US 24 and IL 9 in Peoria; includes 2 railroad 
controller cabinet; 13 inductive loop detectors; 8 LED illuminated signs; 2 traffic signal batter backup systems; 
mobilization; traffic control and protection. (15 Working Days) (Job No. C-94-069-15) (4-00001-1508)  
(See the Special Provisions for the DBE Percentage) 

  
 85. Contract No. 68C54  Knox County  District 4 

Section 21RS-2                           
FAP Route 313 (US 34)  
This project consists of intermittent milling and resurfacing US 34 (EB & WB) just west of the I-74 interchange in 
Galesburg; includes 2,993 lb polymerized bituminous prime coat; 631 ton HMA surface course; 4,434 sq yd HMA surface 
removal; 3.361 ft paint pavement marking; 631 ton material transfer device; mobilization; traffic control and protection.  
(15 Working Days) (Job No. C-94-071-15) (4-00001-1509) (See the Special Provisions for the DBE Percentage) 

  
 86. DELETED FROM THE LETTING 
  
 87. Contract No. 70839  Edgar County  District 5 

Section [(CX-1)RS-3 & (C-X)RS-6)]BDR                           
FAP Route 332 (US 150/IL 1) Project ACNHPP-332(124) 
This project consists of 10 miles of resurfacing and guardrail on US 150/IL 1 from Moss Road north of Paris to US 36; 
includes 94 cu yd earth excavation; 468 cu yd furnished excavation; 659 ft perimeter erosion barrier; 81,693 lb bituminous 
prime coat; 12,329 ton HMA surface course; 181,539 sq yd class D patches; 1,602 sq yd class D patches; 1,800 ton 
aggregate shoulders; 3,053 ton HMA shoulders; 20.8 cu yd concrete superstructure; 26 sq ft structural repair of concrete 
(less than 5"); 34 sq yd full depth deck slab repair; 65 sq yd partial depth deck slab repair 22 cu ft polymer concrete; 211 ft 
silicone joint sealer; 28 elastomeric bearing assemblies; 1,290 sq yd waterproofing membrane system; 1,562 ft steel plate 
beam guardrail; 28 traffic barrier terminals; 100,845 ft shoulder rumble strips; 119,376 ft paint pavement marking; 653 
raised reflective pavement markers; mobilization; traffic control and protection; federally funded. (65 Working Days)  
(Job No. C-95-012-11) (5-53914-0000, 5-53914-010) (See the Special Provisions for the DBE Percentage) 

  
 88. Contract No. 70A20  McLean County  District 5 

Section (57-3,57-4)RS                           
FAI Route 39 (I-39) Project ACNHPP-0039(038) 
This project consists of 4.5 miles of resurfacing on I-39 from Sixmile Creek southwest of Hudson to the Woodford County 
line; includes 5,090 cu yd furnished excavation; 60 acres seeding; 1,937 ft perimeter erosion barrier; 1,670 sq yd variable 
depth PCC surface removal; 152,010 lb bituminous prime coat; 20,090 ton polymerized HMA binder; 11,740 ton 
polymerized HMA surface course; 31,830 ton material transfer device; 1,260 sq yd class A patches; 590 sq yd class D 
patches; 6,760 ft saw cuts; 19,880 ton HMA shoulders; 3,249 ft steel plate beam guardrail; 22 each traffic barrier 
terminals; 87,190 ft shoulder rumble strips; 11,860 ft preformed plastic pavement marking; 106,660 ft modified urethane 
pavement marking; 106,660 ft grooving for recessed pavement marking; 1,410 each raised reflective pavement markers; 
mobilization; traffic control and protection; federally funded. (75 Working Days) (Job No. C-95-006-13) (5-53061-0000) 
(See the Special Provisions for the DBE Percentage) 
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 89. Contract No. 70A66  Vermilion County  District 5 
Section FY2015 ITS-1                           
Various Routes (VARIOUS)  
This project consists of installing changeable message signs and surveillance cameras at various locations in Danville; 
includes 61 cu yd earth excavation; 220 cu yd furnished excavation; 810 sq ft 5" PCC sidewalk; 737.5 ft steel plate beam 
guardrail; 6 each traffic barrier terminals; 174 ft overhead sign structure; 54.1 cu yd drilled shaft concrete foundations; 
29,984 ft underground conduit; 43,729 ft electric cable in conduit; mobilization; traffic control and protection;  
(140 Working Days) (Job No. C-95-021-14) (ITS) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: March 6, 2015 (Item 186) 

  
 90. Contract No. 70A68  McLean County  District 5 

Section FY2015 ITS-2                           
Various Routes (VARIOUS)  
This project consists of surveillance cameras and fiber optic expansion on various routes at various locations in 
Bloomington/Normal; includes 27,346 ft underground PVC conduit; 22,029 ft fiber optic cable in conduit; 19,182 ft fiber 
optic cable 36 fibers, single mode; 30,121 ft electric cable i conduit; 1 general purpose transformer; 32 ft 36" diameter 
concrete foundation; 4 45" camera poles; 4 closed circuit television cabinets; 7 closed circuit television dome cameras; 
mobilization; traffic control and protection. (100 Working Days) (Job No. C-95-023-14) (ITS)  
(See the Special Provisions for the DBE Percentage) 

  
 91. Contract No. 70A78  Douglas County  District 5 

Section D5 LIGHTING CM 2015-1                           
FAI Route 57 (I-57)  
This project consists of interchange lighting modernization on I-57 at IL 133 in Arcola; includes 500 ft underground 
conduit, coilable; 8,690 ft 1" diameter polyethylene unit duct, 600V; 1 each lighting controller; 24 each 45' galvanized steel 
light pole; mobilization; traffic control and protection. (40 Working Days) (Job No. C-95-033-14) (0-01622-5002)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: April 24, 2015 (Item 65) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 92. Contract No. 70A79  Champaign-Douglas Counties  District 5 
Section D5 CM BRIDGE PAINTING 2015-1                           
Various Routes (VARIOUS)  
This project consists of painting 4 structures in Champaign and Douglas Counties (SN 010-0240, 010-0250, 021-0030, 
021-0029); includes cleaning and painting 4 steel bridges; containment and disposal of lead paint cleaning residues from 
4 structures; mobilization; traffic control and protection. (35 Working Days) (Job No. C-95-034-14) (0-01621-5008)  
(See the Special Provisions for the DBE Percentage) 

  
 93. Contract No. 70B18  McLean County  District 5 

Section (57-18)WS-3                           
FAI Route 74 (I-74)  
This project consists of upgrading the lighting at eastbound and westbound Carlock weight stations; includes 575 ft 
underground conduit, coilable nonmetallic; 6,730 ft polyethylene unit duct; 30 sodium vapor luminaires; 30 aluminum light 
poles; 40 removal of pole foundations; mobilization; traffic control and protection; (60 Working Days)  
(Job No. C-95-014-15) (0-01532-5001) (See the Special Provisions for the DBE Percentage) 

  
 94. Contract No. 70B22  Vermilion County  District 5 

Section (34,35)RS-3                           
FAS Route 1512 (US 150)  
This project consists of resurfacing US 150 from Stony Creek to 700 E in Vermilion County; includes 3,033 gal bituminous 
prime coat; 7,582 gal bituminous cover and seal coats; 228 ton seal coat aggregate; 13,648 lb bituminous prime coat; 
1,699 ton leveling binder; 485 ton aggregate wedge shoulder; 26,070 ft paint pavement marking; 168 raised reflective 
pavement markers; mobilization; traffic control and protection. (15 Working Days) (Job No. C-95-018-15) (0-02021-5001) 
(See the Special Provisions for the DBE Percentage) 

  
 95. Contract No. 70B24  Champaign County  District 5 

Section D5 REST AREA REPAIR 2015-1                           
FAI Route 57 (I-57)  
This project consists of pavement and curb ramp repairs at the Illini Prairie Rest Area; includes 40 cu yd earth excavation; 
337 sq yd subbase granular material; 3,153 sq ft PCC sidewalk; 2,730 sq ft sidewalk removal; 647 sq yd class B patches; 
2,632 ft saw cuts; 186 ft combination concrete curb and gutter; 733 ft pipe drains; 423 sq ft brick sidewalk removal; 1,809 
ft paint pavement marking; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-95-022-15) (0-01785-5002) (See the Special Provisions for the DBE Percentage) 
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 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 96. Contract No. 70B27  DeWitt County  District 5 
Section D5 BRIDGE PAINTING 2015-3                           
FAP Route 322 (US 51)  
This project consists of painting the bridge (SN 020-0005) carrying US 51 over Salt Creek south of Clinton; includes 
cleaning and painting 1 steel bridge; containment and disposal of lead paint cleaning residues from 1 structure; 
mobilization; traffic control and protection. (35 Working Days) (Job No. C-95-025-15) (0-01511-5003)  
(See the Special Provisions for the DBE Percentage) 

  
 97. Contract No. 70B34  Vermilion-Douglas-Edgar Counties  District 5 

Section D5 SW HSIP 2015-1                           
Various Routes (VARIOUS) Project ACHSIP-000V(19) 
This project consists of 62.5 miles of shoulder rumble strips, aggregate shoulders and striping at various locations; 
includes 23,864 lb bituminous prime coat; 13,453 ton aggregate wedge shoulder; 645,628 ft shoulder rumble strips; 
647,366 ft paint pavement marking; mobilization; traffic control and protection; federally funded. (45 Working Days)  
(Job No. C-95-034-15) (0-00888-5003) (See the Special Provisions for the DBE Percentage) 

  
 98. Contract No. 70B35  McLean-DeWitt-Champaign Counties  District 5 

Section D5 SW HSIP 2015-2                           
Various Routes (VARIOUS) Project ACHSIP-000V(20) 
This project consists of 41.4 miles of shoulder rumble strips, aggregate shoulders and striping at various locations; 
includes 10,986 lb bituminous prime coat; 8,931 ton aggregate wedge shoulder; 428,646 ft shoulder rumble strips; 
430,276 ft paint pavement marking; mobilization; traffic control and protection; federally funded. (30 Working Days)  
(Job No. C-95-035-15) (0-00888-5004) (See the Special Provisions for the DBE Percentage) 

  
 99. Contract No. 70B37  Various Counties  District 5 

Section D5 GRDRL & FENCE REPAIR 2016-1                           
Various Routes (VARIOUS)  
This project consists of district-wide on-call guardrail and fence repairs; includes 4,725 ft repair steel plate beam guardrail; 
150 ft steel plate beam guardrail; 35 repair traffic barrier terminals; 42 traffic barrier terminals; 750 ft chain link fence; 
3,500 ft woven wire fence; 1,070 ft repair high tension cable; 8 splicing high tension cable; 90 replace impact attenuators; 
40 emergency call outs; 11 cu ft concrete structure repair; (Completion Date: June 30, 2016)  
(Job No. C-95-037-15) (0-01622-5001) (See the Special Provisions for the DBE Percentage) 

  
 100. Contract No. 72G91  Sangamon County  District 6 

Section (3)I-4,L,RS-6                           
FAP Route 71 (IL 54) Project ACHSIP-71(67) 
This project consists of 1.14 miles of milling, resurfacing, shoulder construction and lighting on IL 54 from Camp Butler 
Road to Bissel Road in Springfield; includes 124 units excavating and grading existing shoulders; 26,256 lb bituminous 
prime coat; 1,601 ton leveling binder; 3,202 ton HMA surface course; 38,114 sq yd HMA surface removal; 552 ton 
aggregate wedge shoulder; 7,462 sq yd HMA shoulders; 10,874 ft shoulder rumble strips; 27,267 ft thermoplastic 
pavement marking; 324 sq ft performed plastic pavement marking letters and symbols; 1,074 ft preformed plastic 
pavement marking; 112 raised reflective pavement markers; 7,000 ft polyethylene unit duct; 28 sodium vapor luminaires; 
28 aluminum light poles; mobilization; traffic control and protection; federally funded. (30 Working Days)  
(Job No. C-96-062-14) (0-00888-6004) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: March 6, 2015 (Item 81) 

  
 101. Contract No. 72H08  Sangamon County  District 6 

Section (110X)I-2,(SP-Z)I-1                           
FAP Route 666 (BUS 55)  
This project consists of patching and detector loop replacement on Business 55 from I-72 to Carpenter Street in 
Springfield; includes 67 ton mixture for cracks, joints and flangeways; 1,935 sq yd pavement patching; 6,170 ft 
longitudinal partial depth removal 2"; 154 ton longitudinal partial patching; 585 ft detector loop; 2,500 ft paint pavement 
marking; mobilization; traffic control and protection. (25 Working Days) (Job No. C-96-079-14) (0-01622-6003)  
(See the Special Provisions for the DBE Percentage) 

  
 102. Contract No. 72H25  Morgan-Schuyler Counties  District 6 

Section (25) I-4 & (10) I-2                           
FAP Route 317 & FAS 1613 (OLD US 36) Project ACNHPP-ACRS-000V(28) 
This project consists of shoring two tipping wingwalls on two culverts, one on US 24 in Schuyler County and one on Old 
36 in Morgan County; includes 10 helical ground anchors; mobilization; traffic control and protection; federally funded.  
(15 Working Days) (Job No. C-96-096-14) (6-00531-0000) (See the Special Provisions for the DBE Percentage) 
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 103. Contract No. 72H26  Sangamon County  District 6 

Section (11) RS-5                           
FAU Route 7972 (RIDGE AVE)  
This project consists of 0.4 miles of patching and resurfacing on Ridge Avenue from Dirksen Parkway to west of Daniel 
Avenue in Springfield; includes 3,855 lb bituminous prime coat; 495 ton HMA surface course; 146 ton incidental surfacing; 
5,638 sq yd variable depth HMA surface removal; 330 sq yd pavement patching; 46 ton aggregate wedge shoulder; 7,446 
ft thermoplastic pavement markers; 27 each raised reflective pavement markers; mobilization; traffic control and 
protection. (15 Working Days) (Job No. C-96-097-14) (0-01621-6011)  
(See the Special Provisions for the DBE Percentage) 

  
 104. Contract No. 72H40  Sangamon County  District 6 

Section (102)L                           
FAP Route 658 (IL 29)  
This project consists of lighting work on IL 29 from North Grand Avenue to Hackmore Drive in Springfield; includes 2,000 
sq ft median removal; 2,000 sq ft concrete median surface; 2,037 ft underground conduit; 16,695 ft polyethylene unit duct; 
127 LED luminaires; 71 aluminum light poles; 439 ft light pole foundation; 103 remove lighting unit and foundation; traffic 
control and protection. (120 Working Days) (Job No. C-96-012-15) (6-00283-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 105. Contract No. 72H56  Hancock County  District 6 

Section (30) BJR                           
FAP Route 315 (US 136)  
This project consists of replacing selected deck expansion joints on the Keokuk bridge carrying US 136 over the 
Mississippi River (SN 034-0062); includes 6 cu yd concrete removal; 6 cu yd concrete superstructures; 140 ft preformed 
joint strip seal; 2.7 sq yd deck slab repair; mobilization; traffic control and protection. (Completion Date: November 25, 
2015) (Job No. C-96-031-15) (6-00478-0000) (See the Special Provisions for the DBE Percentage) 

  
 106. Contract No. 72H62  Logan County  District 6 

Section (134)T                           
FAP Route 320 (IL 121)  
This project consists of installing new underdrains behind the existing v-gutter on IL 121 southeast of Mt. Pulaski 
underneath the Illinois Central Railroad viaduct; includes 1,607 ft pipe underdrains; 2 inlets; 187.5 ft steel plate beam 
guardrail; 8 traffic barrier terminals; 302 ton HMA surface course; 2,693 sq yd HMA surface removal; 4,040 ft modified 
urethane pavement marking; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-96-037-15) (0-01621-6021) (See the Special Provisions for the DBE Percentage) 

  
 107. Contract No. 72H63  Cass County  District 6 

Section (86) L                           
FAP Route 310 (US 67/IL 100)  
This project consists of replacing the navigation lighting system on the Beardstown Bridge (SN 009-0001) carrying US 
67/IL 100 over the Illinois River; includes 1,535 ft galvanized steel conduit attached to structure; 4,737 ft electric cable in 
conduit; 6 LED waterway obstruction warning luminaires; removal of navigation obstruction warning light system; 
mobilization; traffic control and protection. (40 Working Days) (Job No. C-96-038-15) (0-01286-6001)  
(See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 108. Contract No. 72H64  Macoupin County  District 6 

Section D6 MISC PATCHING/DRAINAGE 2015                           
FAP Route 769 (IL 108)  
This project consists of patching and drainage repairs on IL 108 Macoupin County; includes 36 sq yd class C patches; 3 
plug existing drains; 3 cu yd granular backfill in structures; mobilization; traffic control and protection. (15 Working Days) 
(Job No. C-96-039-15) (0-01621-6022) (See the Special Provisions for the DBE Percentage) 

  
 109. Contract No. 72H68  Pike County  District 6 

Section (75) BDGE REP VAR LOCATIONS                           
FAI Route 72 (I-72)  
This project consists of repairing expansion joints and performing other miscellaneous repairs on 19 structures on I-72 in 
Pike County; includes 11 cu yd concrete removal; 5 cu yd concrete structures; 35 sq yd approach slab repair; 40 sq ft 
structural repair of concrete; 191 sq yd deck slab repair; 1,827 ft silicone joint sealer; 175 cu ft polymer concrete; 
mobilization; traffic control and protection. (90 Working Days) (Job No. C-96-044-15) (0-01622-6001)  
(See the Special Provisions for the DBE Percentage) 
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 110. Contract No. 72H72  Various Counties  District 6 
Section D6 TREE PLANTING 2015                           
Various Routes (VARIOUS)  
This project consists of tree planting, watering, tree care and extended tree maintenance at various locations throughout 
District 6; includes 132 shade trees; 36 intermediate trees; 46 evergreen trees; 2 tree care; 4.3 units tree intermediate and 
shrub care; mobilization. (Completion Date: June 30, 2018) (Job No. C-96-048-15) (6-00363-0200, 6-00363-0300)  
(See the Special Provisions for the DBE Percentage) 

  
 111. Contract No. 72H78  Sangamon County  District 6 

Section D6 PAVT PRESERVATION 2015                           
FAI Route 55 (I-55)  
This project consists of pavement preservation on I-55 in Sangamon County; includes 94 ton mixture for cracks, joints 
and flangeways; 3,695 sq yd micro-surfacing; 99,667 ft fiber-modified asphalt crack sealing; 30,825 ft polyurea pavement 
marking; 2,318 raised reflective pavement markers; mobilization; traffic control and protection. (25 Working Days)  
(Job No. C-96-055-15) (0-02020-6001) (See the Special Provisions for the DBE Percentage) 

  
 112. Contract No. 72H79  Montgomery-Sangamon Counties  District 6 

Section D6 PATCHING 2015                           
FAP Route 325, FAU 7998 & I-55 (IL 108, IL 16 & I-55) 
This project consists of patching at various locations in District 6; includes 769 sq yd class D patches; mobilization; traffic 
control and protection; (15 Working Days) (Job No. C-96-056-15) (6-00650-0000, 6-00624-0000 & 6-00658-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 113. Contract No. 74324  Cumberland County  District 7 

Section (113B)B-1                           
FAP Route 116 (IL 130) Project ACF-116(60) 
This project consists of the removal and complete replacement of SN 018-0027 carrying IL 130 over Range Creek just 
north of the Jasper County line; includes 170.5 unit tree removal; 4,510 cu yd earth excavation; 9,132 cu yd furnished 
excavation; 569 ton granular embankment; 2.1 acres seeding; 817 ft perimeter erosion barrier; 857 ton riprap; 2,297 sq yd 
HMA surface removal; 250 ton HMA binder; 577 ton HMA surface course; 134 sq yd class D patches; removal of 2 
structures; 355 cu yd structure excavation; 141 cu yd cofferdam excavation; 129 cu yd granular backfill for structures; 370 
cu yd concrete structures; 448.4 cu yd concrete superstructure; 576,030 lb structural steel; 161,910 lb rebar; 5,091 ft 
driving piles; 494 ft concrete gutter; 125 ft steel plate beam guardrail; 9 traffic barrier terminals; 4,423 ft paint pavement 
marking; 14 trees mobilization; traffic control and protection; federally funded. (145 Working Days)  
(Job No. C-97-087-08) (7-50199-0000) (See the Special Provisions for the DBE Percentage) 

  
 114. Contract No. 74351  Macon County  District 7 

Section (58-20B-1)BR                           
FAP Route 322 (US 51) Project ACNHPP-322(110) 
The project consists of rehabilitation of dual structures carrying US 51 over the Sangamon River using median crossovers 
on the west edge of Decatur; includes 1,398 cu yd earth excavation; 5,040 cu yd furnished excavation; 1,834 cu yd 
topsoil; 489 sq yd riprap; 8,996 sq yd aggregate base course; 7,495 sq yd HMA base course; 7,203 sq yd HMA pavement 
(full depth), 12 1/4"; 481 sq yd class A patches; 4,446 ton aggregate shoulders; removal of 2 existing structures; 77 cu yd 
concrete removal; removal of 2 existing concrete decks; 115 cu yd concrete structures; 2,312 cu yd concrete 
superstructures; 904,280 lb structural steel; 649,380 lb rebar; 108 elastomeric bearing assemblies; 1,414 ft pipe culverts; 
675 ft steel plate beam guardrail; 8 traffic barrier terminals; 9,694 ft shoulder rumble strips; 130,500 ft modified urethane 
pavement marking; 3,758 ft grooving for recessed pavement marking; 3 acres seeding; cleaning and painting 2 steel 
bridges; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection; federally 
funded. (Completion Date: November 01, 2017 Plus 15 Working Days) (Job No. C-97-029-09) (7-50284-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 115. DELETED FROM THE LETTING 
  
 116. Contract No. 74679  Coles County  District 7 

Section D7 PATCHING 2015-4                           
FAP Route 325/91 (IL 116)  
This project consists of pavement patching and loop detectors on IL 116 from US 45 in Mattoon to Douglas Drive in 
Charleston; includes 2,298 sq yd class B patches; 6,212 dowel bars; 13,189 ft saw bars; 500 ft loop detectors; 
mobilization; traffic control and protection. (40 Working Days) (Job No. C-97-085-14) (0-01622-7004) 
(See the Special Provisions for the DBE Percentage) 
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 117. Contract No. 74689  Clark County  District 7 
Section (18,12-49)RS-3,(12-49,HB-2)BR                           
FAI Route 70 (I-70) Project ACNHPP-7-0(407) 
This project consists of structure repairs, pavement patching, milling, HMA resurfacing and pavement marking on I-70 in 
Clark County; includes 91,824 lb bituminous prime coat; 7,293 ton HMA binder course; 7,169 ton polymerized HMA 
surface course; 6,801 ton polymerized binder course; 1,277 ton HMA surface course; 20,576 ton material transfer device; 
95,193 sq yd HMA surface removal; 28,276 sq yd paved shoulder removal; 1,379 sq yd patches; 60,359 sq yd HMA 
shoulders; 42 cu yd concrete structures; 29 cu yd concrete superstructures; 20,550 lb structural steel; 14,620 lb rebar; 
washing 1 bridge; 600 ft steel plate beam guardrail; 8 traffic barrier terminals; 38,854 ft shoulder rumble strips; 55,841 ft 
thermoplastic pavement marking; 55,841 ft grooving for recessed pavement marking; 5,423 ft preformed plastic pavement 
marking; 675 raised reflective pavement markers; mobilization; traffic control and protection; federally funded.  
(145 Working Days) (Job No. C-97-096-14) (7-50971-0000 & 7-50977-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 118. Contract No. 74719  Various Counties  District 7 

Section D7 ELECTRICAL REPAIRS 2016-1                           
Various Routes (VARIOUS)  
This project consists of repairing, replacing, servicing and maintaining the electrical systems within Macon, Shelby, 
Cumberland, Coles and Clark Counties; includes 300 hour journeyman electrician; 100 hour apprentice electrician; 250 
hour pick-up truck; 125 hour bucket truck; 10 hour trailer mounted arrowboard; 10 hour truck mounted attenuator. 
(Completion Date: June 30, 2016) (Job No. C-97-067-15) (D7 Operations/MCHD)  
(See the Special Provisions for the DBE Percentage) 

  
 119. Contract No. 74720  Various Counties  District 7 

Section D7 ELECTRICAL REPAIRS 2016-2                           
Various Routes (VARIOUS)  
This project consists of repairing, servicing and maintaining the electrical systems within Fayette, Effingham, Jasper, 
Crawford, Lawrence, Richland, Clay, Wayne, Edwards and Wabash Counties; includes 300 hour journey man electrician; 
100 hour apprentice electrician; 250 hour pick-up truck; 125 hour bucket truck; 10 hour trailer mounted arrowboard; 10 
hour truck mounted attenuator. (Completion Date: June 30, 2016) (Job No. C-97-068-15) (D7 Operations/MCHD)  
(See the Special Provisions for the DBE Percentage) 

  
 120. Contract No. 76G12  Madison County  District 8 

Section 27T-9                           
FAP Route 788 (IL 3)  
This project consists of deep well and pump station improvements at the IL 3 Venice Pump Station; includes 2 sodium 
vapor luminaires; pump station electrical work; 226 ft chain link fence; mobilization. (75 Working Days)  
(Job No. C-98-011-13) (0-01622-8001 & 0-01622-8002) (See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 121. Contract No. 76G62  St Clair County  District 8 
Section 82-2HB-1-P                           
FAI Route 55/64 (I-55/64)  
This project consists of bridge cleaning and painting for Sn 082-0099 carrying IL 3 over I-55/64 in East St. Louis; includes 
containment and disposal of lead paint cleaning residues; cleaning and painting 1 steel bridge; mobilization; traffic control 
and protection. (75 Working Days) (Job No. C-98-063-13) (0-01512-8001)  
(See the Special Provisions for the DBE Percentage) 

  
 122. Contract No. 76G96  Madison County  District 8 

Section DIST 8 ITS 2015-1                           
FAI Route 270/70 (I-270/70)  
This project consists of CCTV and fiber optic interconnection along I-270 from 0.8 mile east of IL 159 to I-55/70/270 and 
along I-70 from I-55/70/270 to 2.3 miles east on I-70; includes 1.2 acres seeding; 75 cu yd non-special waste disposal; 
22,101 ft locating underground cable; 22,408 ft electric cable in conduit; 5 closed circuit television camera system; 22,398 
ft underground conduit; 26,909 ft fiber optic cable in conduit; mobilization; traffic control and protection.  
(125 Working Days) (Job No. C-98-022-14) (ITS Funds) (See the Special Provisions for the DBE Percentage) 
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 123. Contract No. 76G98  Madison County  District 8 
Section 60-1RS-3                           
FAI Route 270 (I-270) Project ACNHPP-27-0(404) 
This project consists of 1.1 miles of resurfacing and fog sealing of shoulders on I-270 from the east end of Mississippi 
River Bridge to the west end of St Thomas Road structure and 3 ramps at the IL 3 interchange; includes 27,065 lb 
bituminous prime coat; 18,650 lb polymerized bituminous prime coat; 9,028 to polymerized HMA surface course; 9,028 
ton material transfer device; 40,094 sq yd HMA surface removal; 143 sq yd class D patches; 3,727 ft shoulder rumble 
strips; 34,589 ft preformed plastic pavement marking; 398 raised reflective pavement markers; mobilization; traffic control 
and protection; federally funded. (35 Working Days) (Job No. C-98-024-14) (8-00422-0000, 8-00422-1000)  
(See the Special Provisions for the DBE Percentage) 

  
 124. Contract No. 76H03  Calhoun County  District 8 

Section 5RS-5                           
FAP Route 304 (IL 96)  
This project consists of resurfacing and replacing 690 feet of combination concrete curb and gutter on IL 96 from the Pike 
County line to Hamburg Road; includes 766 units excavating and grading existing shoulders; 1,789 ton HMA binder 
course; 16,199 ton HMA surface course; 118,324 sq yd HMA surface removal; 675 ft combination concrete curb and 
gutter removal; 710 ton aggregate wedge shoulder; 690 ft combination concrete curb and gutter; 154,958 ft thermoplastic 
pavement marking; 611 raised reflective pavement markers; mobilization; traffic control and protection. (35 Working Days) 
(Job No. C-98-027-14) (8-00387-0000) (See the Special Provisions for the DBE Percentage) 

  
 125. Contract No. 76H50  Various Counties  District 8 

Section D-8 ANNUAL PATCHING 2016-1                           
Various Routes (VARIOUS)  
This project consists of patching at various locations in Madison, Bond, Jersey, Calhoun and Greene Counties; includes 
4,400 ft saw cuts; 4,400 lb rebar; 115 ft pipe underdrains; 250 cu yd HMA pavement replacement; 110 sq yd deck slab 
repair; 350 cu yd pavement removal for patching; 265 cu yd pavement replacement; 6 call outs; traffic control and 
protection. (Completion Date: August 30, 2016) (Job No. C-98-003-15) (8-89313-0160)  
(See the Special Provisions for the DBE Percentage) 

  
 126. Contract No. 76H51  Various Counties  District 8 

Section D-8 ANNUAL PATCHING 2016-2                           
Various Routes (VARIOUS)  
This project consists of patching at various locations in St. Clair, Clinton, Monroe, Marion, Randolph and Washington 
Counties; includes 4,400 ft saw cuts; 4,400 lb rebar; 115 ft pipe underdrains; 250 cu yd HMA pavement replacement; 110 
sq yd deck slab repair; 350 cu yd pavement removal; 265 cu yd concrete pavement replacement; 6 callouts; traffic control 
and protection. (Completion Date: August 30, 2016) (Job No. C-98-004-15) (8-89313-0165)  
(See the Special Provisions for the DBE Percentage) 

  
 127. Contract No. 76H52  Various Counties  District 8 

Section DIST 8 GUARDRAIL 2016-1                           
Various Routes (VARIOUS)  
This project consists of guardrail and cable rail repair at various locations in District 8; includes 162 ft long-span guardrail 
over culvert; 131 traffic barrier terminals; 340 cable guard posts; 300 ft median cable; 785 guard blocks; 510 rail element 
plates; 887 steel posts; 825 high tension cable road guardposts; 238 repair traffic barrier terminals; mobilization; traffic 
control and protection. (Completion Date: August 30, 2016) (Job No. C-98-005-15) (8-00039-0016) (0-01846-8001) 
(See the Special Provisions for the DBE Percentage) 

  
 128. Contract No. 76H65  Clinton County  District 8 

Section (110,111,112,113)RS-5,14-16-I                           
FAP Route 42/327 (IL 127/US 50) Project ACF-000V(17) 
This project consists of patching, milling, resurfacing and guardrail improvements on IL 127 from the Bond County line to 
0.2 miles north of William Road; and patching on US 50 from 0.1 miles west of IL 127 to IL 127; includes 3,156 cu yd 
earth excavation; 74,062 lb bituminous prime coat; 7,108 ton leveling binder; 10,651 ton HMA surface course; 92,402 sq 
yd HMA surface removal; 2,795 sq yd patches; 15,836 ft saw cuts; 67,088 ft strip reflective crack control treatment; 1,131 
ton aggregate wedge shoulders; 1,046 ton HMA shoulders; 1,875 ft steel plate beam guardrail; 1,675 ft long-span 
guardrail over culvert; 38 traffic barrier terminals; 80,686 ft shoulder rumble strips; 202 sq ft sign panels; 97,505 ft 
thermoplastic pavement marking; 2,644 ft paint pavement marking; 549 raised reflective pavement markers; 532 ft 
detector loop replacement; mobilization; traffic control and protection; federally funded. (Completion Date: November 15, 
2015 Plus 20 Working Days) (Job No. C-98-018-15) (8-00355-0000) (See the Special Provisions for the DBE Percentage) 
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 129. Contract No. 76H68  St Clair County  District 8 
Section 46BR-I                           
FAP Route 600 (IL 159)  
This project consists of retrofitting bridge rails on SN 082-0071 carrying IL 159 over Douglas Creek, 0.8 miles north of 
Smithton; includes 9.6 cu yd concrete removal; 162 ft bridge rail removal; 9.6 cu yd concrete superstructure; 185 ft steel 
railing; 687 ft steel plate beam guardrail; 8 traffic barrier terminals; mobilization; traffic control and protection.  
(25 Working Days) (Job No. C-98-021-15) (0-01621-8016) (See the Special Provisions for the DBE Percentage) 

  
 130. Contract No. 76H71  St Clair County  District 8 

Section 82-(4,5,6,7)RS-1                           
FAI Route 64 (I-64)  
This project consists of 7.7 miles of resurfacing, patching and micro-surfacing on I-64 from west of IL 157 to west of 
Greenmount Road; includes 108,350 lb bituminous prime coat; 21,192 ton polymerized HMA surface; 189,214 sq yd HMA 
surface removal; 416 sq yd class A patches; 107,845 ft thermoplastic pavement marking; 109,679 ft preformed plastic 
pavement marking; 4,438 raised reflective pavement markers; 59,346 ft longitudinal partial depth removal; 1,773 ton 
longitudinal partial depth patching; 171,831 sq yd micro-surfacing; mobilization; traffic control and protection.  
(25 Working Days) (Job No. C-98-023-15) (8-00483-0000, 8-00483-1000)  
(See the Special Provisions for the DBE Percentage) 

  
 131. Contract No. 76H72  Randolph County  District 8 

Section 108RS-5                           
FAS Route 1858 (IL 155)  
This project consists of 3.87 miles of cape seal and ADA ramp improvements on IL 155 from west of Fort De Chartres to 
west of Market Street in Prairie Du Rocher; includes 68 sq ft PCC sidewalk; 725 ton aggregate wedge shoulders; 52,685 
ft thermoplastic pavement marking; 251 raised reflective pavement markers; 35,963 ft fiber-modified asphalt crack 
sealing; 37 ton partial depth patching; 53,363 sq yd cape seal; mobilization; traffic control and protection.  
(20 Working Days) (Job No. C-98-024-15) (8-00415-1000) (See the Special Provisions for the DBE Percentage) 

  
 132. Contract No. 76H73  Greene County  District 8 

Section (101,102)RS-3                           
FAP Route 761 (IL 108)  
This project consists of 10.5 miles of cape seal on IL 108 from the Illinois River to west of 11th Street in Carrollton; 
includes 45 ton HMA replacement over patches; 202 sq yd class B patches; 247,548 ft fiber-modified asphalt crack 
sealing; 160,922 sq yd cape seal; 166,892 ft thermoplastic pavement marking; 694 raised reflective pavement markers; 
mobilization; traffic control and protection. (45 Working Days) (Job No. C-98-025-15) (8-00472-1000)  
(See the Special Provisions for the DBE Percentage) 

  
 133. Contract No. 76H74  Jersey County  District 8 

Section 101-1RS-2                           
FAP Route 304 & FAS 749 (IL 100 & IL 3)  
This project consists of cape seal on IL 100 from east of Ski Lift Road to Vine Street in Grafton and Il 3 from north of 
Grafton Hills Drive to IL 100; includes 139 sq ft PCC sidewalk; 1,518 sq ft sidewalk removal; 36 sq yd class B patches; 
177 ft combination concrete curb and gutter; 155 sq ft concrete median; 21,201 sq ft pavement marking removal; 31,038 
ft fiber-modified asphalt crack sealing; 54,729 sq yd cape seal; 62,004 ft thermoplastic pavement marking; 283 raised 
reflective pavement markers; mobilization; traffic control and protection. (40 Working Days)  
(Job No. C-98-026-15) (8-00410-1000) (See the Special Provisions for the DBE Percentage) 

  
 134. Contract No. 76H75  Madison County  District 8 

Section (202,101,102)RS-2                           
FAP Route 2 (IL 3)  
This project consists of 3.64 miles of micro-surfacing along IL 3 from IL 143 in Wood River to north of New Poag Road; 
includes 20,000 ft fiber-modified asphalt crack sealing; 1,294 ton longitudinal partial depth patching; 118,155 sq yd micro-
surfacing; 85,761 ft thermoplastic pavement marking; 640 raised reflective pavement markers; mobilization; traffic control 
and protection. (40 Working Days) (Job No. C-98-027-15) (8-00456-1000)  
(See the Special Provisions for the DBE Percentage) 

  
 135. Contract No. 76H76  Greene County  District 8 

Section 411BR-1                           
FAP Route 10 (IL 267)  
This project consists of HMA overlay, waterproofing, painting and joint repair on IL 267 over Macoupin Creek (SN 042-
0017); includes 463 ton HMA surface course; 38.7 cu yd concrete removal; 37.2 cu yd concrete structures; 5.1 cu yd 
concrete superstructures; 400 sq yd deck slab repair; cleaning and painting 1 steel bridge; 239 ft preformed joint strip 
seal; 4,581 sq yd waterproofing membrane system; containment and disposal of non-lead paint cleaning residues; 9,819 
sq ft bridge deck concrete sealer; 5,850 ft thermoplastic pavement marking; 24 raised reflective pavement markers; 
mobilization; traffic control and protection. (60 Working Days) (Job No. C-98-028-15) (0-01285-8001)  
(See the Special Provisions for the DBE Percentage) 
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 136. Contract No. 76H78  St Clair-Monroe Counties  District 8 
Section (133,134,135)-I                           
FAP Route 809 (IL 158) Project ACHSIP-809(6) 
This project consists of installing 10.3 miles of rumble strips on the existing shoulders of IL 158 from Campbell Lane in 
Columbia to Aaron Drive in Belleville; includes 86,351 ft 8" shoulder rumble strips; mobilization; traffic control and 
protection; federally funded. (20 Working Days) (Job No. C-98-030-15) (8-08800-2203)  
(See the Special Provisions for the DBE Percentage) 

  
 137. Contract No. 76H79  St Clair County  District 8 

Section 52-I                           
FAP Route 678 (IL 4) Project ACHSIP-678(6) 
This project consists of resurfacing, shoulders, and rumble strips on the centerline and shoulders of IL 4 from north of 
Jefferson Road to south of Moeller Road; includes 280 cu yd earth excavation; 2,344 ft grading and shaping ditches; 
3,545 lb bituminous prime coat; 665 ton HMA surface course; 7,875 sq yd HMA surface removal; 90 ton HMA shoulders; 
90 ton aggregate wedge shoulder; 162 ft steel plate beam guardrail; 325 ft long-span guardrail over culverts; 4 traffic 
barrier terminals; 5,155 ft 8" shoulder rumble strips; 3,208 ft 16" centerline rumble strips; 6,412 ft thermoplastic pavement 
marking; 5,734 ft paint pavement marking; 81 raised reflective pavement markers; mobilization; traffic control and 
protection; federally funded. (25 Working Days) (Job No. C-98-031-15) (8-08800-2202)  
(See the Special Provisions for the DBE Percentage) 

  
 138. Contract No. 76H82  Various Counties  District 8 

Section DIST. 8 ITS 2015-1                           
Various Routes (VARIOUS)  
This project consists of maintaining and servicing ITS equipment in District 8; includes 2,000 hour electrician; 1,500 hour 
truck; 80 hour arrowboard; 1,500 hour ITS equipment control technician. (Completion Date: August 30, 2016)  
(Job No. C-98-034-15) (Formal Contracts) (See the Special Provisions for the DBE Percentage) 

  
 139. Contract No. 76H83  Various Counties  District 8 

Section DIST. 8 L TS 2015-1                           
Various Routes (VARIOUS)  
This project consists of repair and maintenance of highway lighting and traffic signals in District 8; includes 3,650 hour 
electrician; 1,650 hour pick-up truck; 1,450 hour bucket trucks; 750 hour arrowboard; 30 hour crash attenuator; 1,425 ft 
detector loop; 300 LED lamp module replacement. (Completion Date: June 30, 2016) (Job No. C-98-035-15) (Formal 
Contracts) (See the Special Provisions for the DBE Percentage) 

  
 140. Contract No. 76H86  St Clair County  District 8 

Section 33-T-I                           
FAU Route 9166 (ST CLAIR AVE)  
This project consists of pump station improvements at 42nd Street in East St. Louis; includes 0.7 cu yd concrete removal; 
structural steel removal; 1 drainage structure to be cleaned; furnishing and erecting structural steel; mobilization; traffic 
control and protection. (15 Working Days) (Job No. C-98-037-15) (8-82930-2115)  
(See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 141. Contract No. 76H88  Monroe County  District 8 

Section 68-DM                           
FAP Route 312 (IL 3)  
This project consists of building demolition; includes sealing 1 abandoned water well; removal of 1 building; mobilization. 
(25 Working Days)  
(Job No. C-98-038-15) (8-11111-1383) (See the Special Provisions for the DBE Percentage) 

  
 142. Contract No. 76H90  Various Counties  District 8 

Section DIST 8 TCD 2015-1                           
Various Routes (VARIOUS)  
This project consists of deliver, setup, maintain and pickup of traffic control devices in District 8 on a call out basis; 
includes 4,000 hour arrowboard; 200 cal day changeable message board; 8,500 cal day various barricades; 2,500 cal day 
drums with warning lights; 400 cal day sign panels; 6 cal month speed display trailer. (Completion Date: August 01, 2016) 
(Job No. C-98-040-15) (Formal Contract Funds) (See the Special Provisions for the DBE Percentage) 
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 143. Contract No. 78150  Saline County  District 9 
Section 124BR-2                           
FAP Route 776 (IL 142) Project ACF-776(31) 
This project consists of structure rehabilitation of SN 083-0031 carrying IL 142 over Rector Creek, 1.6 miles south of 
Hamilton County line; includes 619 cu yd earth excavation; 533 cu yd channel excavation; 811 cu yd furnished 
excavation; 1 acre seeding; 1,485 ft perimeter erosion barrier; 1,499 sq yd riprap; 230 sq yd HMA base course widening; 
512 ton HMA base course; 207 ton HMA surface course; 408 ton HMA Shoulders; removal of existing structure; 128 cu 
yd structure excavation; 73 cu yd concrete structures; 275 cu yd concrete superstructures; 112,980 lb structural steel; 
76,650 lb rebar; 1,099 ft steel piles; 125 ft steel plate beam guardrail; 8 traffic barrier terminals; 2,340 ft paint pavement 
marking; 1 uninterruptable power supply; mobilization; traffic control and protection; federally funded. (110 Working Days) 
(Job No. C-99-004-10) (9-98970-0000) (See the Special Provisions for the DBE Percentage) 

  
 144. Contract No. 78217  Jackson County  District 9 

Section 8B-2 & 8B-3                           
FAS Route 919 (MAKANDA ROAD) Project ACRS-919(114) 
This project consists of superstructure replacement for SN 039-0055 and a new overflow culvert over Drury Creek in 
Makanda in Jackson County; includes 39 cu yd earth excavation; 141 cu yd channel excavation; 210 cu yd porous 
granular embankment; 850 sq yd riprap; 197 sq yd HMA base course widening; 108 sq yd 10" PCC pavement; 909 sq ft 
PCC sidewalk; 360 sq yd pavement removal; 114 sq yd HMA shoulders; removal of existing superstructure; 484 cu yd 
structure excavation; 23.8 cu yd concrete structures; 131.9 cu yd concrete superstructure; 4,656 sq ft precast prestressed 
concrete deck beams (21" depth); 44,620 lb rebar; 69 sq ft structural repair of concrete less than 5" depth; 41 cu yd 
concrete box culverts; 70 ft 10' x 4' precast concrete box culvert; 71 ft steel plate beam guardrail; 3 traffic barrier 
terminals; 3,002 ft paint pavement marking; 1 uninterruptable power supply; mobilization; traffic control and protection; 
federally funded. (70 Working Days) (Job No. C-99-076-10) (9-00263-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 145. Contract No. 78333  Jackson County  District 9 

Section D9 SAFETY SIDEWALK 2013-1                           
FAP Route 331 (IL 13) Project ACHSIP-331(71) 
This project consists of constructing sidewalk from Lewis Lane to Giant City Road with a crossing of IL 13 at McKinney 
Avenue in Carbondale; includes 514 cu yd earth excavation; 3,129 cu yd furnished excavation; 4.4 acres seeding; 1,285 ft 
perimeter erosion barrier; 38,288 sq ft PCC sidewalk; 679 sq ft sidewalk removal; 814 sq ft median surface removal; 215 
ft storm sewer; 260 ft combination concrete curb and gutter; 516 sq ft concrete median surface; 600 cu yd non-special 
waste disposal; 2,098 ft modified urethane pavement marking; 639 ft underground conduit; 1 uninterruptable power 
supply; 3,670 ft electric cable in conduit; 4 traffic signal posts; 9 LED polycarbonate pedestrian signal heads; 115 ft 
detector loops; 2 radio transceivers; mobilization; traffic control and protection; federally funded. (50 Working Days)  
(Job No. C-99-009-13) (9-02200-2301) (See the Special Provisions for the DBE Percentage) 

  
 146. Contract No. 78337  Jefferson-Williamson Counties  District 9 

Section D9 ITS SIGNING 2013-1                           
FAI Route 57 (I-57)  
This project consists of the construction of 2 truss mounted LED dynamic message signs and closed circuit television 
cameras along I-57; located near MM 88.6 on SB I-57 in Jefferson County and MM 56.6 on NB I-57 in Williamson County; 
includes 1.25 acres seeding; 364 ft perimeter erosion barrier; 950 ft steel plate beam guardrail; 10 traffic barrier terminals; 
520 lb breakaway structural steel sign support; 171 ft overhead sign structure - span; 45 cu yd drilled shaft concrete 
foundations; 4,810 ft underground conduit; 7,650 ft electric cable in conduit; 2 weathering steel light poles; 2 CCTV 
cabinets; 2 truss mounted LED dynamic message signs; 2 CCTV cameras; 1 complete road weather information system; 
3,217 sq yd grading and shaping foreslopes; mobilization; traffic control and protection. (60 Working Days)  
(Job No. C-99-013-13) (ITS) (See the Special Provisions for the DBE Percentage) 

  
 147. Contract No. 78375  Jackson County  District 9 

Section (12-1)I-6,B-2                           
FAP Route 331 (IL 13)  
This project consists of constructing a multi-use patch and pedestrian bridge along IL 13 in Carbondale; includes 642 cu 
yd earth excavation; 2,750 cu yd furnished excavation; 2.8 acres seeding; 1,576 ft perimeter erosion barrier; 1,664 sq yd 
subbase granular material; 1,440 sq yd 6" PCC pavement; 3,312 sq ft 5" PCC sidewalk; 88 cu yd structure excavation; 30 
cu yd concrete structures; 40 cu yd concrete superstructures; 16,325 lb rebar; 528 ft metal shell piles; 1,439 sq ft 
pedestrian truss superstructure; 55 cu yd concrete box culverts; 53 ft pipe culverts; 110 ft storm sewers; 6 inlets; 572 ft 
combination concrete curb and gutter; 424 ft underground conduit; 4,047 ft electric cable in conduit; 6 LED pedestrian 
signal heads; 114 ft detector loops; 990 ft paint pavement marking; 33 sq ft sign panel; mobilization; traffic control and 
protection. (85 Working Days) (Job No. C-99-047-13) (0-01368-9001)  
(See the Special Provisions for the DBE Percentage) 
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 148. Contract No. 78380  Williamson County  District 9 
Section (X1-8,X1-7-1,X1-7,X1-6-1)R-1                           
FAI Route 57 (1-57) Project ACNHPP-5-7(312) 
This project consists of 9.28 miles of milling, rubblizing PCC pavement and placing 11.75" of HMA on the rubblized 
pavement on I-57 from Old IL 13 to Johnson County; includes 1,960 units grading and shaping shoulders; 490 units 
mowing; 8 acres seeding; 4,792 ton riprap; 39,962 sq yd subbase granular material; 207,231 lb bituminous prime coat; 
134,032 lb polymerized bituminous prime coat; 126,641 ton HMA binder; 35,275 ton polymerized HMA binder; 33,475 ton 
polymerized HMA surface; 184,229 ton material transfer device; 39,962 sq yd 14" pavement removal; 289,587 sq yd HMA 
surface removal; 10,582 sq yd paved shoulder removal; 226,554 sq yd rubblized PCC pavement; 1,422 sq yd patches; 
89,583 ton HMA shoulders; 396 concrete headwalls for pipe drains; 1,980 ft pipe underdrains; 6,250 ft steel plate beam 
guardrail; 48 traffic barrier terminals; 6,935 ft guardrail removal; 48 traffic barrier terminals; 6,935 ft guardrail removal; 
7,105 ft vertical adjustment of guardrail; 196,203 ft shoulder rumble strips; 2,343 sq ft sign panel; 221,029 ft thermoplastic 
pavement marking; 26,597 ft preformed plastic pavement marking; 1,574 raised reflective pavement markers; smart traffic 
monitoring system; mobilization; traffic control and protection; federally funded. (Completion Date: November 17, 2017) 
(Job No. C-99-052-13) (9-00242-0100, 9-00242-0200) (See the Special Provisions for the DBE Percentage) 

  
 149. Contract No. 78398  Perry County  District 9 

Section (103,17)N-1                           
FAP Route 103/329 (IL 13/IL 154) Project ACF-000V(29) 
This project consists of removing the existing wye at the intersection of IL 13 and IL 154 just west of Pinckneyville and 
replacing it with a roundabout; includes 1,781 cu yd earth excavation; 1,855 cu yd furnished excavation; 3.5 acres 
seeding; 8,059 sq yd subbase granular material; 4,859 sq yd stabilized subbase; 1,510 ton HMA binder course; 322 ton 
HMA surface course; 2,841 sq yd 9" PCC pavement; 3,675 sq ft 5" PCC sidewalk; 6,375 sq yd pavement removal; 118 
ton aggregate shoulders; 548 ft storm sewers; 6 manholes; 3,243 ft combination concrete curb and gutter; 370 cu yd non-
special waste disposal; 1,220 ft unit duct; 6 sodium vapor luminaires; 6 aluminum light poles; 805 sq ft sign panel; 5,210 ft 
modified urethane pavement marking; mobilization; traffic control and protection; federally funded. (75 Working Days) 
(Job No. C-99-022-14) (9-00313-0000) (See the Special Provisions for the DBE Percentage) 

  
 150. Contract No. 78437  Jefferson County  District 9 

Section (41-4,41-4-1)RS-2                           
FAI Route 57 (I-57) Project ACNHPP-5-7(311) 
This project includes HMA surface removal, HMA replacement, patching and guardrail on I-57 two miles south of Dix to 
the Marion/Jefferson County Line; includes 1.5 acre seeding; 578 ton riprap; 53,106 lb bituminous prime coat; 102,062 lb 
polymerized bituminous prime coat; 17,844 ton polymerized HMA binder; 13,506 ton polymerized HMA surface course; 
31,350 ton material transfer device; 138,611 sq yd 1 3/4" HMA surface removal; 757 sq yd class A patches; 463 sq yd 
class B patches; 4,968 ft saw cuts; 14,073 ton HMA shoulders; 5,561 ft steel plate beam guardrail; 36 each traffic barrier 
terminal; 103,689 ft shoulder rumble strips; 120,402 ft thermoplastic pavement marking; 13,386 ft preformed plastic 
pavement marking; 794 each raised reflective pavement markers; mobilization; traffic control and protection; federally 
funded. (80 Working Days) (Job No. C-99-066-14) (9-79800-0000) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 11, 2014 (Item 116) 
PREVIOUSLY ADVERTISED: March 6, 2015 (Item 142) 

  
 151. Contract No. 78443  Jackson County  District 9 

Section D9 CM TRAFFIC SIGNAL 2015-1                           
FAP Route 331 (IL 149)  
This project consists of constructing and modifying traffic signals and sidewalks at the intersection of IL 149 and 11th 
Street in Murphysboro; includes 833 sq ft PCC sidewalk; 833 sq ft sidewalk removal; 210 ft underground PVC conduit; 1 
uninterruptible power supply; 1,950 ft electric cable in conduit; 1 traffic signal post; 8 LED polycarbonate signal heads;  
4 LED polycarbonate pedestrian signal heads; 130 ft detector loop; mobilization; traffic control and protection.  
(20 Working Days) (Job No. C-99-005-15) (0-01621-9009) (See the Special Provisions for the DBE Percentage) 

  
 152. Contract No. 78444  Williamson County  District 9 

Section (1-3) LS-1                           
FAP Route 331 (IL 13)  
This project consists of landscaping along IL 13 near Carterville; includes 60 shade trees; 144 intermediate trees; 47 
shrubs; 20 evergreen trees; 528 units bulbs; 8 park benches; 164 cu yd furnished excavation; 1,100 sq ft PCC sidewalk; 
mobilization; traffic control and protection; (45 Working Days) (Job No. C-99-006-15) (9-00314-0314)  
(See the Special Provisions for the DBE Percentage) 
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 153. Contract No. 78457  Various Counties  District 9 
Section D9 SAFETY SHLDRS 2015-1                           
Various Routes (VARIOUS) Project ACF-ACHSIP-000V(21) 
This project consists of safety improvements at 5 locations throughout District 9; includes 809 ton material transfer device; 
903 units excavating and grading shoulders; 13,299 lb bituminous prime coat; 809 ton HMA surface course; 9,623 sq yd 
HMA surface removal; 400 sq yd class B patches; 6,662 ft strip reflective crack control treatment; 39,852 sq yd HMA 
shoulders; 605,645 ft shoulder rumble strips; 7,788 ft thermoplastic pavement marking; 48 raised reflective pavement 
markers; mobilization; traffic control and protection; federally funded. (45 Working Days) (Job No. C-99-022-15) (9-02200-
2502, 9-02200-2503, 9-02200-2504, 9-00622-0000) (See the Special Provisions for the DBE Percentage) 

  
 154. Contract No. 78459  Pope County  District 9 

Section (112,7)RS-4                           
FAP Route 885 (IL 146)  
This project consists of ultra-thin bond surfacing at 2 locations on IL 146 in Golconda; includes 22 gal rapid setting 
polymer modified emulsion; 240 sq yd ultra-thin HMA surface course; 270 ft thermoplastic pavement marking; 
mobilization; traffic control and protection. (15 Working Days) (Job No. C-99-024-15) (0-02020-9003)  
(See the Special Provisions for the DBE Percentage) 

  
 155. Contract No. 78460  Massac-Johnson Counties  District 9 

Section D9 CRACK SEAL 2015-1                           
FAI Route 24 (I-24)  
This project consists of approximately 26 miles of routing and sealing the longitudinal crack in the centerline of the 
existing pavement on EB and WB I-24 from US 45 to the Ohio River; includes 265,530 ft crack routing; 103,557 lb crack 
filling; mobilization; traffic control and protection. (45 Working Days) (Job No. C-99-025-15) (0-02020-9002)  
(See the Special Provisions for the DBE Percentage) 

  
 156. Contract No. 78462  Jackson County  District 9 

Section D9 CM PATCH 2016-1                           
FAP Route 331/FAU 9725 (IL 13)  
This project consists of pavement patching at 2 locations; WB IL 13 between Reed Station Road and Giant City Road and 
NB & SB Lewis Lane between Old IL 13 and WB IL 13 (also includes Old IL 13 Spur); includes 1,175 sq yd class B 
patches; 2,000 dowel bars; 7,635 ft saw cuts; 779 tie bars; 232 ft detector loops; mobilization; traffic control and 
protection. (25 Working Days) (Job No. C-99-027-15) (0-01621-9016)  
(See the Special Provisions for the DBE Percentage) 

  
 157. Contract No. 78471  Various Counties  District 9 

Section D9 ELECTRICAL REPAIR 2015-1                           
Various Routes (VARIOUS)  
This project consists of electrical repair and/or replacement on various routes in various counties of District 9; includes 
400 hour electrician; 375 hour trucks; 10 hour arrowboard; 10 hour attenuator. (Completion Date: June 30, 2016)  
(Job No. C-99-039-15) (Formal Contract) (See the Special Provisions for the DBE Percentage) 

  
 158. Contract No. 85619  Winnebago County  District 2 

Section 14-00610-00-BR (ROCKFORD) 
FAP Route 412 (ALPINE ROAD) Project BRM-5099(114) 
This project consists of the removal of the existing concrete box culvert box culvert and construction of a new concrete 
box culvert, pavement replacement at approaches, resurfacing, curb and gutter, storm sewers and pavement markings 
located 0.5 mile South of State Street over the South Branch of Keith Creek in the City of Rockford; includes 280 cu yd 
earth excavation; 2,926 lb bituminous materials (prime coat); 416 ton HMA binder course, IL -19.0, N70; 346 ton HMA 
surface course, Mix "D", N70; 153 sq yd bridge approach pavement connector (PCC); 142 sq yd PCC driveway pavement 
6"; 2,466 sq ft PCC sidewalk, 6"; 625 sq yd pavement removal; 2,137 sq yd HMA surface removal, 2"; 147 sq yd driveway 
pavement removal; 2,505 sq ft sidewalk removal; 1 removal of the existing structure; 354 cu yd structure excavation; 
103,730 lb reinforcement bars;` 94 ft bicycle railing; 266.1 cu yd concrete box culverts; 68 ft storm sewers; 1,237 ft 
combination concrete curb and gutter; 5,719 ft thermoplastic pavement markings; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: November 
10, 2015 plus 15 Working Days) (Job No. C-92-046-15) (2-10507-0000)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: April 24, 2015 (Item 141) 
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 159. Contract No. 85622  Lee County  District 2 
Section 13-00326-00-RS                           
FAS Route 184  Project RS-184(108) 
This project consists of 4.74 miles of resurfacing with HMA overlay with an aggregate shoulder wedge on LaMoille Road 
from Maytown Road to the Bureau County line, Maytown Road from Green Wing Road to LaMoille Road and Green Wing 
Road from Sublette Road to Maytown Road; includes 41,308 lb bituminous materials (prime coat); 2,754 ton leveling 
binder (machine method), N50; 4,590 ton HMA surface course, Mix "C", N50; 1,433 ton aggregate shoulders, Type B; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(15 Working Days) (Job No. C-92-054-15) (2-10492-0000) (See the Special Provisions for the DBE Percentage) 

  
 160. Contract No. 85623  Whiteside County  District 2 

Section 14-00216-00-RS                           
FAS Route 194 (PROPHET ROAD) Project RS-194(103) 
The project consists of 4.98 miles of Cold-in-Place Recycling from Star Road to Tampico Road; includes 70,123 sq yd 
Cold-in-Place Recycling-4"; 105,185 gal CIR-FDR emulsified asphalt; 70,123 sq yd surface profile milling; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)  
(Job No. C-92-040-15) (2-10498-0000) (See the Special Provisions for the DBE Percentage) 

  
 161. Contract No. 85624  Jo Daviess County  District 2 

Section 14-00147-00-RS                           
FAS Route 1067 (WILLOW ROAD) Project RS-1067(105) 
This project consists of 5.08 miles of cold-in-place recycling of existing HMA pavement with surface profile milling and 
pavement striping on Willow Road from US 20 to Krise Road; includes 65,608 sq yd cold-in-place recycling 4"; 98,412 gal 
CIR-FDR emulsified asphalt; 65,608 sq yd surface profile milling; 81,823 ft paint pavement markings line 4"; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)  
(Job No. C-92-056-15) (2-10494-0000) (See the Special Provisions for the DBE Percentage) 

  
 162. Contract No. 87592  Ford County  District 3 

Section 16-00121-00-RS                           
FAS Route 341 (CH 3) Project RS-341(113) 
This project consists of 1 miles of cold milling the existing pavement, resurfacing with HMA surface course, aggregate 
shoulders and pavement markings from 800 E. Road to Chatsworth Road; includes 6,100 lb bituminous materials (prime 
coat); 1,300 ton HMA surface course, Mix "C", N50; 21 ton incidental HMA surfacing; 14,100 sq yd HMA surface removal, 
1"; 300 ton aggregate shoulders, Type B; 2,010 ft paint pavement markings - Line 4"; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (15 Working Days)  
(Job No. C-93-082-14) (3-10500-0000) (See the Special Provisions for the DBE Percentage) 

  
 163. Contract No. 87602  Ford County  District 3 

Section 14-00124-00-BR                           
FAS Route 339 (CH 4) Project BRS-339(112) 
This project consists of the removal of the existing structure and the construction of a single span PPC deck bridge with 
approaches, located 2.4 miles North of Village of Elliot over an Unnamed Stream; includes 320 cu yd channel excavation; 
405 cu yd furnished excavation; 280 ton stone dumped riprap, Class B4; 36 ton aggregate base course, Type B; 1,193 lb 
bituminous materials (prime coat); 89 ton HMA surface course, Mix "C", N50; 334 sq yd HMA shoulders, 4"; 1 removal of 
existing structure; 27.2 cu yd concrete structures; 1,904 sq ft PPC deck beams (27" depth); 2,800 lb reinforcement bars, 
epoxy coated; 450 ft furnishing metal shell piles 12" x 0.25"; 320 ft pipe culverts, Class D, Type 1 24"; 144 ft steel railing, 
Type S1; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(30 Working Days) (Job No. C-93-143-14) (3-10536-0000) (See the Special Provisions for the DBE Percentage) 

  
 164. Contract No. 87619  Ford County  District 3 

Section 17-00122-00-RS                           
FAS Route 341 (CH 3) Project RS-341(114) 
This project consists of 2.68 miles of cold milling of the existing pavement, resurfacing with HMA surface course, 
aggregate shoulders and pavement markings from Chatsworth Road to IL 54; includes 16,210 lb bituminous materials 
(prime coat); 3,450 ton HMA surface course, Mix "C", N50; 55 ton incidental HMA surfacing; 37,590 sq yd HMA surface 
removal, 1"; 780 ton aggregate shoulders, Type B; 4,300 ft paint pavement markings - Line 4"; 22 ft preformed plastic 
pavement markings, Type B - Line 24"; federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (15 Working Days) (Job No. C-93-068-15) (3-10503-0000)  
(See the Special Provisions for the DBE Percentage) 
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 165. Contract No. 87623  Kankakee County  District 3 
Section 10-00276-01-BT (CITY OF KANKAKEE) 
RIVERFRONT TRAIL  Project TE-D3(90) 
This project consists of the construction of a shared-use trail from Wall St. to Gregg Street and the construction of a steel 
truss bridge over the Kankakee River in the City of Kankakee; includes 298 units tree removal; 2,810 sq yd topsoil furnish 
and place, 5"; 2,810 sq yd erosion control blanket; 2,344 sq yd aggregate base course, Type B; 2,945 lb bituminous 
materials (prime coat); 203 ton HMA surface course, Mix "C", N50; 9,320 sq ft PCC sidewalks; 799 sq yd pavement 
removal; 300 sq ft sidewalk removal; 534 cu yd structure excavation; 137 cu yd concrete structure; 11,920 lb 
reinforcement bars, epoxy coated; 752 ft bicycle railing; 106 sq yd slope wall 4"; 372 ft furnishing steel piles; 73 ft 
combination concrete curb and gutter, Type B-6.12; 4,332 ft paint pavement markings; 5,718 sq ft pedestrian truss 
superstructure; 4,936 sq ft precast modular retaining wall; 3,797 sq yd parking lot seal coat; 2,810 sq yd seeding 
(complete); 14 setting piles in rock; federally funded; (LSRP). (60 Working Days)  
(Job No. C93-073-15) (0-01725-3012) (3-10573-0000) (See the Special Provisions for the DBE Percentage) 

  
 166. Contract No. 89679  Tazewell County  District 4 

Section 10-00157-01-BR (EAST PEORIA) 
PEDESTRIAN TAIL  Project TE-D4(127) 
Project consists of furnishing and placing a pre-fabricated pedestrian bridge on existing railroad abutment, located over 
the East Peoria Drainage Levee District Channel along Camp Street from River Road to Main Street in the City of East 
Peoria; includes 40 cu yd earth excavation; 256 sq yd topsoil furnish and place; 850 lb bituminous materials (prime coat); 
531 lb polymerized bituminous materials (prime coat); 14 ton polymerized HMA surface course; 98 sq ft sidewalk removal; 
172 ft epoxy crack injection; 30 ft wood sign support; 1,512 sq ft pedestrian truss superstructure; 1 fold down bollards; 
240 ft perimeter erosion barrier, special; 54 sq yd aggregate shoulders, special; 2 wood bollards; 170 sq yd aggregate 
base course, special; 70 sq ft structural repair of concrete (depth greater than 5"); 24 ton HMA binder course; traffic 
control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (20 Working Days) (Job No. C-94-131-14) (0-01725-4005)  
(See the Special Provisions for the DBE Percentage) 

  
 167. Contract No. 90951  Champaign County  District 5 

Section 10-33HVBR                           
FAI Route 57 (I-57) Project ACNHPP-5-7(317) 
This project consists of bridge deck repairs (SN 010-0009) and bridge rehabilitation (SN 010-0010) carrying I-57 over IL 
10 and Illinois Central Railroad west of Champaign; includes 237 ton polymerized HMA surface course; 726 ton HMA 
shoulders; 52 cu yd concrete removal; 63 sq yd slope wall removal; remove existing concrete deck; 72 cu yd structure 
excavation; 56 cu yd concrete structures; 523 cu yd concrete superstructures; 1,020 sq yd bridge deck latex concrete 
overlay; 11,990 lb structural steel removal; 4,420 lb structural steel repair; 18,750 lb structural steel; 116,150 lb rebar; 464 
sq ft structural repair of concrete less than 5"; 24 sq yd full depth deck slab repair; 2,281 sq yd diamond grinding; 48 
elastomeric bearing assembly; 6 remove and re-erect traffic barrier terminals; 11,622 ft grooving for recessed pavement 
marking; 11,622 ft modified urethane pavement marking; mobilization; traffic control and protection; federally funded. 
(Completion Date: November 18, 2016) (Job No. C-95-051-98) (5-93930-0000, 5-93930-1000))  
(See the Special Provisions for the DBE Percentage) 

  
 168. DELETED FROM THE LETTING 
  
 169. Contract No. 93632  Montgomery County  District 6 

Section 09-00130-00-BR                           
FAS Route 725 (CH 11) Project BRS-725(103) 
This project consists of the removal of the existing bridge and the construction of a 3 span PPC deck beam bridge with 
aggregate base course approaches on CH 11 over West Fork Shoal Creek, located 2.9 miles N.E. of Walshville; includes 
5,471 cu yd earth excavation; 7,341 cu yd channel excavation; 2,218 sq yd stone riprap, Class A5; 1,158 sq yd aggregate 
base course, Type A 8"; 16 ton aggregate surface course, Type A; 976 sq yd pavement removal; 701 sq yd concrete 
wearing surface; 197 cu yd structure excavation; 123.4 cu yd concrete structures; 6,300 sq ft PPC deck beams (33" 
depth); 48,420 lb reinforcement bars; 280 ft furnishing steel piles HP 14X73; federally funded; (LSRP). (100 Working 
Days) (Job No. C-96-222-14) (6-10400-0000) (See the Special Provisions for the DBE Percentage) 

  
 170. Contract No. 93634  Hancock County  District 6 

Section 12-00123-02-PP                           
FAS Route 425 (CH 29) Project RS-67(156) 
Project consist of micro-surfacing, single pass, Type II Mixture C and all other incidental items to complete the 
improvement from TR 94 to CH 1; includes 56,661 sq yd micro-surfacing, single pass, Type II, Mixture  C; traffic control 
and protection; federally funded. (15 Working Days) (Job No. C-96-217-14) (6-10678-0000)  
(See the Special Provisions for the DBE Percentage) 
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 171. Contract No. 93649  Mason County  District 6 
Section 14-00048-04-PP                           
FAS Route 461 (CH 4 & CH 13) Project RS-125(19) 
Project consists of cold-in-place recycling of the existing asphalt pavement, cape seal and an A-2 surface treatment on 
(CH 4 and CH 13) from the Mason- Tazewell County Line north of Manito to Willow Street in the Village of Forest City; 
includes 8,112 ft short term pavement marking; 901 sq ft work zone pavement marking removal; 90,937 ft paint pavement 
marking removal; 97,661 gal CIR-FDR emulsified asphalt; 65,987 sq yd cold-in-place recycling; 65,987 sq yd surface 
profile milling; 23,978 sq yd bituminous surface treatment; 65,987 sq yd cape seal; traffic control and protection; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)  
(Job No. C-96-219-15) (6-10704-0000) (See the Special Provisions for the DBE Percentage) 

  
 172. Contract No. 93653  Morgan County  District 6 

Section 15-00007-00-SW (WAVERLY) 
Various Routes  Project SRTS-4009(340) 
This project consists of the removal and construction of sidewalks at various locations within the City of Waverly; includes 
132 cu yd earth excavation; 20 ton aggregate surface course, Type B; 11,554 sq ft PCC sidewalk; 98 sq ft detectable 
warnings; 16 sq  yd driveway pavement removal; 11,455 sq ft sidewalk removal; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)  
(Job No. C-96-238-15) (0-01686-6004) (See the Special Provisions for the DBE Percentage) 

  
 173. Contract No. 93655  Sangamon County  District 6 

Section 13-00030-09-PP                           
FAU Route 7998 (CH 43) Project RS-167(79) 
This project consists of cold-in-place recycling, HMA binder and surface courses, and HMA shoulders from Long Bay 
Drive 4 miles south to Old Route 66; includes 5,241 lb bituminous materials (prime coat); 5,133 ton HMA binder course, 
IL-19.0, N50; 3,671 ton HMA surface course, Mix "C", N50; 19,069 sq yd paved shoulder removal (special), 6"; 255 sq yd 
Class D patches; 20 ton aggregate wedge shoulder, Type B; 9,535 sq yd HMA shoulders, 3 1/4"; 84,075 ft paint 
pavement markings - Line 4"; 81,765 gal CIR-FDR emulsified asphalt; 51,103 sq yd cold-in-place recycling 5"; 1,216 sq 
yd surface profile milling; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (25 Working Days) (Job No. C-96-209-15) (6-10663-0000) (0-01735-6002) 
(See the Special Provisions for the DBE Percentage) 

  
 174. Contract No. 95763  Clay County  District 7 

Section 12-11131-00-BR                           
TR 385  Project BROS-25(81) 
Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete 
deck beam bridge (27" depth), aggregate approaches, earthwork and all other incidental items to complete the work on  
TR 385 over Elm Creek, 4 miles southeast of Flora; includes 435 cu yd earth and channel excavation; 630 cu yd 
furnished excavation; 180 ft perimeter erosion barrier; 365 ton aggregate surface course; 24 cu yd concrete structures; 
1,584 sq ft precast prestressed concrete deck beams (27" depth); 2,820 lb reinforcement bars; 280 ft furnishing and 
driving steel piles; 74 ft pipe culverts; 94 sq ft concrete sealer; 310 ton stone riprap; 4 terminal markers; federally funded; 
(A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)  
(Job No. C-97-038-15) (7-10686-0000) (See the Special Provisions for the DBE Percentage) 

  
 175. Contract No. 97592  St. Clair County  District 8 

Section 14-00021-00-CG (LEBANON) 
FAU Route 9249 (SCHUETZ STREET) Project M-5011(417) 
Project consists of 1,207' of proposed HMA pavement, soil modification, concrete sidewalk, combination concrete curb 
and gutter, storm sewers, box culverts, pavement marking and all other incidental items to complete the work on FAU 
Route 9249 (Schuetz Street) from Monroe Street to Madison Street in the City of Lebanon; includes 102 unit tree removal; 
1,375 cu yd earth excavation; 600 ft perimeter erosion barrier; 5,407 sq yd processing modified soil; 194 ton lime; 150 ton 
aggregate for temporary access; 119 lb bituminous materials (prime coat); 1,079 ton HMA binder course; 535 ton HMA 
surface course; 9,043 sq ft PCC sidewalk; 2,434 ft combination curb and gutter removal; 6,965 sq ft sidewalk removal; 1 
removal of existing structures; 717 ft precast concrete box culverts; 706 ft storm sewers; 970 ft storm sewer removal; 21 
inlets; 2,425 ft combination concrete curb and gutter; 755 ft modified urethane pavement marking line; traffic control and 
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (50 
Working Days) (Job No. C-98-335-14) (8-10539-0000) (See the Special Provisions for the DBE Percentage) 
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 176. Contract No. 97596  Madison County  District 8 
Section 12-00031-01-RS (HARTFORD) 
FAU Route 9005 (PIASA LANE) Project M-5011(381) 
This project consists of 0.14 mile of resurfacing, patching, storm sewer and pavement markings from IL 3 to South Delmar 
Avenue in the Village of Hartford; includes 131 cu yd removal and disposal of unsuitable material; 2,598 sq yd preparation 
of base; 106 ton aggregate base repair; 5,845 lb bituminous materials (prime coat); 394 ton HMA binder course, IL-19.0, 
N90; 224 ton HMA surface course, Mix "C", N90; 2,598 sq yd HMA surface removal, 4"; 14 sq yd Class C patches, Type 
II, 9"; 534 ft storm sewers; 280 ft concrete gutter Type B; 2,117 ft thermoplastic pavement markings; 161 ton rock fill-
subgrade; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(25 Working Days) (Job No. C-98-352-12) (8-10498-0000) (See the Special Provisions for the DBE Percentage) 

  
 177. Contract No. 97598  Clinton County  District 8 

Section 09-00095-01-SS                           
CH 11 (JAMESTOWN ROAD) Project RS-27(45) 
This project consists of removal and replacement of the existing storm sewers and regradation of the ditches over piping, 
located 0.1 mile north of Holy Cross Lane to Holy Cross Lane; includes 613 cu yd furnished excavation; 3,453 sq yd 
heavy duty erosion control blanket; 168 sq yd aggregate base course, Type A 8"; 83 sq ft sidewalk removal; 62 sq yd 
Class C patches; 1,266 ft storm sewers, Class A; 566 cu yd select granular backfill, special; 95 sq yd Class B patches, 
Type IV, 7" (special); 486 ft storm sewer removal; federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (55 Working Days) (Job No. C-98-331-12) (8-10474-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 178. Contract No. 99358  Jackson County  District 9 

Section 08-00157-00-RS                           
FAS Route 918 (TRUAX TRAER ROAD) Project RS-918(103) 
This project consists of 2.29 miles of HMA resurfacing, HMA shoulders, reflective pavement markers and pavement 
markings from near Haulage Road to US 51 South of Elkville; includes 13,235 lb bituminous materials (prime coat); 723 
sq yd HMA surface removal - butt joint; 3,640 ton HMA surface course, Mix "C", N90; 1,950 ton HMA shoulders; 35,173 ft 
paint pavement markings - Line 4"; 130 ft preformed plastic pavement markings; 151 raised reflective pavement markers; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(20 Working Days) (Job No. C-99-513-09) (9-10348-0000) (See the Special Provisions for the DBE Percentage) 

  
 179. Contract No. 99516  Williamson County  District 9 

Section 05-00103-00-RS                           
FAS Route 904 (PITTSBURG ROAD) Project RS-904(209) 
This project consists of 2.5 miles of resurfacing, aggregate shoulders and pavement markings from IL 13 North to TR 231; 
includes 14,800 lb bituminous materials (prime coat); 5,270 ton HMA surface course, Mix "C", N70; 54 sq yd Class D 
patches, Type II, 6"; 1,380 ton aggregate shoulders Type A; 30,640 ft paint pavement markings, Line 4"; 168 raised 
reflective pavement markers; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (20 Working Days) (Job No. C-99-527-05) (9-10067-0000) (0-01736-9001) 
(See the Special Provisions for the DBE Percentage) 

  
 180. Contract No. 99539  Pulaski County  District 9 

Section 12-00070-00-BR                           
FAS Route 941 (CH 9) Project BRS-941(115) 
Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete 
deck bridge(21" depth) with a bituminous wearing surface, removal and installation of guardrail, reconstruction of roadway 
embankment, aggregate shoulders, seeding and miscellaneous items to complete the work over an unnamed creek, 1 
mile west of Ullin. 939 cu yd earth, channel and borrow excavation; 129 ton stone dumped riprap, Class A4; 199 lb 
bituminous materials (prime coat); 43 ton HMA surface course; 111 ton aggregate shoulders; 1 removal of existing 
structures; 1,680 sq ft precast prestressed concrete deck beams (21" depth); 2,695 lb reinforcement bars; 387 ft 
furnishing and driving metal shell piles; 192 sq yd waterproofing membrane system; 504 ft Portland cement mortar fairing 
course; 300 ft steel plate beam guardrail; 6 traffic barrier terminals; 682 ft guardrail removal; 360 ft paint pavement 
marking line; 4 terminal markers; traffic control and protection; federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (35 Working Days) (Job No. C-99-552-12) (9-10472-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 181. Contract No. 99546  Jefferson County  District 9 

Section 09-00204-00-RS                           
FAS Route 823 (CH 5) Project RS-81(64) 
Project consists of placing 2 1/2" of bituminous resurfacing, patching, aggregate shoulders, thermoplastic pavement 
marking, and all other incidental items to complete the work from north of East Saddle Road to East Adams Road; 
includes 60 ton aggregate surface course; 18,960 lb bituminous materials (prime coat); 1,306 ton leveling binder 
(machine method); 2,648 ton HMA surface course; 262 sq yd Class D patches; 723 ton aggregate shoulders; 1,105 ft 
short term pavement marking; 26,906 ft thermoplastic pavement marking line; traffic control and protection; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)  
(Job No. C-99-529-10) (9-10404-0000) (See the Special Provisions for the DBE Percentage) 
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 182. DELETED FROM THE LETTING 
  
 183. Contract No. 97590  Madison County  District 8 

Section 11-00231-00-RS (ALTON) 
FAU Route 8961 (COLLEGE AVENUE) Project M-5011(353) 
This project consists of 1.22 miles of resurfacing, ADA accessible ramp construction and sidewalk replacement from 
Central Avenue to Washington Avenue in the City of Alton; includes 2,088 sq yd preparation of base; 6 ton aggregate 
surface course, Type B; 14,430 to bituminous materials (prime coat); 2,293 ton polymerized HMA surface course, Mix "D", 
N70; 5,195 sq ft PCC sidewalk 4"; 8 sq yd driveway pavement removal; 4,708 sq ft sidewalk removal; 779 sq yd 
pavement patching; 543 ft concrete curb, Type B; 189 ft combination concrete curb and gutter Type B-6.18; 20,116 ft 
pavement markings; 24,981 sq yd HMA surface removal, variable depth; federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (50 Working Days) (Job No. C-98-374-11) (8-10489-0000) 
(See the Special Provisions for the DBE Percentage) 

  
184. Contract No. 46379  Various Counties  District 1 

Section DAYLABOR D1 MILLING SVCS 16-18                           
Various Routes (VARIOUS)  
Milling services for IDOT Day Labor throughout District One; includes 15 cal day milling services. (15 Working Days)  
(Job No. C-60-018-16) (Day Labor) (See the Special Provisions for the DBE Percentage) 

  
 185. Contract No. 60R39  Will County  District 1 

Section 2011-207-RS                           
FAU Route 297 (US 6)  
Resurfacing of US 6 from Porter St. to Spring Creek Street in Joliet and New Lenox; includes 7,061 tons HMA binder and 
surface course, Mix D; 2,468 sq ft PCC sidewalk; 55,549 sq yds milling; 10,922 sq yds patching; 2,100 tons aggregate 
wedge shoulder; 8 cu yds non-special waste disposal; 67,759 ft thermoplastic pavement marking; 256 ft detector loop; 
250 units grading and shaping shoulders; 847 ft concrete curb and gutter; mobilization; traffic control and protection.  
(70 Working Days) (Job No. C-91-084-12) (1-78706-0000) (See the Special Provisions for the DBE Percentage) 

  
 186. Contract No. 60Y20  Cook County  District 1 

Section 430Y-TS(14)                           
FAU Route 3562 (JOLIET RD)  
Traffic signal modernization consisting of complete rebuild, providing one signal head per lane, backplates, LED signal 
heads and other related work on Joliet Road at Willow Springs Rd. in Countryside; includes 37.5 sq ft sign panel; 1,680 ft 
underground conduit; 12 handholes; 15,783 ft electric cable; 4 steel mast arm assemblies and poles; 19 signal heads, 
LED; 576 ft detector loop; 12,009 ft rod and clean existing conduit; 6,430 ft fiber optic cable; 1 controller; mobilization; 
traffic control and protection. (45 Working Days) (Job No. C-91-334-14) (1-78758-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 187. Contract No. 61A18  DuPage County  District 1 

Section 12-00045-00-WR (OAK BROOK) 
FAU Route 1471 (35TH STREET) Project M-4003(45) 
Project consists of HMA resurfacing, HMA shoulder construction, a 5' wide HMA pedestrian path, patching and guardrail 
installation on 35th Street from Tartan Lake Dr. to St. Paschal Dr. and on St. Paschal Dr. from Oak Brook Rd. to 35th St., 
located in the Village of Oak Brook; includes 525 cu yd aggregate subgrade improvement; 5,125 sq yd aggregate base 
course; 1,500 ton polymerized leveling binder; 950 ton HMA binder course; 2,752 ton HMA surface course; 800 sq yd 
pavement removal; 18,300 sq yd HMA surface removal; 1,325 sq yd Class D patches; 11,000 ft strip reflective crack 
control; 1 special waste plans and reports; 420 ft combination curb and gutter; 115 ft steel plate beam guardrail; 23,615 ft 
thermoplastic pavement marking line; federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (35 Working Days) (C-91-466-12) (1-21774-0000)  
(See the Special Provisions for the DBE Percentage) 
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 188. Contract No. 61A75  Will County  District 1 
Section 96-00014-01-PV (UNIVERSITY PARK) 
FAU Route 1637 (UNIVERSITY PARKWAY) Project M-4003(384) 
This project consists of 1.01 miles of pavement reconstruction, construction of storm sewers, aggregate subbase and 
subgrade, bituminous binder and surface courses, combination concrete curb and gutter replacement, traffic signals, 
pavement markings and restoration on University Parkway from East of the Metra Entrance to Crawford Avenue in the 
Village of University Park; includes 1,019 unit tree removal; 11,206 cu yd removal and disposal of unsuitable material; 
24,392 sq yd geotechnical fabric for ground stabilization; 33,246 sq yd topsoil furnish and place; 4.25 acre seeding; 
20,570 sq yd erosion control blanket; 12,676 sq yd sodding, salt tolerant; 24,392 sq yd aggregate subgrade improvement 
12"; 4,194 sq yd aggregate base course, Type B 8"; 21,312 sq yd HMA base course; 30 ton aggregate surface course, 
Type B; 3,601 ton HMA binder course, IL-19.0, N70; 3,242 ton HMA surface course, Mix "D"; 3,847 sq ft PCC sidewalk 5"; 
12,523 sq yd pavement removal; 4,989 ft storm sewers, Class A; 782 ft pipe underdrains 4" (special); 8,531 ft 
combination concrete curb and gutter; 25,526 ft pavement marking tape Type III; 21,335 ft thermoplastic pavement 
marking; 3,855 ft unit duct, 600V, 2-1C No. 4, 1/C No. 4 ground (XLP-Type Use), i" diameter polyethylene; 4,785 ft 
electric cable in conduit; 10 signal heads LED; 84 trees; 68,648 lb bituminous materials (prime coat); 30 luminaires, LED, 
horizontal mount, 285 watt; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (Completion Date: June 30, 2016 Plus 15 Working Days) (Job No. C-91-447-14) (1-21577-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 189. Contract No. 61A92  DuPage County  District 1 

Section 11-DCCSS-00-TL                           
Various Routes  Project CMM-4003(110) 
This project consists of traffic signal timing and interconnection at various locations within DuPage County; includes 5,290 
ft underground conduit, galvanized steel, 2" diameter; 65 maintenance of existing traffic signal installations; 7,507 ft 
electric cable in conduit, tracer, No. 14 1C; 22 remove existing traffic signal equipment; 22 full-actuated controllers and 
cabinets; 27 modify existing controller cabinets, special; 13 remote controlled video systems; 39 layer (datalink) switches; 
147 terminate fiber in cabinets; 2,020 ft outdoor rated network cable; 9,535 ft fiber optic cable in conduit, 24 single mode; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(60 Working Days) (Job No. C-91-096-13) (1-11015-0096) (See the Special Provisions for the DBE Percentage) 

  
 190. Contract No. 61B37  DuPage County  District 1 

Section 14-00108-00-RS (DOWNERS GROVE) 
FAU Route 2637 (FAIRVIEW AVENUE) Project M-4003(441) 
This project consists of 2.47 miles of resurfacing with polymerized leveling binder and bituminous surface course, 
patching, curb removal and replacement, sidewalk removal and replacement, driveway removal and replacement and 
pavement markings on Fairview Avenue from 55th Street to 75th Street in the Village of Downers Grove; includes 51,828 
lb bituminous materials (prime coat); 2,373 ton polymerized leveling binder (machine method), N50; 4,745 ton HMA 
surface course, Mid "D", N70; 165 sq yd PCC driveway pavement; 6,175 sq ft PCC sidewalk, 5 inch; 54,845 sq yd HMA 
surface removal, 2"; 260 sq yd driveway pavement removal; 6,960 sq ft sidewalk removal; 1,150 sq yd Class D patches; 
1,315 ft combination curb and gutter, Type B-6,12; 32,575 ft thermoplastic pavement markings; 95 sq yd HMA driveway 
pavement; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(40 Working Days) (Job No. C-91-162-15) (1-21699-0000) (See the Special Provisions for the DBE Percentage) 

  
 191. Contract No. 61B38  DuPage County  District 1 

Section 14-00050-00-SW (BURR RIDGE) 
FAU Route 1552 (GERMAN CHURCH ROAD) Project M-4003(422) 
Project consists of sidewalk construction, curb and gutter, crosswalks, retaining wall, guardrail, utility adjustments, 
pavement markings, infiltration basins and parkway restoration, from County Line Road to Graystone Court in the Village 
of Burr Ridge; includes 562 unit tree removal; 1,258 cu yd earth excavation; 318 cu yd furnished excavation; 2,278 sq yd 
topsoil furnish and place; 2,014 sq yd erosion control blanket; 2,278 sq yd sodding; 590 sq yd aggregate base course; 
5,310 sq ft PCC sidewalk; 414 cu yd structure excavation; 13,700 lb reinforcement bars, epoxy coated; 497 ft storm 
sewers; 210 ft paint pavement marking line; 1 maintenance of existing traffic signal installation; 11 trees; 100 shrubs; 
1,059 sq ft segmental concrete block wall special; 200 ft pipe underdrains for structures; 1,755 sq ft temporary soil 
retention system; 1 L sum preconstruction videotaping; traffic control and protection; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (45 Working Days)  
(Job No. C-91-139-15) (1-21697-0000) (See the Special Provisions for the DBE Percentage) 
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 192. Contract No. 61B41  Kane County  District 1 
Section 15-00055-00-RS (NORTH AURORA) 
FAU Route 2505 (RANDALL ROAD) Project M-4003(491) 
This project consists of 0.81 mile of resurfacing the existing pavement with HMA binder and surface courses, sidewalk 
removal and replacement, patching and striping on Randall Road from Oak Street to I-88 in the Village of North Aurora; 
includes 1,452 sq yd topsoil furnish and place, 6"; 1,452 sq yd erosion control blanket; 20,500 lb bituminous materials 
(prime coat); 3,900 ton HMA binder course, IL-19.0, N70; 3,000 ton HMA surface course, Mix "D", N70; 300 sq ft PCC 
sidewalk 5"; 100 sq yd pavement removal; 30,100 sq yd HMA surface removal, 4"; 300 sq ft sidewalk removal; 684 sq yd 
Class D patches; 1,406 ft steel beam guardrail, Type B, 9' posts; 23,180 ft thermoplastic pavement markings; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days)  
(Job No. C-91-256-15) (1-21773-0000) (See the Special Provisions for the DBE Percentage) 

  
 193. Contract No. 61B42  Cook County  District 1 

Section 14-00110-00-SW (ROLLING MEADOWS) 
FAP Route 559 (GOLF ROAD) Project CMM-4003(375) 
This project consists of new sidewalk construction, removal and replacement of sidewalks, parkway restoration, new curb 
and gutter, removal and replacement of curb and gutter, traffic signal modifications, landscaping, and parapet railing 
attached to the bridge on Golf Road from Ring Road to New Wilke Road in the Village of Rolling Meadows; includes 
1,500 cu yd earth excavation; 2,250 sq yd topsoil furnish and place, 4"; 2,250 sq yd erosion control blanket; 18 ton HMA 
surface course, Mix "D", N50; 177 sq yd pavement removal; 4,380 sq ft sidewalk removal; 9 cu yd concrete 
superstructure; 1,730 lb reinforcement bars, epoxy coated; 141 ft parapet railing; 803 ft combination concrete curb and 
gutter; 70 sq ft concrete median, Type SB-6.12; 155 ft steel plate beam guardrail, Type A, 6' posts; 2,201 ft pavement 
markings; 3,199 ft electric cable in conduit; 12 pedestrian signal heads, 1-FACE, bracket mounted with countdown timer; 
34 trees; 302 shrubs; 3 units perennial plants, ornamental type, gallon pot; 18,750 sq ft PCC sidewalk 5", special; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(40 Working Days) (Job No. C-91-417-14) (1-11015-0085) (See the Special Provisions for the DBE Percentage) 

  
 194. Contract No. 61B43  Kane County  District 1 

Section 14-00008-00-RS (BURLINGTON) 
FAU Route 2264 (MAIN STREET) Project M-4003(420) 
This project consists of 0.28 miles of resurfacing with HMA binder and surface courses, pavement patching, sidewalk 
removal and replacement, curb and gutter removal and replacement and pavement markings on Main Street from Old 
Plank Road to Railroad Street in the Village of Burlington; includes 4,422 lb bituminous materials (prime coat); 360 ton 
polymerized leveling binder (machine method), IL-4.75, N50; 550 ton HMA surface course, Mix "D", N50; 859 sq ft PCC 
sidewalk 5"; 6,552 sq yd HMA surface removal, 2 1/2"; 859 sq ft sidewalk removal; 205 sq yd Class D patches; 257 ft 
combination concrete curb and gutter; 7,408 ft thermoplastic pavement markings; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (15 Working Days)  
(Job No. C-91-132-15) (1-21765-0000) (See the Special Provisions for the DBE Percentage) 

  
 195. Contract No. 61B47  Cook County  District 1 

Section 14-00127-00-SW (BROOKFIELD) 
Various Routes  Project SRTS-4009(321) 
Project consists of the installation of new sidewalks within existing grass parkways, intermittent replacement of existing 
sidewalks, earth excavation, associated driveway replacement as required by grade, detectable warnings as needed, 
landscaping restoration and all other incidental items to complete the work on Various Routes in the Village of Brookfield; 
includes 135 cu yd earth excavation; 550 sq yd topsoil furnish and place; 100 sq yd seeding; 450 sq yd sodding; 925 sq 
yd protective coat; 120 sq yd PCC driveway pavement; 28,265 sq ft PCC sidewalk; 160 sq ft detectable warnings; 150 sq 
yd driveway pavement removal; 21,550 sq ft sidewalk removal; 100 ft combination concrete curb and gutter removal and 
replacement; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (25 Working Days) (Job No. C-91-220-15) (0-01686-1020)  
(See the Special Provisions for the DBE Percentage) 

  
 196. Contract No. 61B50  Cook County  District 1 

Section 14-00089-00-RS (HAZEL CREST) 
FAU Route 1613 (170TH STREET) Project M-4003(440) 
Project consists of resurfacing with leveling binder and surface courses, curb and gutter repair, Class D HMA patches, 
pavement marking and all other incidental items to complete the work on FAU Route 1613 (170th Street) from Dixie 
Highway to Park Avenue in the Village of Hazel Crest; includes 6,106 lb bituminous materials (prime coat); 399 ton 
polymerized leveling binder (machine method); 181 sq yd HMA surface removal; 1,013 ton HMA surface course; 3,524 sq 
ft PCC sidewalk;_330 sq ft detectable warnings; 498 sq yd Class D patches; 9,045 sq yd HMA surface removal; 23 catch 
basins to be adjusted; 498 sq yd Class D; 11 valve boxes to be adjusted; 915 ft short term pavement marking; 2,040 ft 
thermoplastic pavement marking line; 142 sq yd sodding; 1,610 ft combination curb and gutter removal and replacement; 
traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (30 Working Days) (Job No. C-91-161-15) (1-21770-0000)  
(See the Special Provisions for the DBE Percentage) 
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 197. Contract No. 61B51  Cook County  District 1 
Section 04-00051-00-PV (MATTESON) 
FAU Route 2795 (CENTRAL AVENUE) Project M-8003(627) 
This project consists of 1.54 miles of resurfacing, pavement patching, curb and gutter removal and replacement, sidewalk 
and driveway removal and replacement, sidewalk ramps and pavement markings on Central Avenue from Vollmer Road 
to Lincoln Highway in the Village of Matteson; includes 15,900 lb bituminous materials (prime coat); 1,980 ton 
polymerized level binder (machine method), IL-4.75, N50; 2,970 ton HMA surface course, Mix "D", N50; 1,003 sq yd PCC 
driveway pavement , 8"; 7,101 sq ft PCC sidewalk, 5"; 35,333 sq yd HMA surface removal, 2 1/4"; 4,194 sq yd driveway 
pavement removal; 4,631 sq ft sidewalk removal; 194 sq yd Class D patches; 16,500 ft combination concrete curb and 
gutter, Type B-6.12; 24,859 ft thermoplastic pavement markings; 3,975 sq yd seeding (complete); 3,191 sq yd HMA 
driveway pavement, 10"; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (95 Working Days) (Job No. C-91-298-06) (1-20266-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 198. Contract No. 61B55  Cook County  District 1 

Section 14-00225-00-RS (CICERO) 
FAU Route 2790 (AUSTIN BOULEVARD) Project M-4003(481) 
Project consists of HMA surface removal, HMA resurfacing, area reflective crack control treatment, pavement patching, 
sewer structure adjustments, thermoplastic pavement patching, sewer structure adjustments, thermoplastic pavement 
marking, detector loop repair and all other incidental items to complete the work on FAU Route 2790 (Austin Boulevard) 
from Cermak Road to Roosevelt Road in Town of Cicero; includes 250 sq yd topsoil furnish and place; 1,500 sq yd 
sodding, salt tolerant; 30 unit supplemental watering; 70 inlet filters; 50 cu yd aggregate subgrade improvement; 40 ton 
aggregate for temporary access; 23,000 lb bituminous materials (prime coat); 60 ton leveling binder (hand method); 1,400 
ton polymerized leveling binder (machine method); 250 sq yd HMA surface removal-butt joint; 300 ton HMA replacement 
over patches; 2,920 ton HMA surface course; 390 sq yd PCC pavement; 11,500 sq ft PCC sidewalk 5"; 650 sq ft 
detectable warnings; 25,300 sq yd HMA surface removal; 270 sq yd driveway pavement removal; 9,500 sq ft sidewalk 
removal; 1,800 sq yd hot-mix removal over patches; 26 catch basins to be reconstructed; 50 frames and lids; 2,400 ft 
short term pavement marking; 1,600 ft work zone pavement marking removal; 12,400 ft thermoplastic pavement marking 
line; 750 ft detector loop replacement; 100 ton coarse aggregate; 3,400 ft combination curb and gutter removal (special); 
2,000 sq ft sidewalk removal (special); 3,400 ft combination concrete curb and gutter; 1,200 sq yd sod stripping; traffic 
control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (45 Working Days) (Job No. C-91-204-15) (1-21767-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 199. Contract No. 61B56  Will County  District 1 

Section 12-00015-00-BT (HOMER GLEN) 
HOMER GLEN TRAIL  Project CMM-4003(44) 
This project consists of the construction of a HMA surfaced multi-use trail, combination concrete curb and gutter removal 
and replacement, storm sewers, landscaping and pavement markings on Homer Glen Trail from Martingale Lane to 159th 
Street in the Village of Homer Glen; includes 3,135 cu yd earth excavation; 1,410 cu yd removal and disposal of 
unsuitable material; 12,610 sq yd topsoil furnish and place, 4"; 2.7 acre seeding, Class 2A; 12,610 sq yd erosion control 
blanket; 10,680 sq yd subbase granular material, Type B 6"; 4,315 lb bituminous materials (prime coat); 1,120 ton HMA 
surface course, Mix "D", N50; 640 sq ft PCC sidewalk 5"; 300 sq yd pavement removal; 790 sq ft sidewalk removal; 540 
sq yd Class D patches, Type IV, 4"; 185 ft storm sewers, Class A, Type IV, 4"; 521 ft thermoplastic pavement markings; 
155 ft combination concrete curb and gutter removal and replacement; federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (Completion Date: September 15, 2015 Plus 10 Working 
Days) (Job No. C-91-465-12) (1-11015-0092) (See the Special Provisions for the DBE Percentage) 
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 200. Contract No. 61B60  Cook County  District 1 
Section 14-00087-00-RS (HAZEL CREST) 
FAU Route 1622 (183RD STREET) Project M-4003(496) 
Project consists of PCC surface removal, partial depth median removal, PCC pavement patching, spot curb and gutter 
removal and replacement, HMA binder and surface course, detector loop replacement, driveway pavement removal and 
replacement, sidewalk installation, sidewalk removal and replacement, drainage improvements, pavement markings, and 
all other incidental items to complete the work on FAU Route 1622 (183rd Street) from Crawford Avenue to Sacramento 
Avenue in the Village of Hazel Crest; includes 292 cu yd earth excavation; 1,434 sq yd topsoil furnish and place; 1,434 sq 
yd sodding; 26 unit supplemental watering; 44 inlets; 2,742 sq yd aggregate base course; 1,331 sq yd HMA base course; 
29,799 lb bituminous materials (prime coat); 134 ton leveling binder (machine method); 2,071 ton polymerized leveling 
binder (machine method); 476 sq yd HMA surface removal-butt joint; 1,301 sq yd PCC surface removal; 4,924 ton HMA 
surface course; 3,103 sq yd pavement fabric; 4,722 sq yd protective coat; 650 sq yd PCC driveway pavement; 24,617 sq 
ft PCC sidewalk; 2,805 sq yd driveway pavement removal; 216 ft combination curb and gutter removal; 19,429 sq ft 
sidewalk removal; 48,436 sq ft median removal, partial depth; 6,678 sq yd Class B patches; 355 sq yd Class D patches; 
11,354 dowel bars; 33,810 ft saw cuts; 844 tie bars; 14 catch basins to be adjusted; 32 manholes to be adjusted; 43 
frames and lids; 21,436 ft short-term pavement marking; 2,387 sq ft work zone pavement marking removal; 105 raised 
reflective pavement marker removal; 1,257 ft detector loop replacement; 3,946 ft combination concrete curb and gutter 
removal and replacement; 338 sq ft temporary information signing; 400 sq ft remove and reinstall brick paver; 392 sq ft 
detectable warnings (special); 7,749 sq yd PCC surface removal (variable depth); 454 sq yd HMA surface removal, 
variable depth); 1,570 dower bars; traffic control and protection; federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (Completion Date: November 13, 2015 Plus 05 Working Days)  
(Job No. C-91-267-15) (1-21769-0000) (See the Special Provisions for the DBE Percentage) 

  
 201. Contract No. 61B69  DuPage County  District 1 

Section 15-00058-00-RS (ROSELLE) 
FAU Route 2044 (RODENBURG ROAD) Project M-4003(498) 
Project consists of HMA resurfacing, curb and gutter replacement, sidewalk replacement, patching and pavement 
markings from Central Ave. to Prescott Dr. in the Village of Roselle; includes 22,254 sq yd HMA surface removal; 1,318 
ton polymerized leveling binder; 2,636 ton HMA surface course; 2,220 sq yd Class D patches; 2,354 sq ft sidewalk 
removal; 2,109 sq ft PCC sidewalk; 2,530 ft combination curb and gutter replacement; 1,110 sq yd subbase granular 
material; 3,020 ft thermoplastic pavement marking line; federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (Completion Date: September 15, 2015 Plus 10 Working Days)  
(Job No. C-91-278-15) (1-21777-0000) (See the Special Provisions for the DBE Percentage) 

  
 202. Contract No. 64K79  Various Counties  District 2 

Section D2 LIGHT REPAIR (EAST)2015                           
Various Routes (VARIOUS)  
Maintenance for traffic signals, flashing beacons and roadway lighting along state maintained routes in Boone, JoDaviess, 
Lee, Ogle, Stephenson and Winnebago counties, to be done on a "call-out" bases; includes 600 hrs journeyman 
electrician; 120 hrs journeyman electrician (weekend and holiday overtime rates); 150 hrs apprentice electrician; 60 hrs 
apprentice electrician (weekend and holiday overtime rates); 400 hrs pick-up truck; 260 hrs bucket truck.  
(Completion Date: June 30, 2017) (Job No. C-92-067-15) (D2 Operations)(MCHD) 
(See the Special Provisions for the DBE Percentage) 

  
 203. Contract No. 64K80  Various Counties  District 2 

Section D2 LIGHT REPAIR (WEST)2015                           
Various Routes (VARIOUS)  
"On-call" maintenance for traffic signals, flashing beacons and roadway lighting along state maintained routes in District 2; 
includes 1,400 hrs journeyman electrician; 320 hrs journeyman electrician (weekend and overtime rates); 250 hrs 
apprentice electrician; 160 hrs apprentice electrician (weekend and overtime rates; 2,000 hrs pick-up truck; 700 hrs 
bucket truck. (Completion Date: June 30, 2017) (Job No. C-92-068-15) (D2 Operations)(MCHD) 
(See the Special Provisions for the DBE Percentage) 

  
 204. Contract No. 66E63  LaSalle County  District 3 

Section 32 (NRM) TS-2                           
FAP Route 623 (US 6)  
Replacement of two 3-section signal heads for left turn phasing at the intersection of US 6 and Bucklin St. in LaSalle; 
includes 4 signal heads, polycarbonate, LED; 1,910 ft detector loop; 4 traffic signal backplates; remove existing traffic 
signal equipment; mobilization; traffic control and protection. (20 Working Days) (Job No. C-93-077-15) (3-64720-1503) 
(See the Special Provisions for the DBE Percentage) 
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 Small Business Set-Aside. 
 205. Contract No. 66E64  Kendall County  District 3 

Section (118)T                           
FAS Route 2312 (IL 126)  
Paved ditch removal, installation of manholes, storm sewer, earthwork, new paved ditches and other related work on IL 
126 located 0.37 mile east of IL 47 in Kendall County; includes 15 cu yds furnished excavation; 20 cu yds trench backfill; 
289 ft paved ditch removal; 5 tons aggregate wedge shoulder; 522 ft storm sewers; 5 manholes; 289 ft paved ditch; 
mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-078-15) (3-64720-1504)  
(See the Special Provisions for the DBE Percentage) 

  
 206. Contract No. 66E82  Kankakee County  District 3 

Section 2015-2 TREE REM FOR EAB CONT                           
FAI Route 57 (I-57)  
Removal of Ash trees along I-57 at the infields of the Manteno Interchange, for controlling Emerald Ash Borers; includes 
915 units tree removal; mobilization; traffic control and protection. (Completion Date: October 31, 2015 Plus 05 Working 
Days) (C-93-106-15) (0-02040-3002) (See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 207. Contract No. 76H38  Madison-St Clair Counties  District 8 
Section 60-6BR-P, 125-BR-2-P                           
FAI Route 55/70 & FAP 805 (I-55/70 & IL 161)  
This project consists of bridge painting on I-55/70 over Canteen Creek (SN 060-0010) and IL 161 over Silver Creek (SN 
082-0095); includes containment and disposal of lead paint cleaning residues from 3 steel bridges; cleaning and painting 
3 steel bridges; mobilization; traffic control and protection. (60 Working Days) (Job No. C-98-065-14) (0-01511-8002) 
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: March 6, 2015 (Item126) 

  

 Small Business Set-Aside. 
 208. Contract No. 78467  Alexander-Pulaski Counties  District 9 

Section D9 WEED SPRAY 2015-2                           
FAI Route 57 (I-57)  
This project consists of applying herbicide spray mixture to turf areas for approximately 17 miles on I-57 in Alexander and 
Pulaski Counties; includes 675 oz Outrider; 113 gal non-ionic surfactant; mobilization. (15 Working Days)  
(Job No. C-99-035-15) (0-02060-9002) (See the Special Provisions for the DBE Percentage) 

  
 209. Contract No. 85569  Henry County  District 2 

Section 10-00014-00-SW (CAMBRIDGE) 
W SOUTH ST & S RIDGE ST  Project SRTS-4009(59) 
Project consists of the construction of concrete sidewalk, areas of HMA pavement, combination concrete curb and gutter, 
pavement markings, erosion control, associated removals and all other incidental items to complete the work along W. 
South Street between S. West Street and S. Ridge Street and along S. Ridge Street between W. South Street to Valley 
View Drive in the Village of Cambridge; includes 10 unit tree removal; 510 cu yd earth excavation; 180 cu yd topsoil 
excavation and placement; 192 ft perimeter erosion barrier; 45 ton aggregate base course; 822 sq yd aggregate base 
course; 274 lb bituminous materials (prime coat); 118 ton HMA surface course; 215 sq yd PCC driveway pavement; 
14,970 sq ft PCC sidewalk; 313 sq ft detectable warnings; 625 sq yd HMA surface removal; 392 ft combination concrete 
curb and gutter removal and replacement; 108 ft thermoplastic pavement marking lines; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)  
(Job No. C-40-050-09) (0-01686-2001) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: September 19, 2014 (Item 58) 

  
 210. Contract No. 85615  Winnebago County  District 2 

Section 12-00592-00-SP (ROCKFORD) 
FAU Route 5108 (ROCKTON AVENUE) Project HSIP-5099(109) 
Resurfacing, reconstructing the returns and traffic signal modernization at the intersection of Rockton Avenue and Halsted 
Road in the City of Rockford; includes 8,105 sq yd HMA surface removal; 306 cu yd earth excavation; 281 sq yd 
aggregate base course; 705 ton polymerized HMA surface course; 115 ton HMA binder course; 1,615 sq ft sidewalk 
removal; 2,088 sq ft PCC sidewalk; 345 ft combination curb and gutter; 9,582 ft electric cable in conduit; 4 steel 
combination mast arm assemblies and poles; 17 signal heads, LED; 7 pedestrian signal heads, LED; 4 luminaires; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(40 Working Days) (Job No. C-92-132-12) (0-01666-2001) (See the Special Provisions for the DBE Percentage) 
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 211. Contract No. 85625  Rock Island County  District 2 
Section 14-00155-00-RS (EAST MOLINE) 
FAU Route 5853 (13TH STREET) Project M-5074(94) 
Project consists of pavement milling, resurfacing, construction of ADA accessible pedestrian ramps, traffic control and all 
other incidental items to complete the work on FAU Route 5853 (13th Street) from Illinois 84 to 13th Avenue in the City of 
East Moline; includes 482 sq yd topsoil furnish and place; 482 sq yd erosion control seeding; 48 inlet and pipe protection; 
2,492 sq yd aggregate base course; 26,079 lb bituminous materials (prime coat); 1,571 ton leveling binder (machine 
method); 4,283 sq yd HMA surface removal; 2,259 ton polymerized HMA surface course; 2,195 sq yd PCC pavement; 
5,758 sq ft PCC sidewalk; 2,284 sq yd pavement removal; 1,337 ft combination curb and gutter removal; 5,349 sq ft 
sidewalk removal; 22 valve boxes to be adjusted; 1,337 ft combination concrete curb and gutter; 989 ft short term 
pavement marking; 8,417 ft temporary pavement marking line; 3,272 sq ft work zone pavement marking line; 11,120 ft 
thermoplastic pavement marking line; 125 ft paint pavement marking line; 90 raised reflective pavement markers; 804 ft 
detector loops; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance 
that names additional insureds). (65 Working Days) (Job No. C-92-043-15) (2-10495-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 212. Contract No. 87603  Kendall County  District 3 

Section 13-00043-00-LS (YORKVILLE) 
FAP Route 326 (IL 47) Project TE-D3(87) 
Project consists of installing wiring, light poles, fixtures and all other incidental items to complete the work on FAP Route 
326 (IL 47) from IL 128 northerly to Somonauk Street in the City of Yorkville; includes 6 removal of lighting units; 8,720 
meter electric cable in conduit, 600 V; 44 luminaires, high pressure sodium, special; 44 lighting units; traffic control and 
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(35 Working Days) (Job No. C-93-012-15) (0-01725-3010) (See the Special Provisions for the DBE Percentage) 

  
 213. Contract No. 89673  Stark County  District 4 

Section 13-00174-00-DR                           
FAS Route 375 (CH 11) Project ER-37-5(102) 
Remove the existing culvert and the construction of a double 12' x 6.5' cast in place concrete box culvert, approach 
roadway improvements and riprap, located 2.55 miles north of IL 17 over the Spoon River Tributary; includes 2,300 cu yd 
structure excavation; 362 cu yd concrete box culverts; 78,100 lbs reinforcement bars, epoxy coated; 138 cu yd porous 
granular backfill, special; 446 ton aggregate base course; 1,705 lbs bituminous materials; 282 ton HMA surface course; 
276 ton aggregate shoulders; 200 ft guardrail; 4 traffic barrier terminals; 595 cu yd furnished excavation; (A Special 
Provision for this contract requires insurance that names additional insureds) (Completion Date: November 15, 2015 Plus 
05 Working Days) (Job No. C-94-034-14) (0-99915-4001) (See the Special Provisions for the DBE Percentage) 

  
 214. Contract No. 89687  Stark County  District 4 

Section 13-00175-00-DR                           
FAS Route 375 (CH 11) Project ER-37-5(103) 
Remove existing culvert and construction of a double 12' X 9' cast in place box culvert, approach roadway improvements, 
riprap and guardrail, located 1.1 miles north of IL 17 over the Spoon River Tributary; includes 590 cu yd earth excavation; 
955 cu yd structure excavation; 250 cu yd concrete box culverts; 56,620 lbs reinforcement bars, epoxy coated; 115 cu yd 
porous granular backfill, special; 640 ton aggregate base course; 1,416 gal bituminous materials; 33 ton cover and seal 
coat aggregate; 181 ton aggregate shoulders; 300 ft guardrail; 4 traffic barrier terminals; 120 aggregate ditch; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(Completion Date: November 15, 2015 Plus 05 Working Days) (Job No. C-94-035-14) (0-99915-4006)  
(See the Special Provisions for the DBE Percentage) 

  
 215. Contract No. 93650  Cass County  District 6 

Section 05-00069-00-RS                           
FAS Route 579 (CH 8) Project RS-579(120) 
Cold-In-Place Recycling and resurfacing from CH 9 to Stock Lane Road south of Beardstown - 8.07 miles in length; 
includes 158,428 gal CIR-FDR emulsified asphalt; 113,163 sq yd Cold-In-Place Recycling, 4"; 77,811 lbs bituminous 
materials (prime coat); 7,922 ton leveling binder; 9,894 ton HMA surface course; 5,263 sq yd HMA shoulders; 605 sq yd 
HMA surface removal; 99,292 ft thermoplastic pavement marking line; federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (50 Working Days)  
(Job No. C-96-262-10) (6-10234-0000, 0-01676-6001) (See the Special Provisions for the DBE Percentage) 
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 216. Contract No. 95768  Coles County  District 7 
Section 96-09117-00-BR                           
TR 23  Project BROS-29(299) 
Remove the existing 5-span structure and the construction of a 3-span precast concreted deck beam bridge with pile bent 
spill through abutments and piers located 2.8 miles west of Humbolt over the Kaskaskia River; includes 8,921 cu yd 
furnished excavation; 880 cu yd channel excavation; 173 cu yd concrete structures; 5,880 sq ft precast prestressed 
concrete deck beams; 11,000 lbs reinforcement bars; 1,508 ft furnishing and driving pile; 953 ton aggregate surface 
course; 2 cofferdams; 494 ft steel railing; 8 traffic barrier terminals; federally funded. (A Special Provision for this contract 
requires insurance that names additional insureds) (125 Working Days) (Job No. C-97-038-14) (7-10605-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 217. Contract No. 95769  Fayette County  District 7 

Section 13-00125-00-BR & 14-00280-00-BR                           
FAS Route 651 (CH 14) Project BRS-651(108) 
Project consists of the removal of the existing structure and construction of a 3 span precast prestressed concrete deck 
beam bridge, milling and resurfacing of roadway, guardrail and other items necessary to complete the work on FAS Route 
651 (CH 14) over Mitchell Creek, 3 miles east of Herrick; includes 108 unit tree removal; 677 cu yd earth and channel 
excavation; 69 cu yd furnished excavation; 1,500 sq yd erosion control blanket; 996 ft perimeter erosion barrier; 1,255 ton 
stone dumped riprap; 1,180 lb bituminous materials (prime coat); 151 ton HMA binder course; 222 ton HMA surface 
course; 1,537 sq yd HMA surface removal; 30 sq yd Class D patches; 648 ft strip reflective crack control treatment; 1 
removal of existing structures; 340 cu yd cofferdam excavation; 2 cofferdams; 6,000 sq ft precast prestressed concrete 
deck beams (33" depth); 12,060 lb reinforcement bars, epoxy coated; 2,400 ft furnishing and driving steel piles; 672 sq yd 
waterproofing membrane system; 450 ft Portland cement mortar fairing course; 320 sq ft concrete sealer; 537.5 ft steel 
plate beam guardrail; 735 ft guardrail removal; 2,029 ft paint pavement marking line; 125 ft pipe underdrains; traffic 
control and protection; federally funded. (A Special Provision for this contract requires insurance that names additional 
insureds) (Completion Date: December 01, 2015 Plus 15 Working Days) (Job No. C-97-046-15) (7-10734-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 218. Contract No. 97587  Clinton County  District 8 

Section 11-00100-00-BR                           
CH 17 (EMERALD ROAD) Project BROS-27(44) 
Project consists of the removal of the existing structure, the construction of a new three span precast prestressed 
concrete deck beam bridge (17" depth), minimal approach roadway transitions and all other incidental items to complete 
the work on CH 17 (Emerald Road) over Beaver Creek, approximately 7 miles northwest of Carlyle; includes 290 cu yd 
channel excavation; 176 ton stone dumped riprap; 65 ton HMA surface course; 1 removal of existing structures; 56.4 cu 
yd concrete structures; 20.6 cu yd concrete encasement; 2,913 sq ft precast prestressed concrete deck beams (17" 
depth); 7,140 lb reinforcement bars, epoxy coated; 1,040 ft driving and furnishing steel piles; 212 ft steel railing; 328 sq yd 
waterproofing membrane system; 4 traffic barrier terminals; federally funded. (A Special Provision for this contract 
requires insurance that names additional insureds) (40 Working Days) (Job No. C-98-330-12) (8-10479-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 219. Contract No. 97591  Madison County  District 8 

Section 12-00235-00-SW (ALTON) 
RIVERVIEW PARK  Project SBIL-IL12(6) 
Construction of an overlook plaza, retaining wall, sidewalks and landscaping, located within Riverview Park in the City of 
Alton; includes 5,780 sq ft PCC sidewalk; 229 ft concrete curb; 75 cu yd concrete structures (special); 1 lump sum furnish 
and erect structural steel; 77 cu yd aggregate base course; 42 ft water service line; 1,052 sq ft brick veneer; 512 sq ft 
Flagstone pavers; 215 ft ornamental fence; 120 ft limestone cap; federally funded. (A Special Provision for this contract 
requires insurance that names additional insureds) (75 Working Days) (Job No. C-98-301-13) (0-05046-8006)  
(See the Special Provisions for the DBE Percentage) 

  
 220. Contract No. 97593  St. Clair County  District 8 

Section 11-00059-03-PV (O'FALLON) 
FAU Route 9148 (MILBURN SCHOOL ROAD) Project M-5011(352) 
Reconstruction from East of Collinsville Road East for 0.45 miles in the City of O'Fallon.  Pavement removal, sub-base 
preparation, HMA pavement, curb and gutter and storm sewers; includes 1,386 cu yd earth excavation; 11,953 sq yd 
processing modified soils; 230 ton lime; 3,379 ton HMA binder; 1,126 ton HMA surface; 77 sq yd PCC pavement; 4,737 ft 
combination curb and gutter; 2,492 ft storm sewer; 6,075 sq yd pavement removal; 5,009 ft thermoplastic pavement 
marking line; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). 
(Completion Date: December 01, 2015 Plus 10 Working Days) (Job No. C-98-373-11) (8-10486-0000)  
(See the Special Provisions for the DBE Percentage) 
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 221. Contract No. 97594  Madison County  District 8 
Section 14-00022-02-PV (GODFREY) 
FAU Route 8950 (STAMPER LANE) Project M-5011(461) 
Project consists of HMA surface course, storm sewers, concrete curb and gutter, sidewalks and other incidental items to 
complete the work on FAU Route 8950 (Stamper Lane), 4600 ft west of Godfrey Road to Pierce Lane in the Village of 
Godfrey; includes 190 cu yd earth excavation; 1,300 cu yd furnished excavation; 250 cu yd trench backfill; 100 ft 
temporary ditch checks; 100 ft perimeter erosion barrier; 100 sq yd stone riprap; 100 sq yd filter fabric; 100 ton subbase 
granular material; 50 ton aggregate for temporary access; 1,100 lb bituminous materials; 280 ton leveling binder; 137 sq 
yd HMA surface removal; 420 ton HMA surface course; 332 sq yd PCC driveway pavement; 10,750 sq ft PCC sidewalk; 
4,490 sq yd HMA surface removal 303 sq yd driveway pavement removal; 180 ft pipe culvert removal; 399 ft storm 
sewers; 21 inlets; 20 frame and grate; 3,800 ft combination concrete curb and gutter; 160 ft guardrail removal; 3,762 ft 
thermoplastic pavement marking line; 951 ft storm sewer (water main requirements); 300 ft locating underground utilities; 
traffic control and protection; federally funded. (A Special Provision for this contract requires insurance that names 
additional insureds) (75 Calendar Days) (Job No. C-98-375-14) (8-10552-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 222. Contract No. 99519  Jackson County  District 9 

Section 10-00163-00-BR                           
FAS Route 869 (CH 14) Project BRS-869(106) 
Project consists of the removal of the existing structure and replacement with a new three span continuous steel wide 
flange beam bridge with cast-in-place concrete deck, on FAS Route 869 (CH 14) over Little Muddy River, one mile east of 
Elkville. Includes 2,406 cu yd earth and channel excavation; 2,984 cu yd furnished excavation; 895 sq yd erosion control 
blanket; 432 lb temporary erosion control blanket; 3,123 ft perimeter erosion barrier; 1,486 ton stone riprap, Class A4; 
1,601 sq yd filter fabric; 144 ton lime; 464 ton aggregate base course; 1,108 sq yd HMA base course; 37 ton HMA binder 
course; 258 ton HMA surface course; 666 sq yd aggregate shoulders; 505 sq yd HMA shoulders; 1 removal of existing 
structure; 686 sq yd slope wall removal; 328 cu yd structure excavation; 243.5 cu yd concrete superstructure; 1,020 sq yd 
bridge deck grooving; 267,520 lb furnishing and erecting structural steel; 4,338 stud shear connectors; 84,490 lb 
reinforcement bars, epoxy coated; 1,096 bar splicers; 1,332 ft furnishing and driving steel piles; 24 pile shoes; 48 anchor 
bolts; 1,585 ft shoulder rumble strips; 4,392 ft temporary pavement marking line; 1,479 sq ft work zone pavement marking 
removal; 1,625 ft temporary concrete barrier; 588 ft relocate temporary concrete barrier 4 impact attenuators; 4,392 ft 
paint pavement marking line; 791 sq ft pavement marking removal; 1,382 sq yd pavement removal (special) 1,749 sq ft 
precast bridge approach slab; 531 sq ft temporary sheet piling; 1,778 sq yd processing lime stabilization soil mixture; 
3,338 lb bituminous materials (prime coat) traffic control and protection; federally funded. (A Special Provision for this 
contract requires insurance that names additional insureds) (95 Working Days) (Job No. C-99-542-11) (9-10413-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 223. Contract No. 99533  White County  District 9 

Section 13-00122-00-RS                           
FAS Route 815 (CH 20) Project RS-815(110) 
Project consists of HMA resurfacing with aggregate shoulders and all other incidental items to complete the work on FAS 
Route 815 (CH 20) from US 45 easterly for 2.65 miles to 400 E. Road; includes 34 unit tree removal; 1,984 ft grading and 
shaping ditches; 2,078 ton stone dumped riprap; 835.6 sq yd aggregate base course; 3,124 lb bituminous materials 
(prime coat); 5,875 sq yd HMA surface removal; 5,875 ton HMA binder course; 3,004 ton HMA surface course; 734.5 sq 
yd PCC pavement; 268 sq ft PCC sidewalk; 2,162 ton aggregate shoulders; 10 precast reinforced concrete flared end 
sections; 90 ft pipe culverts, 760 ft storm sewers, Class A; 4,155 ft short-term pavement marking; 39,579 ft paint 
pavement marking line; 1,385 ft short-term pavement marking removal; 116 ton pavement removal and replacement; 
traffic control and protection; federally funded. (A Special Provision for this contract requires insurance that names 
additional insureds) (65 Working Days) (Job No. C-99-500-14) (9-10493-0000)(0-01735-9004)  
(See the Special Provisions for the DBE Percentage) 

  
 224. Contract No. 99553  Franklin County  District 9 

Section 10-00180-00-RS                           
CH 39 (LICATA ROAD) Project RS-55(69) 
Project consists of the placement of HMA surface and binder courses, the placement of crushed stone shoulders and all 
other incidental items to complete the work on CH 39 (Licata Road) from Central Ave. to DuQuoin street; includes 108 ton 
aggregate surface course; 8,102 lb bituminous materials (prime coat); 512 sq yd HMA surface removal; 5,998 ton HMA 
binder course; 4,757 ton HMA surface course; 4,662 ton aggregate shoulders; 4,513 ft short-term pavement marking; 
70,020 ft paint pavement marking line; 160 sq yd HMA surface removal; federally funded. (30 Working Days) (A Special 
Provision for this contract requires insurance that names additional insureds)  
(Job No. C-99-535-11) (9-10423-0000)(0-01735-9006) (See the Special Provisions for the DBE Percentage) 
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225. Contract No. 60P06  Lake County  District 1 
Section 19-N-2                           
FAP Route 337 (IL 22) Project ACNHPP-337(11) 
Widening, channelization, resurfacing and traffic signal installation on IL 22 at Old Barrington Rd. in North Barrington and 
unincorporated Cuba Township; includes 4,283 cu yd earth excavation; 39 cu yd trench backfill; 3,732 cu yds topsoil; 47 ft 
grading and shaping ditches; 70 sq yds stone riprap; 397 cu yds aggregate subgrade improvement; 1,710 sq yds HMA 
base course; 863 tons HMA binder and surface course, Mix D; 622 sq yds pavement removal; 4,955 sq yds milling; 218 
sq yds patching; 1,333 sq yd HMA shoulders; removal of existing structure; 44 ft precast concrete box culverts 5'X2'; 900 
ft pipe underdrains; 2,325 cu yds non-special waste disposal; 167.5 sq ft sign panel; 7,827 ft thermoplastic pavement 
marking; 3,825 ft electric cable; 4 steel mast arm assemblies and poles; 12 signal heads, LED; 500 ft detector loop;  
15 shade trees; 6 intermediate trees; 1,960 shrubs; mobilization; traffic control and protection; federally funded.  
(60 Working Days) (Job No. C-91-451-11) (1-77221-0100) (See the Special Provisions for the DBE Percentage) 

  
 226. Contract No. 60R85  Lake County  District 1 

Section W-N-1                           
FAP Route 541 (IL 132) Project ACNHPP-541(14) 
Pavement widening and resurfacing on IL 132 and pavement reconstruction of the intersection legs of IL 132 at Fairfield 
Rd. in Lake Villa and Lake Villa Township; includes 2,314 cu yds earth excavation; 48,379 cu yd removal and disposal of 
unsuitable material; 6,324 cu yd furnished excavation; 4.97 acres seeding; 41,885 cu yds aggregate subgrade 
improvement; 10,266 sq yds HMA base course; 3,348 tons HMA binder and surface course, Mix D; 4,240 sq yds HMA 
pavement (full-depth); 880 sq ft PCC sidewalk; 2,586 pavement removal; 7,330 sq yds milling; 910 sq yds patching; 
removal of 2 existing structures; 760 lbs reinforcement bars; 187.5 ft steel plate beam guard rail; 8 traffic barrier terminals; 
91 sq ft sign panel; 23,281 ft thermoplastic pavement marking; 8,351 ft electric cable; 4 steel mast arm assemblies and 
poles; 12 signal heads, LED; 921 ft detector loop; 40 shade trees; 32,174 sq ft soil retention system; 22 ft precast 
concrete box culvert 2' x 2'; mobilization; traffic control and protection; federally funded. (Completion Date: October 30, 
2016 Plus 05 Working Days) (Job No. C-91-227-12) (1-74364-0100) (See the Special Provisions for the DBE Percentage) 

  
 227. Contract No. 61A07  Kane County  District 1 

Section 08-00066-02-BR                           
FAS Route 1107 (DAUBERMAN ROAD) Project BHOS-89(130) 
Remove the superstructure, repairs to the substructure and the replacement with a PPC deck beam superstructure with a 
5" wearing surface, located 0.50 miles north of US 50 over Welch Creek; includes 1,350 cu yd earth excavation; 1 remove 
existing superstructure; 22 cu yd concrete removal; 38 cu yd concrete structures; 1,892 sq ft precast concrete deck 
beams; 11,460 lbs reinforcement bars, epoxy coated; 210 sq yd concrete wearing surface; 18 cu yd concrete 
superstructure; 1,950 sq yd aggregate subgrade improvement; 1,639 sq yd HMA pavement (full-depth); 1,769 sq yd 
pavement removal; 162 ft steel plate beam guardrail; 8 traffic barrier terminals; federally funded; (A Special Provision for 
this contract requires insurance that names additional insureds). (Completion Date: July 31, 2016 Plus 10 Working Days) 
(Job No. C-91-163-09) (1-20563-0000) (See the Special Provisions for the DBE Percentage) 

  
 228. Contract No. 61B27  Cook County  District 1 

Section 13-00099-00-LS (PARK FOREST) 
FAP Route 353 (US 30) Project TE-D1(953) 
Sidewalk construction and landscaping along US 30 from 250' west of Indiana Street to the east village limits in the 
Village of Park Forest; includes 10,754 sq ft PCC sidewalk; 1,196 sq yd aggregate base course; 320 sq ft sidewalk 
removal; 1 special waste plans and reports; 86 cu yd topsoil excavation and placement; 133 trees; 51 units perennial 
plants; 1.25 acres seeding; 1,642 sq yd compost furnish and place; 3,475 ft fence (special); federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)  
(Job No. C-91-112-14) (0-01725-1049)(1-21793-0000) (See the Special Provisions for the DBE Percentage) 

  
 229. Contract No. 61B45  Kane County  District 1 

Section 11-00420-00-CH                           
FAP Route 523 (FABYAN PARKWAY) Project CMM-4003(16) 
Reconstruct the intersection of Fabyan Parkway at Kaneville Road to include full depth pavement for auxiliary lanes, 
resurfacing, traffic signals and interconnection, intersection lighting and pavement markings, located west of the limits of 
the City of Geneva; includes 1,523 cu yd earth excavation; 2,605 sq yd HMA surface removal; 307 sq yd pavement 
removal; 3,324 sq yd aggregate subgrade improvement; 1,820 sq yd HMA base course widening; 601 ton leveling binder; 
681 ton HMA binder course; 610 ton HMA surface course; 1,061 sq yd HMA shoulders; 749 sq yd aggregates shoulders; 
1,098 sq yd paved shoulder removal; 1,097 sq ft concrete median surface; 112 ft steel plate beam guardrail; 6 traffic 
barrier terminals; 7,038 ft underground conduit; 7,940 ft electric cable in conduit; 3 steel combination mast arm 
assemblies and poles; 4 traffic signal posts; 11 signal heads, LED; 6,609 ft fiber optic cable; 1 intersection video traffic 
monitoring system; 355 ft detector loop; 12,875 ft modified urethane pavement marking line; 759 cu yd topsoil excavation 
and placement; 1.50 acres seeding; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (Completion Date: November 15, 2015 Plus 05 Working Days)  
(Job No. C-91-389-12) (1-11015-0094) (See the Special Provisions for the DBE Percentage) 
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 230. Contract No. 61B58  Cook County  District 1 
Section 14-00164-00-BR (BLUE ISLAND) 
DIVISION STREET  Project BROS-4003(507) 
Replace the deck, repair and replace steel members, substructure repairs and cleaning and painting the bridge that 
carries Division Street over the CAL-SAG Channel in the City of Blue Island; includes 1 remove existing concrete deck; 
1,970 sq yd protective shield; 92 cu yd concrete structures; 94 cu yd concrete removal; 3 precast concrete caps; 153,749 
lbs furnish and erect structural steel; 205,950 lbs reinforcement bars, epoxy coated; 690 cu yd high performance concrete 
superstructure; 166,220 lbs structural steel removal; 310 lbs structural steel repairs; 1 clean and paint steel bridge; 175 sq 
ft structural repair of concrete; 1,345 sq ft sidewalk removal and replacement; 248 ft combination curb and gutter 
replacement; 970 ft ductile iron water main; 2,500 lbs ductile iron fittings and accessories; 2 cut and cap existing water 
main; 294 ft underground conduit; 1,491 ft conduit attached to structure; 5,862 ft electric cable in conduit; 1 bridge 
lighting; 6 waterway obstruction warning luminaires; 607 ft steel railing; 779 ft bicycle railing; 1,020 ft polyurea pavement 
marking line; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). 
(Completion Date: August 27, 2016 Plus 10 Working Days) (Job No. C-91-317-15) (1-10700-0020)  
(See the Special Provisions for the DBE Percentage) 

  
 231. Contract No. 61B59  Cook County  District 1 

Section 14-00051-00-SW (PALOS HEIGHTS) 
Various Routes  Project CMM-4003(336) 
Construction of sidewalks, pedestrian traffic signal improvements and parkway restoration at various locations in the City 
of Palos Heights; includes 486 sq ft sidewalk removal; 41,876 sq ft PCC sidewalk; 4,656 sq yd aggregate base course; 
759 ft combination curb and gutter replacement; 412 sq ft segmental concrete block wall; 118 ft underground conduit; 
11,083 ft electric cable in conduit; 30 pedestrian signal heads, LED with countdown times; 4 traffic signal posts; 150 ft 
remove and replace steel plate beam guardrail; 20 trees; 5,005 sq yd topsoil furnish and place; 5,005 sq yd sodding, salt 
tolerant; (100 Working Days) (Job No. C-91-315-14) (1-11015-0090 & 1-21794-0000) (See the Special Provisions for the 
DBE Percentage) 

  
 232. Contract No. 61B61  Will County  District 1 

Section 13-00079-00-PV (LOCKPORT) 
FAU Route 406 (READ STREET) Project M-4003(223) 
Project consists of removing the existing pavement and replacing it with full-depth HMA pavement, combination curb and 
gutter, sidewalk, pavement markings, landscaping, storm sewer and structures and all other incidental items to complete 
the work on FAU Route 406 (Read Street) from 7th Street to Division Street in the City of Lockport; includes 352 unit tree 
removal; 4,893 cu yd earth excavation; 2,319 cu yd removal and disposal of unsuitable materials; 2,349 sq yd 
geotechnical fabric for ground stabilization; 469 lb temporary erosion control seeding; 718 ft perimeter erosion barrier; 84 
inlet filters; 6,637 sq yd temporary erosion control blanket; 12,287 sq yd aggregate subgrade improvement; 25,516 lb 
bituminous materials (prime coat); 3,023 ton HMA binder course; 1,189 ton HMA surface course; 1,200 sq yd PCC 
driveway pavement; 10,210 sq yd pavement removal; 1,305 sq yd driveway pavement removal; 5,459 ft combination curb 
and gutter removal; 18,903 sq ft sidewalk removal; 3,045 ft storm sewers; 39 manholes; 31 inlets; 5,876 ft combination 
concrete curb and gutter; 6,301 ft thermoplastic pavement markers; 34 raised reflective pavement markers; 3,460 ft unit 
ducts, 600V; 15 trees; 16 ornamental light units; 6,637 sq yd sodding, salt tolerant; 27,591 sq ft PCC sidewalk; 16 light 
poles; 16 draingage and utility structure adjustments; 27 drainage structures to be removed; 16 luminaires; traffic control 
and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). 
(50 Working Days) (Job No. C-91-003-14) (1-21520-0000) (See the Special Provisions for the DBE Percentage) 

  
 233. Contract No. 64B83  Rock Island County  District 2 

Section (142-1, 142)R                           
FAP Route 595 (IL 5) Project ACNHPP-595(34) 
2.51 miles of pavement reconstruction and widening on IL 5 from 0.2 mile west of 38th St. to 0.3 mile east of 70th St. in 
Moline; includes 131,695 cu yds earth excavation; 205 cu yds rock excavation; 34,336 sq yds topsoil; 27.75 acres 
seeding; 131,242 sq yds erosion control blanket; 34,336 sq yds sodding; 218,762 sq yds aggregate subgrade 
improvement; 10,122 tons HMA binder and surface course; 439 sq yds HMA pavement (full-depth); 172,441 sq yds PCC 
pavement (jointed); 22,578 sq ft PCC sidewalk; 137,877 sq yds pavement removal; 10,417 sq yds milling; 7,635 sq yds 
HMA shoulders; removal of 5 existing structures; 10,929 cu yds structure excavation; 4,278.8 cu yd concrete; 1,484 stud 
shear connectors; 685,140 lbs epoxy coated reinforcement bars; 891.9 cu yds concrete box culverts; 424 ft precast 
concrete box culverts; 12,876 ft storm sewers; 49 manholes; 22,338 ft concrete curb and gutter; 34,888 ft shoulder rumble 
strips; 2,343 sq ft sign panel; 142,936 ft modified urethane pavement marking; 69,625 ft electric cable; 6 controllers; 23 
steel mast arm assemblies and poles; 115 signal heads, LED; 134 shade trees; 4,530 sq ft noise abatement wall ground 
mounted; 18,103 sq ft noise abatement wall structure mounted; 39,674 sq ft staining concrete structures; 8,016 sq ft 
untreated timber lagging; 6,736 tons rock fill; 66,424 sq yds temporary pavement; 9,621 sq ft temporary soil retention 
system; mobilization; traffic control and protection; federally funded. (Completion Date: November 17, 2017 Plus 45 
Working Days) (Job No. C-92-075-12) (2-11640-0106) (See the Special Provisions for the DBE Percentage) 

  
 234. DELETED FROM THE LETTING 
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 235. Contract No. 66901  Bureau County  District 3 
Section (116)R,T                           
FAP Route 316 (IL 26) Project ACNHPP-316(41) 
Reconstruction of IL 26 with a 4-lane divided roadway south of Progress Drive and widening and resurfacing north of 
Progress Drive, also widening of I-80 WB exit ramp, all located in Bureau County; includes 15,763 cu yd earth excavation; 
6,879 cu yds furnished excavation; 4,356 sq yds sodding; 4.4 acres seeding; 25,309 sq yds erosion control blanket; 
23,337 sq yds subbase granular material; 3,237 tons HMA binder and surface course; 12,434 sq yds PCC pavement 
(jointed); 12,706 sq ft PCC sidewalk; 7,378 sq yds pavement removal; 1,024 sq yds PCC shoulders; 66 ft precast 
concrete box culverts 5' X 5'; 40,900 lbs reinforcement bars; 262 cu yds concrete box culverts; 1,347 ft storm sewers; 16 
manholes; 4 traffic barrier terminals; 3,254 ft concrete curb and gutter; 1,657 ft steel plate beam guard rail; 5,600 cu yds 
non-special waste disposal; 537 sq ft sign panel; 8,217 ft thermoplastic pavement marking; 10 luminaires; 6 aluminum 
light poles; 18,912 ft electric cable; 474 ft detector loop; 14 signal heads, LED; 154 cu yds rock fill; mobilization; traffic 
control and protection; federally funded. (150 Working Days) (Job No. C-93-043-09) (3-10120-0100, 3-10120-0110) 
(See the Special Provisions for the DBE Percentage) 

  
 236. Contract No. 66E38  Livingston County  District 3 

Section (53-3) I-2                           
FAI Route 55 (I-55) Project ACHSIP-5-5(412) 
Installation of 3.5 miles of high tension cable median barrier along I-55 near Odell; includes 18,480 ft high tension cable 
median barrier; 1 high tension cable median barrier demonstration; 6 high tension cable median barrier terminals;  
462 cable guard markers; 8,213 sq yds weed control mowing strip; traffic control and protection; federally funded.  
(30 Working Days) (Job No. C-93-025-15) (3-47470-1506) (See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside 
 237. Contract No. 72G43  Schuyler County  District 6 

Section (112) I-3                           
FAP Route 612 (IL 100)  
This project consists of field tile replacement on IL 100 just east of US 67; includes 80 cu yd trench backfill; 8 sq yd class 
C patches; 54 ft storm sewer; 1.5 cu yd miscellaneous concrete; mobilization; traffic control and protection.  
(15 Working Days) (Job No. C-96-007-14) (0-01620-6022) (See the Special Provisions for the DBE Percentage) 

  
 238. Contract No. 72G49  Schuyler County  District 6 

Section (112)T                           
FAP Route 612 (IL 100) Project ACF-612(18) 
This project consists of removing a 12'x8' box culvert, installing a 60" corrugated metal pipe with a sluice gate and 
constructing an earthen berm; this project is located on IL 100 from the BNSF railroad viaduct to 0.21 miles north of the 
BNSF railroad viaduct in Schuyler County; includes 1.25 acres tree removal; 2,225 cu yd earth excavation; 15,225 cu yd 
furnished excavation; 2 acres seeding; 1,410 ft perimeter erosion barrier; removal of existing structure 4,510 lb structural 
steel; 64 ft 60" pipe culvert; mobilization; federally funded. (35 Working Days) (Job No. C-96-018-14) (6-00747-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 239. Contract No. 76E62  St Clair County  District 8 

Section 119-1BR-1                           
FAP Route 592 (IL 157) Project ACNHPP-592(53) 
This project consists of removing and replacing the existing structure (SN 082-0088) which carries IL 157 over IL 161, 
Metro Link Railway and Schoenberger Creek in East St. Louis and Fairview Heights; includes removal of 1 building; 2,086 
units tree removal; 1,315 cu yd earth excavation; 6,025 cu yd furnished excavation; 4.5 acres seeding; 1,420 ft perimeter 
erosion barrier; 1,545 sq yd riprap; 925 ton subbase granular material; 1,762 sq yd stabilized subbase; 249 ton leveling 
binder; 1,180 ton HMA binder; 950 ton HMA surface course; 5,833 sq yd HMA surface course; 1,248 sq yd jointed PCC 
pavement; 1,770 sq ft PCC sidewalk; 2,119 ft combination curb and gutter removal; 4,227 sq ft median removal; 171 ton 
HMA shoulders; removal of 2 existing structures; 890 cu yd structure excavation; 592 cu yd cofferdam excavation; 1 
cofferdam; 939 cu yd concrete structure; 1,235 cu yd concrete superstructure; 1,096,630 lb structural steel; 425,300 lb 
rebar; 10,885 ft steel piles; 1,925 ft combination concrete curb and gutter; 4,084 sq ft concrete median; 162 ft steel plate 
beam guardrail; 8 traffic barrier terminals; 150 cu yd non-special waste disposal; 41 sq ft sign panel; 4,787 ft 
thermoplastic pavement marking; 3,590 ft modified urethane pavement marking; 57 raised reflective pavement markers; 
2,833 ft electric cable in conduit; 4 galvanized steel traffic signal posts; 7 LED signal heads; 5 LED pedestrian signal 
heads; mobilization; traffic control and protection; federally funded. (243 Calendar Days plus 15 Working Days)  
(Job No. C-98-022-11) (8-00281-0000) (See the Special Provisions for the DBE Percentage) 
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 240. Contract No. 76H81  Randolph County  District 8 
Section 12-B-1                           
FAS Route 858 (ROOTS RD) Project ACRS-858(101) 
This project consists of bridge deck replacement for SN 079-0019 carrying Roots Road over the Kaskaskia River; 
includes 1,816 ft perimeter erosion barrier; 1,378 sq yd grading and shaping foreslopes; 33 ton HMA binder; 27 ton HMA 
surface; removal of existing deck; 101 cu yd structure excavation; 25.4 cu yd concrete structures; 1,743.8 cu yd concrete 
superstructure; 48,940 lb structural steel; 19,306 lb structural steel; 15,800 lb structural steel repair; 413 sq ft structural 
repair of concrete (depth equal to or less than 5"); 392,390 lb rebar; 30 elastomeric bearing assemblies; 173.9 cu yd 
controlled low-strength material; 1,447.5 ft steel plate beam guardrail; 4 traffic barrier terminals; 4,218 ft modified 
urethane pavement marking; 20 raised reflective pavement markers; navigation lighting system; cleaning and painting 
steel bridge; containment and disposal of lead paint cleaning residue; mobilization; traffic control and protection; federally 
funded. (Completion Date: June 30, 2016 plus 35 Working Days) (Job No. C-98-033-15) (8-89345-2000)  
(See the Special Provisions for the DBE Percentage) 

PREVIOUSLY ADVERTISED: April 24, 2015 (Item 96) 
  
 241. Contract No. 85617  Winnebago County  District 2 

Section 13-00040-00-BT (SOUTH BELOIT) 
PEDESTRIAN PATH  Project TE-D2(155) 
Project consists of the rehabilitation of the existing truss structure over Turtle Creek and the construction of a shared-use 
path from the bridge north to Wisconsin State Line and from the bridge south to connect with a existing sidewalk, located 
in the City of South Beloit; includes 636 sq yd topsoil furnish and place; 636 sq yd erosion control blanket; 141.2 sq yd 
stone dumped riprap; 294 sq yd aggregate base; 1,033 lb bituminous materials; 83 ton HMA surface course; 267 sq ft 
PCC sidewalk; 682 sq yd pavement removal; 613.2 sq yd HMA surface removal; 1 removal of existing superstructures; 
26,843 lb furnishing and driving structural steel; 8,568 fbm treated timber; 460 lb reinforcement bars; 601 ft thermoplastic 
pavement marking line; 315 ft epoxy pavement markings line; 1 containment and disposal of lead paint cleaning residues; 
1 containment and disposal of Non-leas paint cleaning residues; 1 L sum lighting system complete; traffic control and 
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(80 Working Days) (Job No. C-92-010-14) (0-01725-2006) (See the Special Provisions for the DBE Percentage) 

  
 242. Contract No. 87500  Grundy County  District 3 

Section 09-10116-00-BR                           
TR 105 (SPRING ROAD) Project BROS-63(113) 
Replace existing superstructure and the west abutment, repairs to the east abutment and piers, installing PPC deck 
beams and the reconstruction of 1,300' of Spring Road, located 0.30 miles east of Campbell Road over the Mazon River; 
includes 1 remove existing superstructure; 34 cu yd concrete removal; 88 cu yd structure excavation; 63 cu yd concrete 
structures; 4,180 sq ft PPC deck beams 12"; 4,840 lbs reinforcement bars; 382 ft steel railing; 4,421 cu yd earth 
excavation; 2,274 ton aggregate base course; 4,573 gal bituminous materials; 115 ton cover and seal coat aggregate; 6 
traffic barrier terminals; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (65 Working Days) (Job No. C-93-076-14) (3-10383-0000) (See the Special Provisions for DBE Percentage) 

  
 243. Contract No. 89576  Knox County  District 4 

Section 10-00501-26-PV (GALESBURG) 
FAU Route 6801 (SEMINARY STREET) Project M-5025(48) 
Reconstruction including pavement removal, PCC base, HMA resurfacing, curb & gutter replacement, sidewalk 
replacement, storm sewer and  pavement markings from Wabash Avenue to Freemont Street in the City of Galesburg; 
includes 31 unit tree removal; 2,335 cu yd earth excavation; 5,167 sq yd geotextile fabric for ground stabilization; 2,913 sq 
yd sodding; 5,167 sq yd aggregate subgrade improvement 12"; 1,374 sq yd aggregate base course, Type B; 4,336 sq yd 
PCC base course; 17 ton aggregate surface course Type B; 5,785 lb polymerized bituminous materials prime coat; 1,183 
ton polymerized HMA binder course, IL 12.5, N50; 1,183 ton polymerized HMA surface course, Mix "D", N50; 796 sq yd 
PCC driveway, 6"; 4,649 sq ft PCC sidewalks; 3,281 sq yd pavement removal; 1,639 sq yd HMA surface removal 3.0"; 
970 sq yd driveway pavement removal; 4,273 sq ft sidewalk removal; 1,806 lb reinforcement bars; 4,722 ft combination 
concrete curb and gutter Type B-6.12; 6,995 ft thermoplastic pavement markings; 68 sq ft brick sidewalk; 61 sq yd HMA 
driveway pavement 3"; 375 ft storm sewers, Type 2, water main quality pipe; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (80 Working Days)  
(Job No. C-94-074-10) (4-10463-0000) (See the Special Provisions for the DBE Percentage) 
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 244. Contract No. 97442  St. Clair County  District 8 
Section 05-00206-00-WR (BELLEVILLE) 
FAP Route 600 (IL 159) Project HPP-162(8) 
Reconstruction, resurfacing, sidewalks, curb and gutter, storm sewers, street lighting, traffic signals and landscaping on IL 
159 from "A" Street to Richland Creek.  Work sill also take place at the intersection with "F" Street, all located in the City 
of Belleville; includes 2,546 cu yd earth excavation; 3,560 cu yd furnished excavation; 2,605 sq yd pavement removal; 
15,889 sq yd HMA surface removal; 4,618 sq yd sub-base granular material; 1,384 sq yd PCC base course; 3,564 sq yd 
HMA pavement (full-depth); 1,369 ton HMA surface course; 46,075 sq ft sidewalk removal; 7,019 ft curb removal; 6,354 
sq yd driveway pavement removal; 1 special waste plans and reports; 50,593 sq ft PCC sidewalk; 1,486 sq yd PCC 
driveway pavement; 7,726 ft combination curb and gutter; 1,302 ft storm sewer; 8,727 ft underground conduit; 33,618 ft 
electric cable in conduit; 6 steel mast arm assemblies and poles; 7 traffic signal posts; 27 signal heads, LED; 12 
pedestrian signal heads, LED; 2,594 detector loop; 39 luminaires and lighting units; 12 trees; 68 shrubs; 23 evergreens; 1 
unit perennial plants; 14,224 ft thermoplastic pavement marking line; 144 raised reflective pavement markers; 
(Completion Date: December 31, 2016) (Job No. 98-377-06) (8-11118-0010)  
(See the Special Provisions for the DBE Percentage) 

  
 245. Contract No. 60T87  Cook County  District 1 

Section 3045N-1                           
FAP Route 343 (IL 68) Project ACCMM-343(26) 
Intersection improvement, drainage and traffic signal modernization on IL 68 in Barrington and Inverness; includes 699 cu 
yds earth excavation; 904 sq yds aggregate subgrade improvement; 487 sq yds HMA base course widening; 906 tons 
polymerized HMA binder and surface course, Mix F; 144 sq yds pavement removal; 5,138 sq yds milling; 389 sq yds 
patching; 407 sq yds HMA shoulders; 1,393 ft storm sewers; 2 manholes; 1,062 ft concrete curb and gutter; 44.5 sq ft 
sign panel; 9,457 ft thermoplastic pavement marking; controller; 6,096 ft electric cable; 4 steel mast arm assemblies and 
poles; 12 signal heads, LED; 870 ft detector loop; 32 units grading and shaping shoulders; 20 cu yds non-special waste 
disposal; uninterruptable power supply; 350 cu yd non-special waste disposal; mobilization; traffic control and protection; 
federally funded. (45 Working Days) (Job No. C-91-489-12) (1-78288-0000)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: April 24, 2015 (Item15) 

  
246. Contract No. 68C47  Various Counties  District 4 

Section D4 ELECTRICAL 2015-1                           
Various Routes (VARIOUS)  
This project consists of electrical maintenance for lighting, traffic signals and ITS within District 4; includes 2,200 hr 
journeyman electrician; 200 hr apprentice electrician; 1,350 hr pick-up truck; 520 hr bucket truck (less than 35 ft); 145 hr 
bucket truck (35-65 ft); 90 hr digger derrick. (Completion Date: June 30, 2017)  
(Job No. C-94-059-15) (0-01105-4002) (Operations) (ITS) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: April 24, 2015 (Item58) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION 
DIVISION OF AERONAUTICS 

June 12, 2015 LETTING 
 

NOTE: AWARD OF AERONAUTIC CONTRACTS. The award of Aeronautic contracts will be made within 60 

calendar days after the opening of proposals to the lowest responsible and responsive bidder.  If a contract is not 

awarded within 60 days after the opening of proposals, a bidder may file a written request with the Division for the 

withdrawal of his bid and the Division will permit such withdrawal if an award has not been issued by the date the 

request is made.  

NOTE: The following Projects are Fully Funded. 
 
1A Contract No.  BO004       Will County    Bolingbrook’s Clow Int’l Airport   

Bolingbrook, Illinois 
Illinois Project No. 1C5-4416 
Federal Project No. 3-17-SBGP-XX 
Project consists of Rehabilitate Apron and Taxiway Pavements, Phase 1 – which includes the following major work 
items: 40 L.F. 4” Steel Duct, Direct Bury; 1 Each Remove Electrical Manhole; 2,568 C.Y. Unclassified Excavation; 
3,418 S.Y. Separation Fabric; 2,782 S.Y. Erosion Control Blanket; 2,585 S.Y. Crushed Aggregate Base Course – 
6”; 372 Ton Bituminous Surface Course – Method I Superpave; 1,012 L.F. Saw and Seal Bituminous Joints; 1,504 
L.F. Bituminous Pavement Sawing; 3,261 S.Y. Remove Bituminous Pavement; 72 S.Y. Remove and Replace 
Bituminous Pavement; 623 Ton Bituminous Base Course – Method I Superpave; 834 S.Y. 6” PCC Pavement; 599 
S.F. 4” PCC Sidewalk; 761 Gal. Bituminous Prime Coat; 645 S.F. Pavement Marking Waterborne; 602 L.F. RCP, 
Class IV; 689 L.F. 6” Perforated Underdrain; 4 Each Underdrain Cleanout; 9 Each Manhole; 905 C.Y. CA-6 
Aggregate Backfill; 3,418 S.Y. Granular Drainage Subbase 6”; 2 Each Oil/Water Stormceptor; 1 Each Sluice Gate; 
0.6 Acre Seeding; 325 C.Y. Topsoiling (from on-site); Federally Funded; (See the Special Provisions for the DBE 
Percentage)  
Pre-Bid meeting: N/A 
 

2A Contract No. UN054   Champaign County   U of I – Willard Airport   
Champaign, Illinois 
Illinois Project No. CMI-4408 
Federal Project No. 3-17-SBGP-XX 
Project consists of Remark Runway Threshold – which includes the following major work items: 1,900 L.F. Clean 
PCC Pavement Grooving; 41,400 S.F. Pavement Marking Waterborne; 15,048 S.F. Pavement Marking Black 
Border; 79,040 S.F. Pavement Marking Removal; Federally Funded; (See the Special Provisions for the DBE 
Percentage)  
Pre-Bid meeting: N/A 
 

4A Contract No. GA010    Knox County    Galesburg Municipal Airport   
Galesburg, Illinois 
Illinois Project No. GBG-4345 
Federal Project No.  3-17-SBGP-111 
Project consists of Rehabilitate T-Hangar Access Pavement – which includes the following major work items: 1 
L.S. Traffic Maintenance; 71 Ton Crushed Aggregate Base Course; 1,771 S.Y. Aggregate Base Prep; 177 S.Y. 
Aggregate Base Removal; 460 Ton Bituminous Surface Course – Method I Superpave; 2,289 S.Y. Bituminous 
Pavement Milling; 30 S.Y. Remove and Replace Bituminous Pavement; 620 Gal. Bituminous Prime Coat; 52 L.F. 
RCP, Class IV; 1 Each Inlet Type A; 0.1 Acre Seeding; Federally Funded; (See the Special Provisions for the DBE 
Percentage)  
Pre-Bid meeting: N/A 

 
5A Contract No. CE034    Marion County  Centralia Municipal Airport   

Centralia, Illinois 
Illinois Project No. ENL-4417 
Federal Project No. 3-17-SBGP-111 
Project consists of Repair and Crack Sealing of Airfield Pavements – which includes the following major work 
items: 14,000 L.F. Clean and Seal Joints; 48,500 L.F. Clean and Seal Bituminous Cracks; Federally Funded; (See 
the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A   
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6A Contract No.  MC025   Lawrence County    Mt. Carmel Airport   

Mt. Carmel, Illinois 
Illinois Project No. AJG-4249 
SBG Project No. 3-17-SBGP-99/105 
Project consists of Rehabilitate T-Hangar Taxiway – which includes the following major work items: 1 L.S. Replace 
Electric Services; 1 L.S. Haul Route; 1 L.S. Unclassified Excavation; 2,300 S.Y. Soil Stabilization Fabric; 1 L.S. 
Building Demolition; 2,300 S.Y. Crushed Aggregate Base Course – 8”; 450 Ton Bituminous Surface Course – 
Method I Superpave; 1,370 S.Y. Remove PCC Pavement; 700 Gal. Bituminous Prime Coat; 1,097 S.F. Pavement 
Marking Waterborne; 7,400 S.Y. Tar Emulsion Seal Coat; 572 L.F. 4” Perforated Underdrain; 1 Each Inlet Type A; 
0.7 Acre Seeding and Mulching; Federally Funded; (See the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 
 

8A Contract No.  QU019   Rock Island County   Quad City International Airport   
Moline, Illinois 
Illinois Project No. MLI-4483 
SBG Project No. 3-17-SBGP-XX 
Project consists of Rehabilitate Taxiway H2, Including Airfield Lighting – which includes the following major work 
items: 1,750 L.F. UG Cable in UD; 31 Each MITL – Base Mounted; 28 Each Remove Base Mounted Light; 1 L.S. 
Mobilization; 800 S.Y. Shoulder Adjustment; 5,000 L.F. Clean and Seal Bituminous Cracks; 500 L.F. Sand Mix 
Crack Repair; 5,600 S.Y. Crack Control Fabric; 1,020 Ton Bituminous Surface Course; 5,600 S.Y. Bituminous 
Pavement Milling; 2,570 S.Y. Butt Joint Construction; 970 Ton Bituminous Base Course; 2,700 Gal. Bituminous 
Tack Coat; 4,700 S.F. Pavement Marking Waterborne; 13 Each Remove Reflective Marker; 525 S.F. Pavement 
Marking Preformed Thermoplastic; 1,450 S.F. Pavement Marking Preformed Thermoplastic (Airport Supplied); 800 
S.Y. Sodding; Federally Funded; (See the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 
 

10A Contract No.  FA007   Wayne County    Fairfield Municipal Airport   
Fairfield, Illinois 
Illinois Project No. FWC-4432 
SBG Project No. 3-17-SBGP-XX 
Project consists of Apply an Emulsified Pavement Sealer to Partial Parallel Taxiway to Runway 9/27; Overlay 
Taxiway B1 – which includes the following major work items: 1 L.S. Mobilization; 1 L.S. Haul Route; 458 S.Y. 
Shoulder Adjustment; 6,822 L.F. Clean and Seal Bituminous Cracks; 145 Ton Bituminous Surface Course – 
Method I Superpave; 912 S.Y. Bituminous Pavement Milling; 74 S.Y. Remove and Replace Bituminous Pavement; 
7,998 S.Y. Emulsified Asphalt Seal Coat; 3,249 S.F. Pavement Marking Waterborne; 3,463 S.F. Pavement 
Marking Black Border; 458 S.Y. Excelsior Blanket; Federally Funded; (See the Special Provisions for the DBE 
Percentage)  
Pre-Bid meeting: N/A 
 

11A Contract No.  PA058   Cook County    Chicago Executive Airport   
Palwaukee, Illinois 
Illinois Project No. PWK-4427 
SBG Project No. 3-17-SBGP-XX 
Project consists of Phase 2 – Rehabilitate East Quadrant General Aviation Apron – which includes the following 
major work items: Base Bid: 570 C.Y. Unclassified Excavation; 85 C.Y. Porous Granular Embankment; 920 S.Y. 
Crushed Aggregate Base Course – 6”; 1,760 S.Y. Aggregate Base Preparation; 20 Ton Bituminous Surface 
Course; 1,715 S.Y. Bituminous Pavement Grinding; 15 S.Y. Remove and Replace Bituminous Pavement; 2,520 
S.Y. 9” PCC Pavement; 9,000 S.F. Pavement Marking Waterborne; 900 S.F. Pavement Marking Removal; 275 
L.F. 6” Perforated Underdrain; 1 Each Replace Inlet; 45 C.Y. Controlled Low Strength Material; 4 Each Bollard; 
Add. Alt.1: 240 S.Y. Aggregate Base Preparation; 240 S.Y. 9” PCC Pavement; 240 S.Y. Remove PCC Pavement; 
5 Each Reconstruct Inlet; Federally Funded; (See the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 
 

13A Contract No.  RA015   Champaign County   Rantoul National Aviation Center   
Rantoul, Illinois 
Illinois Project No. TIP-4333 
SBG Project No. 3-17-SBGP-XX 
Project consists of Rehabilitation of FBO Ramp and Taxiway E Pavements; Runway Pavement Repairs – which 
includes the following major work items: Base Bid: 1 L.S. Mobilization; 1 L.S. Traffic Maintenance; 62 C.Y. Uncl. 
Excavation; 19,615 L.F. Clean and Seal Bit. Cracks; 1,179 L.F. Sand Mix Crack Repair; 476 Ton Crushed Agg. 
Base Course; 1,143 Ton Bit. Surface Course; 1,333 Ton Bit. Surface Course Leveling; 12,874 S.Y. Bit.  Pavement 
Milling; 374 S.Y. Remove Pavement; 27 Each Tie Down; 27 Each Remove Tie Down; 5,150 Gal. Bit. Tack Coat; 
27,275 S.Y. Seal Coat; 3,328 S.F. Pavement Marking Waterborne; 230 L.F. 6” Perf. Underdrain; 5 Each Reconst. 
Inlet; Add. Alt.1: 7,450 S.Y. Crack Control Fabric; Federally Funded; (See the Special Provisions for the DBE 
Percentage) Pre-Bid meeting: N/A 
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NOTE: The following projects are currently unfunded, but actively seeking discretionary funds.  

3A Contract No.  VE051   Vermilion County    Vermilion Regional Airport   
Danville, Illinois 
Illinois Project No. DNV-4305 
SBG Project No. 3-17-SBGP-111 
Project consists of Rehabilitate East Portion of Aircraft Parking Apron; Rehabilitate Taxiway C and Taxiway C1 – 
which includes the following major work items: 1 L.S. Mobilization; 300 C.Y. Unclassified Excavation; 2,654 S.Y. 
Shoulder Adjustment; 320 L.F. Bituminous Crack Repair; 11,840 L.F. Clean and Seal Cracks; 6,500 S.Y. Crack 
Control Fabric; 1,300 S.Y. Crushed Aggregate Base Course – 12”; 3,420 Ton Bituminous Surface Course; 1 Each 
Bituminous Surface Test Section; 17,825 S.Y. Bituminous Pavement Milling; 1,980 S.Y. Butt Joint Construction; 
290 Ton Bituminous Base Course; 1,230 S.Y. Remove Pavement; 6,780 Gal. Bituminous Tack Coat; 12,100 S.F. 
Pavement Marking; 0.5 Acre Seeding; 2,175 S.Y. Knitted Straw Mat; Federally Funded; (See the Special 
Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 

 
7A Contract No.  UN055   Champaign County   U of I – Willard Airport   

Champaign, Illinois 
Illinois Project No. CMI-4382 
SBG Project No. 3-17-SBGP-XX 
Project consists of Phase 2 – Taxiway C Widening; Construct Taxiway C Paved Shoulders – which includes the 
following major work items: 5,631 L.F. 12 Pair Control Cable; 520 L.F. 4” Directional Bore; 116 L.F. Split Duct; 180 
L.F. Extend Duct; 4 Each Adjust Runway Guard Light; 84 Each Adjust Base Mounted Light; 1 L.S. Mobilization; 
12,900 C.Y. Unclassified Excavation; 1 L.S. Temporary Erosion Control; 1,450 S.Y. Crack Control Fabric; 29,234 
S.Y. Crushed Aggregate Base Course – 14”; 8,585 Ton Bituminous Surface Course; 5,050 L.F. Bituminous 
Pavement Sawing; 14,620 Gal. Bituminous Prime Coat; 14,170 S.F. Pavement Marking; 6 Acre Seeding and 
Mulching; 3,800 S.Y. Sodding; 3,800 S.Y. Knitted Straw Mat; 1 Each Relocate Sign; Federally Funded; (See the 
Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 

 
9A Contract No.  PE099   Peoria County    Peoria International Airport   

Peoria, Illinois 
Illinois Project No. PIA-4485 
SBG Project No. 3-17-SBGP-XX 
Project consists of Rehabilitate Terminal Apron – Phase 1 – which includes the following major work items: Base 
Bid: 1 L.S. Mobilization; 4,965 C.Y. Unclassified Excavation; 16,613 S.Y. Separation Fabric; 14,745 Ton Oversize 
Aggregate; 16,508 S.Y. Crushed Aggregate Base Course – 4”; 106 S.Y. 10” PCC Pavement; 16,508 S.Y. 18” PCC 
Pavement; 16,613 S.Y. Remove PCC Pavement; 12,736 S.F. Pavement Marking; 1,690 S.F. Temporary Marking 
and Removal; 9 Each Move Airline Workstation; 1 L.S. Construction Access; Add. Alt.1; 448 C.Y. Unclassified 
Excavation; 1,467 S.Y. Separation Fabric; 1,304 Ton Oversize Aggregate; 1,467 S.Y. Crushed Aggregate Base 
Course – 4”; 1,467 S.Y. 18” PCC Pavement; 1,467 S.Y. Remove PCC Pavement; Add. Alt. 2: 448 C.Y. 
Unclassified Excavation; 1,467 S.Y. Separation Fabric; 1,304 Ton Oversize Aggregate; 1,467 S.Y. Crushed 
Aggregate Base Course – 4”; 1,467 S.Y. 18” PCC Pavement; 1,467 S.Y. Remove PCC Pavement; Add. Alt. 3: 448 
C.Y. Unclassified Excavation; 1,467 S.Y. Separation Fabric; 1,304 Ton Oversize Aggregate; 1,467 S.Y. Crushed 
Aggregate Base Course – 4”; 1,467 S.Y. 18” PCC Pavement; 1,467 S.Y. Remove PCC Pavement; Federally 
Funded; (See the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 

 
12A Contract No.  QU020   Rock Island County   Quad City International Airport   

Moline, Illinois 
Illinois Project No. MLI-4482 
SBG Project No. 3-17-SBGP-XX 
Project consists of Construct Taxiway K Connector (K12) – which includes the following major work items: 3,500 
L.F. UG Cable in UD; 1 L.S. Vault Modifications; 175 L.F. 2” Steel Duct Jacked; 75 L.F. 4 Way Concrete Encased 
Duct; 24 Each MITL – Base Mounted; 6 Each Taxi Guidance Sign; 8 Each Remove Base Mounted Light; 1 Pair 
Relocate RGL; 1 L.S. Mobilization; 3,093 C.Y. Unclassified Excavation; 2,750 S.Y. Soil Stabilization Fabric; 150 
C.Y. Porous Granular Embankment; 2,750 S.Y. Crushed Aggregate Base Course 10”; 2,575 S.Y. 9” PCC 
Pavement; 7,195 S.F. Pavement Marking Waterborne; 2,750 S.F. Pavement Marking Removal; 415 L.F. RCP 
Class IV; 815 L.F. 6” Perforated Underdrain; 2 Each Manhole 4’; 1,000 L.F. 2-1/C #4 XLP USE, 600V and 1/C #8 
GND in 1 1/4 “ UD; 1,325 S.F. Pavement Marking Preformed Thermoplastic; 1.0 Acre Seeding and Mulching; 535 
S.Y. Sodding; Federally Funded; (See the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 

 



- 1 - 

 

  
 ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

LAND RECLAMATION 
  
  
1LR. Williamson County 

MF304           
A COAL CAMBRIA FORFEITURE                          
The proposed reclamation project is located at the northwest edge of Cambria. The project consists of filling and grading 
eroded gullies, constructing riprap drainageways, and excavating and placing soil cover.  The work includes 
approximately 6,200 cu yd of earth excavation; 4,100 cu yd of earth excavation and haulage; special clearing; 8,500 sq yd 
of special excelsior blanket; 200 tons of aggregate surface course; 3,200 tons of stone riprap; and seeding, mulch, and 
soil amendments for approximately 5.1 acres. (See the Special Provisions for the DBE Percentage).  
(See the Special Provisions for the DBE Percentage) 

  
  
  
  
 
  



REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol/
http://www.ilga.gov/LEGISLATION/ILCS/ilcs3.asp?ActID=2405&ChapAct=820%26nbsp%3BILCS%26nbsp%3B130%2F&ChapterID=68&ChapterName=EMPLOYMENT&ActName=Prevailing+Wage+Act.


CONTRACTS AWARDED 

----------------- 

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN: 

------------------------------------------------------------------------------------------

------------------ 

AUGUST 01, 2014      LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 005A                                   HI-LITE AIRFIELD SERVICES, LLC 

CONTRACT NO. BE004                              18249 HI-LITE DRIVE 

COUNTY(S) CASS                                  ADAMS CENTER, NY  13606 

SECTION GREATER BEARDSTOWN                      P.O. BOX 460 

PROJECT(S) 317SBGPXX-K06 /439/6                 ADAMS CENTER, NY  13606 

ROUTE 

DISTRICT 06 

AWARDED DATE   04/20/2015 

AWARDED AMOUNT      $45,964.20 

  0 UNSUCCESSFUL BIDDERS 

 

------------------------------------------------------------------------------------------

------------------ 

NOVEMBER 21, 2014    LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 001A                                   ELECTRICO, INC. 

CONTRACT NO. SR088                              7706 WAGNER ROAD 

COUNTY(S)  MADISON                              MILLSTADT, IL  62260 

SECTION ST. LOUIS REGIONAL 

PROJECT(S) 317SBGPXX-ALN /429/4 

ROUTE 

DISTRICT 08 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT     $274,389.93 

   1 UNSUCCESSFUL BIDDER 

 

------------------------------------------------------------------------------------------

------------------ 

JANUARY 30, 2015     LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 002A                                   J.H. MOORE, INC. 

CONTRACT NO. CS005                              15515 E 875TH RD. 

COUNTY(S) CLARK                                 EFFINGHAM, IL  62401 

SECTION CASEY MUNICIPAL 

PROJECT(S) 317SBGPXX-1H8 /436/9 

ROUTE 

DISTRICT 07 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT     $182,429.95 

  3 UNSUCCESSFUL BIDDERS 

 

 



ITEM NO. 005A                                   ELLIOTT AND WOOD, INC. 

CONTRACT NO. DK057                              210 INDUSTRIAL DRIVE 

COUNTY(S) DEKALB                                P.O. BOX 544 

SECTION DEKALB TAYLOR MUNICIPAL                 DEKALB, IL  60115 

PROJECT(S) 317SBGPXX-DKB /393/7 

ROUTE 

DISTRICT 03 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT     $118,649.40 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 006A                                   LAVERDIERE CONSTRUCTION, INC. 

CONTRACT NO. QI061                              4055 W. JACKSON ST. 

COUNTY(S) ADAMS                                 MACOMB, IL  61455-7723 

SECTION QUINCY REGIONAL 

PROJECT(S) 317SBGPXX-UIN /433/2 

ROUTE 

DISTRICT 06 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $1,094,154.80 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 007A                                   A. J. WALKER CONSTRUCTION COMPANY 

CONTRACT NO. SE005                              421 S. 21ST STREET 

COUNTY(S) SHELBY                                MATTOON, IL  61938 

SECTION SHELBY COUNTY                           P.O. BOX 118 

PROJECT(S) 317SBGPXX-2H0 /434/1                 MATTOON, IL  61938-0118 

ROUTE 

DISTRICT 07 

AWARDED DATE   04/09/2015 

AWARDED AMOUNT     $216,435.16 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 008                                    PATH CONSTRUCTION COMPANY, INC. 

CONTRACT NO. 61A23                              3550 WEST SALT CREEK LANE, SUITE 116 

COUNTY(S) COOK                                  ARLINGTON HEIGHTS, IL  60005 

SECTION 13-00160-00-SW 

PROJECT(S) TE-00D1/940/000 

ROUTE FAU 3512 

DISTRICT 01 

AWARDED DATE   04/23/2015 

AWARDED AMOUNT   $1,268,950.00 

  7 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 010                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 61A53                              1166 LAKE AVENUE 

COUNTY(S) COOK                                  WOODSTOCK, IL  60098 

SECTION 13-00111-00-LS 

PROJECT(S) M-TE-00D1/917/000 

ROUTE FAU 1419 

DISTRICT 01 

AWARDED DATE   05/08/2015 

AWARDED AMOUNT   $3,586,044.72 

  3 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 010A                                   AUSTIN TYLER CONSTRUCTION, INC. 

CONTRACT NO. LE048                              23343 S RIDGE RD 

COUNTY(S) WILL                                  ELWOOD, IL  60421 

SECTION LEWIS UNIVERSITY 

PROJECT(S) 317SBGPXX-LOT /423/5 

ROUTE 

DISTRICT 01 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT     $727,074.50 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 011                                    LORUSSO CEMENT CONTRACTORS, INC. 

CONTRACT NO. 61A65                              1090 CAROLINA DRIVE 

COUNTY(S) LAKE                                  WEST CHICAGO, IL  60185 

SECTION 13-00117-00-SW 

PROJECT(S) CMM-4003/301/000 

ROUTE ROBERT MCCLORY BIKE PATH 

DISTRICT 01 

AWARDED DATE   03/30/2015 

AWARDED AMOUNT     $171,797.84 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 019                                    MARTAM CONSTRUCTION INCORPORATED 

CONTRACT NO. 61A93                              1200 GASKET DRIVE 

COUNTY(S) COOK                                  ELGIN, IL  60120 

SECTION 13-00117-00-LS 

PROJECT(S) TE-00D1/993/000 

ROUTE FAP 374 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $931,221.50 

  7 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 038                                    ANDERSON CONCRETE COMPANY, INC. 

CONTRACT NO. 87607                              190 W. FIRST STREET 

COUNTY(S) LIVINGSTON                            COAL CITY, IL  60416 

SECTION 10-00050-00-BT                          P.O. BOX 266 

PROJECT(S) TE-00D3/088/000                      COAL CITY, IL  60416 

ROUTE VARIOUS 

DISTRICT 03 

AWARDED DATE   03/20/2015 

AWARDED AMOUNT     $597,696.74 

  6 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 040                                    K. E. VAS COMPANY 

CONTRACT NO. 93627                              311 MOELLER RD. 

COUNTY(S) MENARD                                JACKSONVILLE, IL  62650 

SECTION 09-00020-00-RS                          P.O. BOX 190 

PROJECT(S) TE-00D6/119/000                      JACKSONVILLE, IL  62651-0190 

ROUTE VARIOUS 

DISTRICT 06 

AWARDED DATE   05/07/2015 

AWARDED AMOUNT   $1,476,112.41 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 042                                    A. J. WALKER CONSTRUCTION COMPANY 

CONTRACT NO. 95750                              421 S. 21ST STREET 

COUNTY(S) EFFINGHAM                             MATTOON, IL  61938 

SECTION 13-00007-00-SW                          P.O. BOX 118 

PROJECT(S) TE-00D7/062/000                      MATTOON, IL  61938-0118 

ROUTE VARIOUS 

DISTRICT 07 

AWARDED DATE   03/20/2015 

AWARDED AMOUNT     $588,546.02 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 045                                    CHRIST BROS. ASPHALT, INC. 

CONTRACT NO. 97561                              820 S. FRITZ STREET 

COUNTY(S) ST. CLAIR                             LEBANON, IL  62254 

SECTION 12-00065-00-RS                          P.O. BOX 158 

PROJECT(S) M-5011/389/000                       LEBANON, IL  62254 

ROUTE FAU 9174 

DISTRICT 08 

AWARDED DATE   03/30/2015 

AWARDED AMOUNT     $723,800.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 048                                    RCS CONSTRUCTION, INC. 

CONTRACT NO. 97576                              197 OLD ST. LOUIS ROAD 

COUNTY(S) MADISON                               WOOD RIVER, IL  62095-1413 

SECTION 11-00026-03-MS 

PROJECT(S) SBIL-IL11/002/000 

ROUTE LEWIS AND CLARK 

DISTRICT 08 

AWARDED DATE   03/18/2015 

AWARDED AMOUNT     $257,834.34 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 060                                    KANKAKEE VALLEY CONSTRUCTION 

CONTRACT NO. 87398                              COMPANY, INC. 

COUNTY(S) KANKAKEE                              4356 W. ROUTE 17 

SECTION 04-00066-00-WR                          KANKAKEE, IL  60901 

PROJECT(S) HPP-4066/002/000                     P.O. BOX 767 

ROUTE FAU 6226                                  KANKAKEE, IL  60901 

DISTRICT 03 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT     $786,218.25 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 061                                    E. T. SIMONDS CONSTRUCTION COMPANY 

CONTRACT NO. 99496                              1500 NORTH OAKLAND AVENUE 

COUNTY(S) MASSAC                                P.O. BOX 2107 

SECTION 12-00049-00-SW                          CARBONDALE, IL  62902-2107 

PROJECT(S) SRTS-4009/203/000 

ROUTE VARIOUS 

DISTRICT 09 

AWARDED DATE   03/18/2015 

AWARDED AMOUNT     $365,885.74 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 063                                    JUDLAU CONTRACTING, INC. 

CONTRACT NO. 60L71                              1011 WARRENVILLE, SUITE 195 

COUNTY(S) WILL                                  LISLE, IL  60532 

SECTION 536-R-1 

PROJECT(S) ACNHPP-0351/027/000 

ROUTE FAP 351 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT  $57,095,577.98 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 072                                    GENEVA CONSTRUCTION COMPANY 

CONTRACT NO. 60X70                              1350 AURORA AVE. 

COUNTY(S) KANE                                  AURORA, IL  60505 

SECTION 30-N(13)                                P.O. BOX 998 

PROJECT(S) ACNHPP-0573/311/000                  AURORA, IL  60507-0998 

ROUTE FAP 573 

DISTRICT 01 

AWARDED DATE   03/25/2015 

AWARDED AMOUNT   $8,512,967.29 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 076                                    ARROW ROAD CONSTRUCTION CO. 

CONTRACT NO. 60Y55                              3401 S. BUSSE ROAD 

COUNTY(S) COOK                                  P.O. BOX 334 

SECTION (211K,211Y)RS-2                         MT. PROSPECT, IL  60056-0334 

PROJECT(S) 

ROUTE FAP 374/FAU 3513 

DISTRICT 01 

AWARDED DATE   03/19/2015 

AWARDED AMOUNT   $6,109,676.28 

  3 UNSUCCESSFUL BIDDERS 

 

------------------------------------------------------------------------------------------

------------------ 

MARCH 06, 2015       LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 002A                                   LEONARD J. TROVERO, SR. D/B/A 

CONTRACT NO. IL031                              LEN TROVERO CONSTRUCTION 

COUNTY(S) LASALLE                               314 RACCUGLIA DRIVE 

SECTION ILLINOIS VALLEY REGIONAL                P.O. BOX 1067 

PROJECT(S) N/A-VYS /427/8                       LASALLE, IL  61301-3067 

ROUTE 

DISTRICT 03 

AWARDED DATE   04/16/2015 

AWARDED AMOUNT     $248,596.25 

   1 UNSUCCESSFUL BIDDER 

 

 

  



ITEM NO. 005                                    SJOSTROM & SONS, INC. 

CONTRACT NO. 60M91                              1129 HARRISON AVENUE 

COUNTY(S) KANE                                  ROCKFORD, IL  61104 

SECTION 128-B-I-1                               P.O. BOX 5766 

PROJECT(S)                                      ROCKFORD, IL  61125-0766 

ROUTE FAP 557 

DISTRICT 01 

AWARDED DATE   04/14/2015 

AWARDED AMOUNT     $270,037.30 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 006                                    GRECO CONTRACTORS, INC. 

CONTRACT NO. 60W55                              2100 SOUTH MT. PROSPECT ROAD 

COUNTY(S) DUPAGE                                DES PLAINES, IL  60018-1871 

SECTION (544&544-1)TS&N(13) 

PROJECT(S) ACNHPP-ACHSIP-0344/059/000 

ROUTE FAP 344 

DISTRICT 01 

AWARDED DATE   04/15/2015 

AWARDED AMOUNT   $4,267,161.28 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 010                                    MCGINTY BROS., INC. 

CONTRACT NO. 60Y70                              3744 CUBA ROAD 

COUNTY(S) VARIOUS                               LONG GROVE, IL  60047-7958 

SECTION 2014-054LS 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $242,825.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 011                                    DAVIS CONCRETE CONSTRUCTION CO. 

CONTRACT NO. 61B01                              11633 SOUTH MAYFIELD AVENUE 

COUNTY(S) DUPAGE                                ALSIP, IL  60803-2495 

SECTION 12-00048-00-SW 

PROJECT(S) SRTS-4009/129/000 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $199,954.70 

  6 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 012                                    J. A. JOHNSON PAVING COMPANY 

CONTRACT NO. 61A99                              1025 EAST ADDISON COURT 

COUNTY(S) COOK                                  ARLINGTON HEIGHTS, IL  60005 

SECTION 14-00075-00-RS 

PROJECT(S) M-4003/373/000 

ROUTE FAU 2714 

DISTRICT 01 

AWARDED DATE   03/31/2015 

AWARDED AMOUNT     $461,432.00 

  3 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 013                                    CENTRAL BLACKTOP CO., INC. 

CONTRACT NO. 61B13                              6160 EAST AVENUE 

COUNTY(S) COOK                                  HODGKINS, IL  60525 

SECTION 14-00092-00-RS                          P.O. BOX 2080 

PROJECT(S) M-4003/299/000                       LAGRANGE, IL  60525-8180 

ROUTE FAU 2838 

DISTRICT 01 

AWARDED DATE   03/31/2015 

AWARDED AMOUNT   $1,083,283.41 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 014                                    HOME TOWNE ELECTRIC, INC. 

CONTRACT NO. 61B06                              35220 RT. 83 

COUNTY(S) COOK                                  LAKE VILLA, IL  60046 

SECTION 12-00262-00-TL                          P.O. BOX 863 

PROJECT(S) CMM-4003/048/000                     LAKE VILLA, IL  60046 

ROUTE FAU 3727 

DISTRICT 01 

AWARDED DATE   05/07/2015 

AWARDED AMOUNT   $1,076,598.10 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 015                                    LORIG CONSTRUCTION COMPANY 

CONTRACT NO. 61B18                              250 EAST TOUHY AVE. 

COUNTY(S) LAKE                                  DES PLAINES, IL  60018 

SECTION 14-00062-00-WR 

PROJECT(S) M-4003/436/000 

ROUTE FAU 195 & FAU 189 

DISTRICT 01 

AWARDED DATE   03/31/2015 

AWARDED AMOUNT   $2,019,685.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 017                                    COLLINS & HERMANN, INC. 

CONTRACT NO. 62A20                              1215 DUNN ROAD 

COUNTY(S) VARIOUS                               ST. LOUIS, MO  63138 

SECTION 2014-076I                               P.O. BOX 38901 

PROJECT(S)                                      ST. LOUIS, MO  63138 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $243,962.77 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 018                                    COLLINS & HERMANN, INC. 

CONTRACT NO. 62A21                              1215 DUNN ROAD 

COUNTY(S) VARIOUS                               ST. LOUIS, MO  63138 

SECTION 2014-077I                               P.O. BOX 38901 

PROJECT(S)                                      ST. LOUIS, MO  63138 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $468,567.64 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 019                                    D. CONSTRUCTION, INC. 

CONTRACT NO. 62A22                              1488 S. BROADWAY 

COUNTY(S) WILL                                  COAL CITY, IL  60416 

SECTION 2014-078BR 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $621,354.00 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 021                                    BERGER EXCAVATING CONTRACTORS, INC. 

CONTRACT NO. 62A31                              1205 GARLAND ROAD 

COUNTY(S) COOK                                  WAUCONDA, IL  60084-1357 

SECTION 2014-081T 

PROJECT(S) 

ROUTE FAI 290 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $471,351.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 022                                    KUJO, INC. 

CONTRACT NO. 62A33                              5303 JOHNSBURG RD. 

COUNTY(S) VARIOUS                               JOHNSBURG, IL  60051 

SECTION 2014-086GRR 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $858,638.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 023                                    KUJO, INC. 

CONTRACT NO. 62A34                              5303 JOHNSBURG RD. 

COUNTY(S) VARIOUS                               JOHNSBURG, IL  60051 

SECTION 2014-085GRR 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $793,350.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 024                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 63865                              1166 LAKE AVENUE 

COUNTY(S) COOK                                  WOODSTOCK, IL  60098 

SECTION 08-00185-01-FP 

PROJECT(S) M-4003/201/000 

ROUTE FAU 3512 

DISTRICT 01 

AWARDED DATE   04/02/2015 

AWARDED AMOUNT   $2,181,057.05 

  5 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 025                                    K-FIVE CONSTRUCTION CORPORATION 

CONTRACT NO. 63876                              13769 MAIN STREET 

COUNTY(S) DUPAGE                                LEMONT, IL  60439-9733 

SECTION 13-00059-00-RS 

PROJECT(S) M-4003/208/000 

ROUTE FAU 2554 

DISTRICT 01 

AWARDED DATE   04/20/2015 

AWARDED AMOUNT     $817,999.93 

  6 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 026                                    MARTIN & COMPANY EXCAVATING 

CONTRACT NO. 64J22                              2456 EAST PLEASANT GROVE ROAD 

COUNTY(S) OGLE                                  P.O. BOX 443 

SECTION 120RS-6                                 OREGON, IL  61061 

PROJECT(S) ACF-0553/158/000 

ROUTE FAP 553 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $1,545,899.45 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 027                                    VALLEY CONSTRUCTION CO. 

CONTRACT NO. 64J64                              3610 78TH AVENUE, WEST 

COUNTY(S) ROCK ISLAND                           ROCK ISLAND, IL  61201 

SECTION (81-1)DM-2                              P.O. BOX 2020 

PROJECT(S) ACNCII-0074/307/000                  ROCK ISLAND, IL  61204-2020 

ROUTE FAI 74 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $56,670.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 028                                    VALLEY CONSTRUCTION CO. 

CONTRACT NO. 64K01                              3610 78TH AVENUE, WEST 

COUNTY(S) ROCK ISLAND                           ROCK ISLAND, IL  61201 

SECTION (18Z)RS-4                               P.O. BOX 2020 

PROJECT(S)                                      ROCK ISLAND, IL  61204-2020 

ROUTE FAP 595 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $511,444.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 029                                    NORTHERN CONTRACTING, INC. 

CONTRACT NO. 64K38                              1851 COLTONVILLE RD. 

COUNTY(S) VARIOUS                               SYCAMORE, IL  60178 

SECTION D2 MCHD (SOUTH)2015 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $332,712.50 

  0 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 030                                    NORTHERN CONTRACTING, INC. 

CONTRACT NO. 64K39                              1851 COLTONVILLE RD. 

COUNTY(S) VARIOUS                               SYCAMORE, IL  60178 

SECTION D2 MCHD (NORTH)2015 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $283,123.00 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 031                                    NETTLE CREEK NURSERY, INC. 

CONTRACT NO. 64K40                              320 OTTAWA STREET 

COUNTY(S) VARIOUS                               MORRIS, IL  60450 

SECTION D2 ROADSIDE RESTORATION 2015 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 02 

AWARDED DATE   04/20/2015 

AWARDED AMOUNT      $48,886.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 032                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 64K42                              1166 LAKE AVENUE 

COUNTY(S) WINNEBAGO                             WOODSTOCK, IL  60098 

SECTION D2 DECK REPAIR 2015-2 

PROJECT(S) 

ROUTE FAP 734 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $314,033.22 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 033                                    SJOSTROM & SONS, INC. 

CONTRACT NO. 64K43                              1129 HARRISON AVENUE 

COUNTY(S) WINNEBAGO                             ROCKFORD, IL  61104 

SECTION D2 DECK REPAIRS 2015-3                  P.O. BOX 5766 

PROJECT(S)                                      ROCKFORD, IL  61125-0766 

ROUTE FAP 734 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $670,458.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 035                                    EAGLE PAINTING & MAINTENANCE CO. & 

CONTRACT NO. 64K47                              CENTRAL PAINTING, INC. 

COUNTY(S) WHITESIDE                             1865 BERNICE ROAD 

SECTION (195-3B-2)P                             LANSING, IL  60438 

PROJECT(S) 

ROUTE FAI 88 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $466,285.00 

  4 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 037                                    CIVIL COATINGS AND CONSTRUCTION INC. 

CONTRACT NO. 64K50                              1651 WEST LINCOLNWAY 

COUNTY(S) ROCK ISLAND                           VALPARAISO, IN  46385 

SECTION (132B)P 

PROJECT(S) 

ROUTE FAP 308 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $167,000.00 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 038                                    LAW EXCAVATING, INC. 

CONTRACT NO. 64K51                              100 N. JACKSON ST 

COUNTY(S) CARROLL                               MT. CARROLL, IL  61053 

SECTION 104DM-1 

PROJECT(S) 

ROUTE FAP 308 

DISTRICT 02 

AWARDED DATE   03/31/2015 

AWARDED AMOUNT      $57,200.00 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 039                                    INTERSTATE MAINTENANCE, INCORPORATED 

CONTRACT NO. 64K52                              6176 LERNA ROAD 

COUNTY(S) ROCK ISLAND                           MATTOON, IL  61938 

SECTION D2 BRIDGE WASHING 2015-3 

PROJECT(S) 

ROUTE FAI 80 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $134,998.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 041                                    A. C. PAVEMENT STRIPING CO. 

CONTRACT NO. 64K57                              695 CHURCH ROAD 

COUNTY(S) WINNEBAGO                             ELGIN, IL  60123 

SECTION D2 MRS 2015-8 

PROJECT(S) 

ROUTE CH 15 

DISTRICT 02 

AWARDED DATE   04/16/2015 

AWARDED AMOUNT     $687,332.82 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 042                                    D. CONSTRUCTION, INC. 

CONTRACT NO. 66C33                              1488 S. BROADWAY 

COUNTY(S) KENDALL                               COAL CITY, IL  60416 

SECTION (118)N 

PROJECT(S) ACHSIP-0379/005/000 

ROUTE FAU 379 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $608,664.48 

  2 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 044                                    VENUS PAINTING CO. 

CONTRACT NO. 66E13                              443 FORESTWOOD DRIVE 

COUNTY(S) LASALLE                               VALPARAISO, IN  46385 

SECTION (50-3HB-1)BP & (50-4HBR)BP 

PROJECT(S) 

ROUTE FAI 80 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $543,420.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 045                                    LEONARD J. TROVERO, SR. D/B/A 

CONTRACT NO. 66E26                              LEN TROVERO CONSTRUCTION 

COUNTY(S) LASALLE                               314 RACCUGLIA DRIVE 

SECTION (33BR-2)T                               P.O. BOX 1067 

PROJECT(S)                                      LASALLE, IL  61301-3067 

ROUTE FAP 623 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $392,380.44 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 046                                    THE DALTONS INC. 

CONTRACT NO. 66E30                              936 LITTLE EAGLE DRIVE 

COUNTY(S) GRUNDY                                WARSAW, IN  46580 

SECTION 2015-1 WEED SPRAY                       P.O. BOX 1274 

PROJECT(S)                                      WARSAW, IN  46581-1274 

ROUTE FAI 80 & 55 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $57,202.50 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 047                                    ADVANCED ASPHALT COMPANY 

CONTRACT NO. 66E34                              308 WEST RAILROAD AVENUE 

COUNTY(S) LASALLE                               P.O. BOX 234 

SECTION (105,106)I                              PRINCETON, IL  61356-0234 

PROJECT(S) ACHSIP-0653/031/000 

ROUTE FAP 653 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $1,052,441.90 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 048                                    KANKAKEE VALLEY CONSTRUCTION 

CONTRACT NO. 66E35                              COMPANY, INC. 

COUNTY(S) KANKAKEE                              4356 W. ROUTE 17 

SECTION (110 N) I-3                             KANKAKEE, IL  60901 

PROJECT(S) ACHSIP-0631/016/000                  P.O. BOX 767 

ROUTE FAP 631                                   KANKAKEE, IL  60901 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $469,394.29 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 049                                    GALLAGHER ASPHALT CORPORATION 

CONTRACT NO. 66E36                              18100 SOUTH INDIANA AVENUE 

COUNTY(S) KANKAKEE                              THORNTON, IL  60476 

SECTION (105) I-2 

PROJECT(S) ACHSIP-0635/008/000 

ROUTE FAP 635 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $487,777.77 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 050                                    IROQUOIS PAVING CORPORATION 

CONTRACT NO. 66E37                              1889 E. US HWY. 24 

COUNTY(S) IROQUOIS                              P.O. BOX 466 

SECTION (120) I                                 WATSEKA, IL  60970-0466 

PROJECT(S) ACHSIP-0315/105/000 

ROUTE FAS 315 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $108,655.29 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 052                                    R. A. CULLINAN AND SON, A DIVISION OF 

CONTRACT NO. 68A77                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) TAZEWELL                              121 WEST PARK STREET 

SECTION 90(109,109-1,110)RS-2                   P.O. BOX 166 

PROJECT(S) ACNHPP-0155/101/000                  TREMONT, IL  61568-0166 

ROUTE FAI 155 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT  $12,321,469.15 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 053                                    STARK EXCAVATING, INC. 

CONTRACT NO. 68B40                              1805 WEST WASHINGTON ST. 

COUNTY(S) PUTNAM                                BLOOMINGTON, IL  61701 

SECTION 105BR-5 

PROJECT(S) ACF-0653/030/000 

ROUTE FAP 653 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $242,126.90 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 054                                    VALLEY CONSTRUCTION CO. 

CONTRACT NO. 68B57                              3610 78TH AVENUE, WEST 

COUNTY(S) MERCER                                ROCK ISLAND, IL  61201 

SECTION 103-I                                   P.O. BOX 2020 

PROJECT(S)                                      ROCK ISLAND, IL  61204-2020 

ROUTE FAP 310 

DISTRICT 04 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT      $68,444.50 

  2 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 057                                    KRUMHOLZ BROTHERS LANDSCAPING, INC. 

CONTRACT NO. 68B92                              9125 N. FRYE ROAD 

COUNTY(S) PEORIA                                PEORIA, IL  61615 

SECTION 72(7,8,9,9-1)LS-6 

PROJECT(S) 

ROUTE FAI 74 

DISTRICT 04 

AWARDED DATE   04/20/2015 

AWARDED AMOUNT     $124,687.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 058                                    THE DALTONS INC. 

CONTRACT NO. 68B93                              936 LITTLE EAGLE DRIVE 

COUNTY(S) VARIOUS                               WARSAW, IN  46580 

SECTION D4 WEED SPRAYING 2015 (OR)              P.O. BOX 1274 

PROJECT(S)                                      WARSAW, IN  46581-1274 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   04/20/2015 

AWARDED AMOUNT     $188,640.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 059                                    COMPLETE ASPHALT SERVICE CO. 

CONTRACT NO. 68B95                              1601 KAMAR DRIVE 

COUNTY(S) VARIOUS                               P.O. BOX 457 

SECTION D4 CRACK & JOINT SEAL 2015-1            PITTSFIELD, IL  62363 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $282,533.70 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 060                                    FREEHILL ASPHALT, INC. 

CONTRACT NO. 68B96                              103 YOUNT AVE. 

COUNTY(S) VARIOUS                               P.O. BOX 154 

SECTION D4 CRACK & JOINT SEAL 2015              WATSEKA, IL  60970-0154 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $258,553.66 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 061                                    NORTHERN CONTRACTING, INC. 

CONTRACT NO. 68C17                              1851 COLTONVILLE RD. 

COUNTY(S) VARIOUS                               SYCAMORE, IL  60178 

SECTION D4 GUARDRAIL REPAIRS 2014-MCHD 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $471,804.00 

  0 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 062                                    ALL STATES PAINTING, INC. 

CONTRACT NO. 68C35                              507 EAST OLD ROUTE 36 

COUNTY(S) VARIOUS                               ALEXANDER, IL  62601 

SECTION D4 BRIDGE DECK SEALING 2015             P.O. BOX 110 

PROJECT(S)                                      ALEXANDER, IL  62601 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $457,000.00 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 063                                    AMERICA'S PARKING REMARKING 

CONTRACT NO. 68C38                              5640-B TELEGRAPH RD. SUITE 220 

COUNTY(S) VARIOUS                               ST. LOUIS, MO  63129 

SECTION D4 PAVEMENT MARKING 2015 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $630,165.89 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 064                                    THE DALTONS INC. 

CONTRACT NO. 68C39                              936 LITTLE EAGLE DRIVE 

COUNTY(S) VARIOUS                               WARSAW, IN  46580 

SECTION D4 WEED SPRAYING 2015 (OR-1)            P.O. BOX 1274 

PROJECT(S)                                      WARSAW, IN  46581-1274 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   04/20/2015 

AWARDED AMOUNT      $94,298.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 065                                    MOTT EXCAVATING, INC. 

CONTRACT NO. 68C40                              1210 LAKE AUTUMN LANE 

COUNTY(S) VARIOUS                               P.O. BOX 613 

SECTION D4 EMERALD ASH BORER CONTROL            VIENNA, IL  62995 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $53,924.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 066                                    MICROSURFACING CONTRACTORS, LLC 

CONTRACT NO. 68C41                              13940 ST. CHARLES ROCK ROAD 

COUNTY(S) WARREN                                BRIDGETON, MO  63044 

SECTION 35RS-4 

PROJECT(S) 

ROUTE FAS 417 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $245,096.12 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 067                                    MICROSURFACING CONTRACTORS, LLC 

CONTRACT NO. 68C42                              13940 ST. CHARLES ROCK ROAD 

COUNTY(S) TAZEWELL                              BRIDGETON, MO  63044 

SECTION (M-15)RS 

PROJECT(S) 

ROUTE FAP 705 

DISTRICT 04 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $221,553.83 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 068                                    FEUTZ CONTRACTORS, INC. 

CONTRACT NO. 70694                              1120 NORTH MAIN 

COUNTY(S) DOUGLAS                               P.O. BOX 130 

SECTION 21 CR                                   PARIS, IL  61944-0130 

PROJECT(S) ACRS-1671/109/000 

ROUTE FAS 1671 

DISTRICT 05 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $489,852.00 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 069                                    OPEN ROAD PAVING COMPANY LLC 

CONTRACT NO. 70788                              1414 WEST ANTHONY DRIVE 

COUNTY(S) VERMILION                             URBANA, IL  61802 

SECTION 10(92-8,9)RS-2,(92-10)RS-3              P.O. BOX 1700 

PROJECT(S) ACNHPP-0074/312/000                  CHAMPAIGN, IL  61824-1700 

ROUTE FAI 74 

DISTRICT 05 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT  $13,138,521.72 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 070                                    ROWE CONSTRUCTION, A DIVISION OF 

CONTRACT NO. 70842                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) MCLEAN                                1523 N. COTTAGE STREET 

SECTION 121RS-4 & 121CR                         P.O. BOX 609 

PROJECT(S) ACF-0071/066/000                     BLOOMINGTON, IL  61701-0609 

ROUTE FAP 71 

DISTRICT 05 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $1,874,502.14 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 071                                    OPEN ROAD PAVING COMPANY LLC 

CONTRACT NO. 70844                              1414 WEST ANTHONY DRIVE 

COUNTY(S) CHAMPAIGN                             URBANA, IL  61802 

SECTION 136RS-3, CR& (10-4)RS-1                 P.O. BOX 1700 

PROJECT(S) ACNHPP-0326/094/000                  CHAMPAIGN, IL  61824-1700 

ROUTE FAP 326 

DISTRICT 05 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $8,165,613.18 

  0 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 072                                    ROWE CONSTRUCTION, A DIVISION OF 

CONTRACT NO. 70983                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) MCLEAN                                1523 N. COTTAGE STREET 

SECTION (128,129)I                              P.O. BOX 609 

PROJECT(S) ACHSIP-0693/071/000                  BLOOMINGTON, IL  61701-0609 

ROUTE FAP 693 

DISTRICT 05 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $1,025,880.89 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 073                                    STARK EXCAVATING, INC. 

CONTRACT NO. 70A21                              1805 WEST WASHINGTON ST. 

COUNTY(S) CHAMPAIGN                             BLOOMINGTON, IL  61701 

SECTION (105BR,BR-2)I 

PROJECT(S) 

ROUTE FAP 709 

DISTRICT 05 

AWARDED DATE   04/15/2015 

AWARDED AMOUNT     $799,996.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 074                                    CROSS CONSTRUCTION, INC. 

CONTRACT NO. 70A54                              3615 N. COUNTRYVIEW RD. 

COUNTY(S) CHAMPAIGN                             URBANA, IL  61802 

SECTION 201RS-1,(200R)RS-2 & 200RS-3 

PROJECT(S) ACF-0808/041/000 

ROUTE FAP 808 

DISTRICT 05 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $2,868,895.08 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 075                                    STARK EXCAVATING, INC. 

CONTRACT NO. 70A75                              1805 WEST WASHINGTON ST. 

COUNTY(S) PIATT                                 BLOOMINGTON, IL  61701 

SECTION (7BR)I 

PROJECT(S) ACNHPP-0741/310/000 

ROUTE FAP 741 

DISTRICT 05 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $1,285,683.85 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 076                                    PATH CONSTRUCTION COMPANY, INC. 

CONTRACT NO. 70A84                              3550 WEST SALT CREEK LANE, SUITE 116 

COUNTY(S) CHAMPAIGN   DOUGLAS     VERMILION     ARLINGTON HEIGHTS, IL  60005 

SECTION D5 CM PATCHING 2015-3 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 05 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $481,495.00 

  2 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 077                                    COUNTY CONTRACTORS, INC. 

CONTRACT NO. 72840                              1228 E. 1350TH STREET 

COUNTY(S) PIKE                                  QUINCY, IL  62305 

SECTION 118(B-1,B-2,B-3)                        P.O. BOX 3522 

PROJECT(S) ACF-0558/008/000                     QUINCY, IL  62305-3522 

ROUTE FAP 558 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $1,382,180.10 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 078                                    ALL STATES PAINTING, INC. 

CONTRACT NO. 72G56                              507 EAST OLD ROUTE 36 

COUNTY(S) MONTGOMERY  SANGAMON                  ALEXANDER, IL  62601 

SECTION D6 BRIDGE PAINTING 2014-1               P.O. BOX 110 

PROJECT(S)                                      ALEXANDER, IL  62601 

ROUTE VARIOUS 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $396,000.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 079                                    SUPREME ELECTRIC CO. 

CONTRACT NO. 72G73                              213 SO. 10TH ST. (62301) 

COUNTY(S) ADAMS                                 P.O. BOX 114 

SECTION (103Z) N                                QUINCY, IL  62306-0114 

PROJECT(S) ACHSIP-0745/311/000 

ROUTE FAP 745 

DISTRICT 06 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT     $258,398.12 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 080                                    BODINE ELECTRIC OF DECATUR 

CONTRACT NO. 72H04                              1845 N. 22ND STREET 

COUNTY(S) SANGAMON                              P.O. BOX 976 

SECTION (28)TS-3                                DECATUR, IL  62525 

PROJECT(S) ACHSIP-0668/007/000 

ROUTE FAP 668 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $253,867.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 082                                    KINNEY CONTRACTORS, INC. 

CONTRACT NO. 72H09                              19342 E. FRONTAGE RD. 

COUNTY(S) SANGAMON                              RAYMOND, IL  62560-5061 

SECTION D6 PATCHING VAR. SPFLD. 2015 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $473,550.00 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 084                                    BODINE ELECTRIC OF DECATUR 

CONTRACT NO. 72H30                              1845 N. 22ND STREET 

COUNTY(S) VARIOUS                               P.O. BOX 976 

SECTION D6 LIGHTING 2014                        DECATUR, IL  62525 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $64,821.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 085                                    BODINE ELECTRIC OF DECATUR 

CONTRACT NO. 72H32                              1845 N. 22ND STREET 

COUNTY(S) VARIOUS                               P.O. BOX 976 

SECTION D6 LIGHTING 2014-1                      DECATUR, IL  62525 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 06 

AWARDED DATE   04/09/2015 

AWARDED AMOUNT     $249,913.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 088                                    VENUS PAINTING CO. 

CONTRACT NO. 72H37                              443 FORESTWOOD DRIVE 

COUNTY(S) VARIOUS                               VALPARAISO, IN  46385 

SECTION D6 BDGE PAINTING 2015-1 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $530,340.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 089                                    MOTT EXCAVATING, INC. 

CONTRACT NO. 72H43                              1210 LAKE AUTUMN LANE 

COUNTY(S) LOGAN                                 P.O. BOX 613 

SECTION D6 WEED SPRAYING 2015                   VIENNA, IL  62995 

PROJECT(S) 

ROUTE FAI 55 & 155 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $78,985.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 090                                    W. L. MILLER COMPANY 

CONTRACT NO. 72H45                              750 EAST COUNTY ROAD 1220 

COUNTY(S) HANCOCK                               HAMILTON, IL  62341 

SECTION (23)I-1 

PROJECT(S) 

ROUTE FAP 315 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $116,932.02 

  0 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 091                                    COLLINS & HERMANN, INC. 

CONTRACT NO. 72H46                              1215 DUNN ROAD 

COUNTY(S) VARIOUS                               ST. LOUIS, MO  63138 

SECTION D6 CABLE/GUARDRAIL 2015-1               P.O. BOX 38901 

PROJECT(S)                                      ST. LOUIS, MO  63138 

ROUTE VARIOUS 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $480,884.89 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 092                                    MIDWEST BRIDGE AND CRANE, INC. 

CONTRACT NO. 72H47                              135 S. CHESTNUT STREET 

COUNTY(S) MORGAN                                P.O. BOX 188 

SECTION (148 BR) I-1                            GOOD HOPE, IL  61438 

PROJECT(S) 

ROUTE FAP 614 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $17,622.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 093                                    INTERSTATE MAINTENANCE, INCORPORATED 

CONTRACT NO. 72H48                              6176 LERNA ROAD 

COUNTY(S) ADAMS       HANCOCK                   MATTOON, IL  61938 

SECTION D6 BRIDGE WASHING 2015 

PROJECT(S) 

ROUTE FAP 63 & 315 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $41,250.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 094                                    R. W. DUNTEMAN COMPANY 

CONTRACT NO. 72H52                              600 S. LOMBARD ROAD 

COUNTY(S) CHRISTIAN                             ADDISON, IL  60101 

SECTION (2)I                                    P.O. BOX 1129 

PROJECT(S) ACHSIP-0075/159/000                  ADDISON, IL  60101-1129 

ROUTE FAP 75 

DISTRICT 06 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $2,428,006.63 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 096                                    E. T. SIMONDS CONSTRUCTION COMPANY 

CONTRACT NO. 74223                              1500 NORTH OAKLAND AVENUE 

COUNTY(S) WAYNE                                 P.O. BOX 2107 

SECTION (101B)B-1                               CARBONDALE, IL  62902-2107 

PROJECT(S) ACF-0776/030/000 

ROUTE FAP 776 

DISTRICT 07 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $1,277,253.14 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 098                                    ILLINOIS VALLEY PAVING, A DIVISION OF 

CONTRACT NO. 74624                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) MACON                                 3151 ROBBINS ROAD 

SECTION (126X)RS-2, 135RS-1                     SPRINGFIELD, IL  62704 

PROJECT(S) ACNHPP-0320/039/000                  P.O. BOX 13490 

ROUTE FAP 320                                   SPRINGFIELD, IL  62791 

DISTRICT 07 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $5,658,227.62 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 099                                    A. J. WALKER CONSTRUCTION COMPANY 

CONTRACT NO. 74647                              421 S. 21ST STREET 

COUNTY(S) CUMBERLAND                            MATTOON, IL  61938 

SECTION D7 BRIDGE REPAIRS 2015-3                P.O. BOX 118 

PROJECT(S)                                      MATTOON, IL  61938-0118 

ROUTE FAI 57 

DISTRICT 07 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT     $840,154.31 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 101                                    G. M. SIPES CONSTRUCTION, INC. 

CONTRACT NO. 74675                              503 EAST ADAMS STREET 

COUNTY(S) MOULTRIE                              RUSHVILLE, IL  62681 

SECTION D7 PATCHING 2015-1                      P.O. BOX 109 

PROJECT(S)                                      RUSHVILLE, IL  62681 

ROUTE FAP 770 

DISTRICT 07 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $657,600.00 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 102                                    HOWELL PAVING, INC. 

CONTRACT NO. 74676                              1020 N. 13TH STREET 

COUNTY(S) EDWARDS                               MATTOON, IL  61938 

SECTION D7 PATCHING 2015-2                      P.O. BOX 1009 

PROJECT(S)                                      MATTOON, IL  61938 

ROUTE FAP 116 

DISTRICT 07 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $430,412.40 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 103                                    KINNEY CONTRACTORS, INC. 

CONTRACT NO. 74678                              19342 E. FRONTAGE RD. 

COUNTY(S) FAYETTE                               RAYMOND, IL  62560-5061 

SECTION D7 PATCHING 2015-3 

PROJECT(S) 

ROUTE FAS 1751/FAU 8413 

DISTRICT 07 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $319,993.00 

  2 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 104                                    AMBRAW ASPHALT MATERIALS, INC. 

CONTRACT NO. 74680                              9930 STATE ROUTE ONE 

COUNTY(S) CRAWFORD                              LAWRENCEVILLE, IL  62439 

SECTION D7 HMA RESURF 2015-5                    P.O. BOX 551 

PROJECT(S)                                      LAWRENCEVILLE, IL  62439-0551 

ROUTE FAP 781 & 332 

DISTRICT 07 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $239,784.49 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 105                                    KINNEY CONTRACTORS, INC. 

CONTRACT NO. 74681                              19342 E. FRONTAGE RD. 

COUNTY(S) EFFINGHAM                             RAYMOND, IL  62560-5061 

SECTION D7 PATCHING 2015-5 

PROJECT(S) 

ROUTE FAP 774/FAU 8363 

DISTRICT 07 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $224,130.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 106                                    AMBRAW ASPHALT MATERIALS, INC. 

CONTRACT NO. 74682                              9930 STATE ROUTE ONE 

COUNTY(S) LAWRENCE                              LAWRENCEVILLE, IL  62439 

SECTION D7 HMA RESURF 2015-6                    P.O. BOX 551 

PROJECT(S)                                      LAWRENCEVILLE, IL  62439-0551 

ROUTE FAP 781 

DISTRICT 07 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $199,849.27 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 107                                    NE-CO ASPHALT CO., INC. 

CONTRACT NO. 74684                              812 ADKINS DRIVE 

COUNTY(S) MOULTRIE                              CHARLESTON, IL  61920 

SECTION D7 PATCHING 2015-6                      P.O. BOX 25 

PROJECT(S)                                      CHARLESTON, IL  61920-0025 

ROUTE FAP 320 

DISTRICT 07 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $210,510.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 108                                    AMBRAW ASPHALT MATERIALS, INC. 

CONTRACT NO. 74685                              9930 STATE ROUTE ONE 

COUNTY(S) LAWRENCE                              LAWRENCEVILLE, IL  62439 

SECTION D7 HMA RESURF 2015-7                    P.O. BOX 551 

PROJECT(S)                                      LAWRENCEVILLE, IL  62439-0551 

ROUTE FAS 1807 

DISTRICT 07 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $219,295.55 

  0 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 109                                    KINNEY CONTRACTORS, INC. 

CONTRACT NO. 74686                              19342 E. FRONTAGE RD. 

COUNTY(S) MACON                                 RAYMOND, IL  62560-5061 

SECTION D7 PATCHING 2015-7 

PROJECT(S) 

ROUTE FAP 323 

DISTRICT 07 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $55,615.30 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 114                                    A. C. PAVEMENT STRIPING CO. 

CONTRACT NO. 74706                              695 CHURCH ROAD 

COUNTY(S) SHELBY                                ELGIN, IL  60123 

SECTION D7 PAVT PRSV 2015-1 

PROJECT(S) 

ROUTE FAP 766 

DISTRICT 07 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $911,778.41 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 115                                    MT. CARMEL STABILIZATION GROUP, INC. 

CONTRACT NO. 74709                              1611 COLLEGE DRIVE 

COUNTY(S) EFFINGHAM                             P.O. BOX 458 

SECTION D7 PAVT PRSV 2015-2                     MT. CARMEL, IL  62863 

PROJECT(S) 

ROUTE FAP 828 

DISTRICT 07 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $370,707.89 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 117                                    KEELEY & SONS, INC. 

CONTRACT NO. 76G47                              6303 COLLINSVILLE ROAD 

COUNTY(S) ST CLAIR                              EAST ST. LOUIS, IL  62201 

SECTION 95-VB-1                                 P.O. BOX 837 

PROJECT(S)                                      EAST ST. LOUIS, IL  62203 

ROUTE FAP 103 

DISTRICT 08 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $699,744.04 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 118                                    KELLER CONSTRUCTION, INC. 

CONTRACT NO. 76H27                              22 ILLINI DRIVE 

COUNTY(S) CLINTON                               GLEN CARBON, IL  62034 

SECTION 14-14HB-2 

PROJECT(S) 

ROUTE FAP 327 

DISTRICT 08 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $367,500.00 

  3 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 119                                    KELLER CONSTRUCTION, INC. 

CONTRACT NO. 76H28                              22 ILLINI DRIVE 

COUNTY(S) GREENE                                GLEN CARBON, IL  62034 

SECTION 51B-2 

PROJECT(S) 

ROUTE FAS 733 

DISTRICT 08 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $412,412.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 120                                    MICROSURFACING CONTRACTORS, LLC 

CONTRACT NO. 76H31                              13940 ST. CHARLES ROCK ROAD 

COUNTY(S) MONROE                                BRIDGETON, MO  63044 

SECTION 68R-1-2-1 

PROJECT(S) 

ROUTE FAP 312 

DISTRICT 08 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $379,268.80 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 121                                    COMPLETE ASPHALT SERVICE CO. 

CONTRACT NO. 76H32                              1601 KAMAR DRIVE 

COUNTY(S) MARION                                P.O. BOX 457 

SECTION 61-(2,3,3-1,4,5,5-1,6)I--I              PITTSFIELD, IL  62363 

PROJECT(S) 

ROUTE FAI 57 

DISTRICT 08 

AWARDED DATE   04/29/2015 

AWARDED AMOUNT     $285,787.18 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 122                                    KINNEY CONTRACTORS, INC. 

CONTRACT NO. 76H33                              19342 E. FRONTAGE RD. 

COUNTY(S) CLINTON                               RAYMOND, IL  62560-5061 

SECTION 15-I 

PROJECT(S) 

ROUTE FAP 690 

DISTRICT 08 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $162,576.10 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 123                                    MICROSURFACING CONTRACTORS, LLC 

CONTRACT NO. 76H35                              13940 ST. CHARLES ROCK ROAD 

COUNTY(S) MADISON                               BRIDGETON, MO  63044 

SECTION 60-12RS 

PROJECT(S) 

ROUTE FAP 310 

DISTRICT 08 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $559,924.74 

  0 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 124                                    VENUS PAINTING CO. 

CONTRACT NO. 76H36                              443 FORESTWOOD DRIVE 

COUNTY(S) MADISON                               VALPARAISO, IN  46385 

SECTION 125-1HB-P, 1-HB-P 

PROJECT(S) 

ROUTE FAP 789/CH 1A 

DISTRICT 08 

AWARDED DATE   04/27/2015 

AWARDED AMOUNT     $540,000.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 125                                    CIVIL COATINGS AND CONSTRUCTION INC. 

CONTRACT NO. 76H37                              1651 WEST LINCOLNWAY 

COUNTY(S) MADISON                               VALPARAISO, IN  46385 

SECTION 132-4B-P, 406-B-1-P 

PROJECT(S) 

ROUTE FAP 785/2 

DISTRICT 08 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $399,311.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 127                                    LAKE CONTRACTING, INC. 

CONTRACT NO. 76H44                              4650 STONE CHURCH RD. 

COUNTY(S) CLINTON                               ADDIEVILLE, IL  62214 

SECTION 14-1HB-2-HDF 

PROJECT(S) 

ROUTE FAI 64 

DISTRICT 08 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $22,760.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 128                                    DMS CONTRACTING, INC. 

CONTRACT NO. 76H67                              614 INDUSTRIAL STREET 

COUNTY(S) VARIOUS                               P.O. BOX 122 

SECTION DIST. 8 STC 2015-1                      MASCOUTAH, IL  62258 

PROJECT(S) ACHSIP-000V/013/000 

ROUTE VARIOUS 

DISTRICT 08 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $279,000.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 129                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 

CONTRACT NO. 78186                              5200 MEADOWLAND PARKWAY 

COUNTY(S) PULASKI                               MARION, IL  62959 

SECTION 122RS-3, 120RS-5, 17RS-2 

PROJECT(S) ACF-0726/065/000 

ROUTE FAP 726 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $1,331,449.16 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 130                                    SIERRA BRAVO CONTRACTORS, LLC 

CONTRACT NO. 78263                              7038 HIGHWAY 154 

COUNTY(S) HARDIN                                SESSER, IL  62884 

SECTION 115B-1                                  P.O. BOX 130 

PROJECT(S) ACF-0782/013/000                     SESSER, IL  62884 

ROUTE FAP 782 

DISTRICT 09 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT   $1,475,566.72 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 131                                    MILLSTONE WEBER LLC 

CONTRACT NO. 78286                              601 FOUNTAIN LAKES BOULEVARD 

COUNTY(S) UNION       JOHNSON                   ST. CHARLES, MO  63301 

SECTION (91-3,91-1,44-1-1,44-1)RS-2 

PROJECT(S) ACNHPP-0057/314/000 

ROUTE FAI 57 

DISTRICT 09 

AWARDED DATE   04/09/2015 

AWARDED AMOUNT  $29,961,541.22 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 132                                    E. T. SIMONDS CONSTRUCTION COMPANY 

CONTRACT NO. 78319                              1500 NORTH OAKLAND AVENUE 

COUNTY(S) UNION       PULASKI                   P.O. BOX 2107 

SECTION (77-1,91-4,91-4-1,91-3)R-2              CARBONDALE, IL  62902-2107 

PROJECT(S) ACIM-0057/313/000 

ROUTE FAI 57 

DISTRICT 09 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT   $8,063,426.54 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 133                                    MICROSURFACING CONTRACTORS, LLC 

CONTRACT NO. 78366                              13940 ST. CHARLES ROCK ROAD 

COUNTY(S) JACKSON                               BRIDGETON, MO  63044 

SECTION D9 PAVT PRESERVATION 2014-1 

PROJECT(S) 

ROUTE FAP 42 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $383,401.17 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 134                                    SIERRA BRAVO CONTRACTORS, LLC 

CONTRACT NO. 78378                              7038 HIGHWAY 154 

COUNTY(S) HARDIN                                SESSER, IL  62884 

SECTION 115B-2                                  P.O. BOX 130 

PROJECT(S) ACF-0782/014/000                     SESSER, IL  62884 

ROUTE FAP 782 

DISTRICT 09 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $972,990.57 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 136                                    PERRY COUNTY CONSTRUCTION COMPANY 

CONTRACT NO. 78391                              3170 HERRIN ROAD 

COUNTY(S) WHITE                                 CARTERVILLE, IL  62918 

SECTION 5B-4                                    P.O. BOX 396 

PROJECT(S) ACF-0332/123/000                     HERRIN, IL  62948 

ROUTE FAP 332 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $105,755.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 137                                    E. T. SIMONDS CONSTRUCTION COMPANY 

CONTRACT NO. 78396                              1500 NORTH OAKLAND AVENUE 

COUNTY(S) VARIOUS                               P.O. BOX 2107 

SECTION D9 SAFETY 2014-2                        CARBONDALE, IL  62902-2107 

PROJECT(S) ACHSIP-000S/994/000 

ROUTE VARIOUS 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $2,168,914.20 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 138                                    PERRY COUNTY CONSTRUCTION COMPANY 

CONTRACT NO. 78411                              3170 HERRIN ROAD 

COUNTY(S) UNION                                 CARTERVILLE, IL  62918 

SECTION 11B-3                                   P.O. BOX 396 

PROJECT(S) ACRS-1911/107/000                    HERRIN, IL  62948 

ROUTE FAS 1911 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $222,263.00 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 139                                    SIERRA BRAVO CONTRACTORS, LLC 

CONTRACT NO. 78421                              7038 HIGHWAY 154 

COUNTY(S) JACKSON                               SESSER, IL  62884 

SECTION D9 CM PAVEMENT REPAIR 2015-2            P.O. BOX 130 

PROJECT(S)                                      SESSER, IL  62884 

ROUTE FAP 331 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $388,812.62 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 140                                    SIERRA BRAVO CONTRACTORS, LLC 

CONTRACT NO. 78424                              7038 HIGHWAY 154 

COUNTY(S) WILLIAMSON                            SESSER, IL  62884 

SECTION D9 CM BRIDGE REPAIR 2015-1              P.O. BOX 130 

PROJECT(S)                                      SESSER, IL  62884 

ROUTE FAI 24 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $275,265.62 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 143                                    E. T. SIMONDS CONSTRUCTION COMPANY 

CONTRACT NO. 78442                              1500 NORTH OAKLAND AVENUE 

COUNTY(S) WILLIAMSON                            P.O. BOX 2107 

SECTION D9 SAFETY SHLDRS & PAVT 2015-1          CARBONDALE, IL  62902-2107 

PROJECT(S) 

ROUTE FAP 331/873 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $316,843.22 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 144                                    THE DALTONS INC. 

CONTRACT NO. 78445                              936 LITTLE EAGLE DRIVE 

COUNTY(S) VARIOUS                               WARSAW, IN  46580 

SECTION D9 WEED SPRAY 2015-1                    P.O. BOX 1274 

PROJECT(S)                                      WARSAW, IN  46581-1274 

ROUTE VARIOUS 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $138,920.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 145                                    PINOY CONSTRUCTION INC. 

CONTRACT NO. 78446                              420 N. MILL ST. 

COUNTY(S) PERRY                                 HARRISBURG, IL  62946 

SECTION D9 DEMOLITION 2015-1 

PROJECT(S) 

ROUTE FAP 42 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $60,892.02 

  5 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 147                                    ROADSAFE TRAFFIC SYSTEMS, INC. 

CONTRACT NO. 78450                              12225 DISK DR. 

COUNTY(S) VARIOUS                               ROMEOVILLE, IL  60446 

SECTION D9 SMART TRAF MONITOR 2015-1 

PROJECT(S) ACHSIP-000V/010/000 

ROUTE VARIOUS 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $214,781.25 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 148                                    IROQUOIS PAVING CORPORATION 

CONTRACT NO. 87554                              1889 E. US HWY. 24 

COUNTY(S) IROQUOIS                              P.O. BOX 466 

SECTION 11-00172-01-BR                          WATSEKA, IL  60970-0466 

PROJECT(S) BROS-0075/180/000 

ROUTE CH 42 

DISTRICT 03 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $564,388.49 

  0 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 149                                    GALLAGHER ASPHALT CORPORATION 

CONTRACT NO. 87569                              18100 SOUTH INDIANA AVENUE 

COUNTY(S) KANKAKEE                              THORNTON, IL  60476 

SECTION 13-00063-00-SW 

PROJECT(S) M-5092/005/000 

ROUTE FAU 6512 

DISTRICT 03 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT      $93,270.10 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 151                                    TOBEY'S CONSTRUCTION & CARTAGE, INC. 

CONTRACT NO. 87589                              104 PARK ROAD 

COUNTY(S) LIVINGSTON                            P.O. BOX 588 

SECTION 10-08125-01-BR                          HERSCHER, IL  60941-0588 

PROJECT(S) BROS-0105/059/000 

ROUTE TR 207 

DISTRICT 03 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $350,852.29 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 152                                    ADVANCED ASPHALT COMPANY 

CONTRACT NO. 87609                              308 WEST RAILROAD AVENUE 

COUNTY(S) BUREAU                                P.O. BOX 234 

SECTION 14-00246-00-RS                          PRINCETON, IL  61356-0234 

PROJECT(S) RS-1230/012/000 

ROUTE FAS 1230 

DISTRICT 03 

AWARDED DATE   04/27/2015 

AWARDED AMOUNT     $538,117.60 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 153                                    ILLINOIS CIVIL CONTRACTORS, INC. 

CONTRACT NO. 89380                              420 PINECREST DRIVE 

COUNTY(S) PEORIA                                EAST PEORIA, IL  61611 

SECTION 05-00036-00-FP 

PROJECT(S) M-5077/007/000 

ROUTE FAU 6550 

DISTRICT 04 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $479,526.00 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 154                                    CURNYN CONSTRUCTION CO. 

CONTRACT NO. 89659                              1 HAWKEYE LANE 

COUNTY(S) MARSHALL                              GENESEO, IL  61254 

SECTION 14-01119-00-BR                          P.O. BOX 106 

PROJECT(S) BROS-0123/027/000                    GENESEO, IL  61254-0106 

ROUTE TR 87 A 

DISTRICT 04 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $224,365.00 

  5 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 155                                    IRC, INC. 

CONTRACT NO. 89668                              520 N. WEBSTER 

COUNTY(S) FULTON                                JACKSONVILLE, IL  62650 

SECTION 14-00904-02-PP                          P.O. BOX 1060 

PROJECT(S) RS-0057/040/000                      JACKSONVILLE, IL  62651-1068 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   04/29/2015 

AWARDED AMOUNT     $162,614.85 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 156                                    ROWE CONSTRUCTION, A DIVISION OF 

CONTRACT NO. 91502                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) MCLEAN                                1523 N. COTTAGE STREET 

SECTION 11-00001-02-BT                          P.O. BOX 609 

PROJECT(S) TE-00D5/109/000                      BLOOMINGTON, IL  61701-0609 

ROUTE ROUTE 66 TRAIL 

DISTRICT 05 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT   $1,667,603.78 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 157                                    ILLINOIS VALLEY PAVING, A DIVISION OF 

CONTRACT NO. 93629                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) LOGAN                                 3151 ROBBINS ROAD 

SECTION 11-00038-05-RS                          SPRINGFIELD, IL  62704 

PROJECT(S) RS-0561/103/000                      P.O. BOX 13490 

ROUTE FAS 561                                   SPRINGFIELD, IL  62791 

DISTRICT 06 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $787,620.42 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 158                                    HOWELL PAVING, INC. 

CONTRACT NO. 95749                              1020 N. 13TH STREET 

COUNTY(S) COLES                                 MATTOON, IL  61938 

SECTION 11-00150-00-RS                          P.O. BOX 1009 

PROJECT(S) RS-0661/105/000                      MATTOON, IL  61938 

ROUTE FAS 661 

DISTRICT 07 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT   $1,391,252.44 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 159                                    PETROFF TRUCKING COMPANY, INC. 

CONTRACT NO. 97537                              3469 RT. 111 

COUNTY(S) MADISON                               PONTOON BEACH, IL  62040 

SECTION 10-00016-00-PV                          P.O. BOX 838 

PROJECT(S) M-5011/331/000                       COLLINSVILLE, IL  62234 

ROUTE FAU 9119 

DISTRICT 08 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $747,635.61 

  4 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 160                                    RCS CONSTRUCTION, INC. 

CONTRACT NO. 97579                              197 OLD ST. LOUIS ROAD 

COUNTY(S) MADISON                               WOOD RIVER, IL  62095-1413 

SECTION 13-00026-01-WR 

PROJECT(S) CMM-5011/405/000 

ROUTE FAU 8959 

DISTRICT 08 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $794,528.69 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 161                                    HOWELL PAVING, INC. 

CONTRACT NO. 97581                              1020 N. 13TH STREET 

COUNTY(S) CLINTON                               MATTOON, IL  61938 

SECTION 08-00092-00-RS                          P.O. BOX 1009 

PROJECT(S) RS-0782/119/000                      MATTOON, IL  61938 

ROUTE FAS 782 

DISTRICT 08 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT     $357,688.96 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 162                                    MOTT EXCAVATING, INC. 

CONTRACT NO. 46313                              1210 LAKE AUTUMN LANE 

COUNTY(S) VARIOUS                               P.O. BOX 613 

SECTION D2 GRDRL DELIN MAINT ART 14-46          VIENNA, IL  62995 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $75,330.75 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 163                                    COLLINS & HERMANN, INC. 

CONTRACT NO. 46339                              1215 DUNN ROAD 

COUNTY(S) MCLEAN      PIATT                     ST. LOUIS, MO  63138 

SECTION D-5 OVD SIN STR REPL 2015-12            P.O. BOX 38901 

PROJECT(S)                                      ST. LOUIS, MO  63138 

ROUTE VARIOUS 

DISTRICT 05 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $255,170.47 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 165                                    MOTT EXCAVATING, INC. 

CONTRACT NO. 46359                              1210 LAKE AUTUMN LANE 

COUNTY(S) VARIOUS                               P.O. BOX 613 

SECTION D7 GRDRL DELIN MAINT ART 15-28          VIENNA, IL  62995 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 07 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $177,509.80 

  2 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 166                                  F. H. PASCHEN, S.N. NIELSEN & ASSOCIATES LLC 

CONTRACT NO. 60B42                              5515 N. EAST RIVER ROAD 

COUNTY(S) DUPAGE                                CHICAGO, IL  60656 

SECTION 32RS&N(12) 

PROJECT(S) 

ROUTE FAU 1321 

DISTRICT 01 

AWARDED DATE   04/17/2015 

AWARDED AMOUNT  $17,562,291.24 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 167                                    RAUSCH INFRASTRUCTURE LLC 

CONTRACT NO. 60W73                              8700 WEST BRYN MAWR 

COUNTY(S) COOK                                  CHICAGO, IL  60631 

SECTION 21(B&C)NRM-4-BR-1 

PROJECT(S) 

ROUTE FAU 1360 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $1,120,386.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 169                                    HOME TOWNE ELECTRIC, INC. 

CONTRACT NO. 61A81                              35220 RT. 83 

COUNTY(S) COOK                                  LAKE VILLA, IL  60046 

SECTION 13-00271-00-TL                          P.O. BOX 863 

PROJECT(S) M-4003/238/000                       LAKE VILLA, IL  60046 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   04/23/2015 

AWARDED AMOUNT     $528,543.30 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 171                                    BROTHERS ASPHALT PAVING, INC. 

CONTRACT NO. 61A97                              315 S. STEWART AVE. 

COUNTY(S) COOK                                  ADDISON, IL  60101 

SECTION 13-00205-00-FP 

PROJECT(S) M-4003/349/000 

ROUTE FAU 2644 & FAU 1272 

DISTRICT 01 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT   $2,008,304.10 

  6 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 172                                    MAT CONSTRUCTION LEASING, INC. 

CONTRACT NO. 61A98                              4450 S. MORGAN STREET 

COUNTY(S) COOK                                  CHICAGO, IL  60609 

SECTION 13-00294-00-BT 

PROJECT(S) CMM-4003/451/000 

ROUTE FAU 1329 

DISTRICT 01 

AWARDED DATE   04/20/2015 

AWARDED AMOUNT     $532,042.95 

  2 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 173                                    PETER BAKER & SON CO. 

CONTRACT NO. 61B00                              1349 ROCKLAND ROAD 

COUNTY(S) COOK                                  P.O. BOX 187 

SECTION 12-00063-00-RS                          LAKE BLUFF, IL  60044-0187 

PROJECT(S) M-4003/163/000 

ROUTE FAU 2744 

DISTRICT 01 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT   $1,138,438.88 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 174                                    SCHROEDER AND SCHROEDER, INC. 

CONTRACT NO. 61B02                              7306 CENTRAL PARK 

COUNTY(S) COOK                                  SKOKIE, IL  60076 

SECTION 12-00107-00-SP 

PROJECT(S) SRTS-4009/290/000 

ROUTE LAKE STREET 

DISTRICT 01 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT      $95,175.50 

  5 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 175                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 61B03                              1166 LAKE AVENUE 

COUNTY(S) COOK                                  WOODSTOCK, IL  60098 

SECTION 14-00300-00-SW 

PROJECT(S) TE-00D1/983/000 

ROUTE FAU 1332 

DISTRICT 01 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $2,253,162.69 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 177                                    ROADSAFE TRAFFIC SYSTEMS, INC. 

CONTRACT NO. 62A35                              12225 DISK DR. 

COUNTY(S) VARIOUS                               ROMEOVILLE, IL  60446 

SECTION 2014-087I 

PROJECT(S) ACHSIP-000V/012/000 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $349,999.92 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 178                                    MARTIN & COMPANY EXCAVATING 

CONTRACT NO. 64K41                              2456 EAST PLEASANT GROVE ROAD 

COUNTY(S) OGLE                                  P.O. BOX 443 

SECTION D2 DECK REPAIR 2015-1                   OREGON, IL  61061 

PROJECT(S) 

ROUTE FAP 553 

DISTRICT 02 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT     $366,980.10 

  3 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 179                                    LAJOBIE MOSLEY D/B/A 

CONTRACT NO. 66E09                              LION CONSTRUCTION 1 LLC 

COUNTY(S) KANKAKEE                              2598 S. 14000 E RD. 

SECTION D3 PATCHING 2015-6                      PEMBROKE, IL  60958 

PROJECT(S) 

ROUTE FAP 330 

DISTRICT 03 

AWARDED DATE   04/16/2015 

AWARDED AMOUNT     $383,809.60 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 180                                    VENUS PAINTING CO. 

CONTRACT NO. 66E10                              443 FORESTWOOD DRIVE 

COUNTY(S) IROQUOIS                              VALPARAISO, IN  46385 

SECTION (38-2HB-2)BP & (38-2HB-1)BP 

PROJECT(S) 

ROUTE TR 49A & CH 45 

DISTRICT 03 

AWARDED DATE   04/22/2015 

AWARDED AMOUNT     $493,400.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 181                                    VENUS PAINTING CO. 

CONTRACT NO. 66E11                              443 FORESTWOOD DRIVE 

COUNTY(S) DEKALB                                VALPARAISO, IN  46385 

SECTION (116VB-1-1BR)BP 

PROJECT(S) 

ROUTE FAP 573 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $328,540.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 183                                    STARK EXCAVATING, INC. 

CONTRACT NO. 70534                              1805 WEST WASHINGTON ST. 

COUNTY(S) MCLEAN                                BLOOMINGTON, IL  61701 

SECTION (17-RB-2)BR 

PROJECT(S) ACRS-1488/110/000 

ROUTE FAS 1488 

DISTRICT 05 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $1,377,628.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 184                                    M & M CONCRETE, INC. 

CONTRACT NO. 70919                              10092 E. GOLF RD. 

COUNTY(S) MCLEAN      VERMILION                 STOCKTON, IL  61085 

SECTION FY 2015 BRIDGE DECK SEALING 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 05 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $164,999.99 

  4 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 185                                    CROSS CONSTRUCTION, INC. 

CONTRACT NO. 70985                              3615 N. COUNTRYVIEW RD. 

COUNTY(S) CHAMPAIGN                             URBANA, IL  61802 

SECTION 113 I-1,CR 

PROJECT(S) ACHSIP-ACF-0709/029/000 

ROUTE FAP 709 

DISTRICT 05 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $1,696,000.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 188                                    MOTT EXCAVATING, INC. 

CONTRACT NO. 70A83                              1210 LAKE AUTUMN LANE 

COUNTY(S) VARIOUS                               P.O. BOX 613 

SECTION D5 WEED SPRAYING 2015-1                 VIENNA, IL  62995 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 05 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $290,285.00 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 189                                    ILLINOIS VALLEY PAVING, A DIVISION OF 

CONTRACT NO. 72G92                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) SANGAMON                              3151 ROBBINS ROAD 

SECTION (84-10-2)RS-5                           SPRINGFIELD, IL  62704 

PROJECT(S) ACNHPP-0072/403/000                  P.O. BOX 13490 

ROUTE FAI 72                                    SPRINGFIELD, IL  62791 

DISTRICT 06 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT   $8,789,249.16 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 190                                    NORTHERN CONTRACTING, INC. 

CONTRACT NO. 46360                              1851 COLTONVILLE RD. 

COUNTY(S) VARIOUS                               SYCAMORE, IL  60178 

SECTION D3 GRDRL DELIN MAINT ART 15-30 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 03 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $149,269.95 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 192                                    A. C. PAVEMENT STRIPING CO. 

CONTRACT NO. 46338                              ROADSAFE TRAFFIC, LP 

COUNTY(S) VARIOUS                               MARKING SPECIALISTS CORPORATION 

SECTION D 2 H-T PVMNT MRK RPR 15-11             695 CHURCH ROAD 

PROJECT(S)                                      ELGIN, IL  60123 

ROUTE VARIOUS 

DISTRICT 02 

AWARDED DATE   04/16/2015 

AWARDED AMOUNT   $1,099,450.00 

  0 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 193                                  F. H. PASCHEN, S.N. NIELSEN & ASSOCIATES LLC 

CONTRACT NO. 60W30                              5515 N. EAST RIVER ROAD 

COUNTY(S) COOK                                  CHICAGO, IL  60656 

SECTION 2013-012R 

PROJECT(S) ACNHPP-000V/011/000 

ROUTE FAI 90/94 

DISTRICT 01 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT  $17,743,429.03 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 195                                    WALSH CONSTRUCTION COMPANY II, LLC 

CONTRACT NO. 60X61                              929 WEST ADAMS STREET 

COUNTY(S) COOK                                  CHICAGO, IL  60607 

SECTION 2013-077R 

PROJECT(S) ACNHPP-0290/201/000 

ROUTE FAI 290 

DISTRICT 01 

AWARDED DATE   04/09/2015 

AWARDED AMOUNT  $20,490,228.61 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 196                                    LORIG CONSTRUCTION COMPANY 

CONTRACT NO. 60Y95                              250 EAST TOUHY AVE. 

COUNTY(S) DUPAGE                                DES PLAINES, IL  60018 

SECTION 2013-083-R&B 

PROJECT(S) ACCM-0345/062/000 

ROUTE FAP 345 

DISTRICT 01 

AWARDED DATE   04/16/2015 

AWARDED AMOUNT  $36,509,990.33 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 197                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 61A95                              1166 LAKE AVENUE 

COUNTY(S) KANE                                  WOODSTOCK, IL  60098 

SECTION 08-00133-01-BR 

PROJECT(S) BROS-0089/158/000 

ROUTE CH 46 

DISTRICT 01 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT   $1,554,713.81 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 198                                    AUSTIN TYLER CONSTRUCTION, INC. 

CONTRACT NO. 61B10                              23343 S RIDGE RD 

COUNTY(S) WILL                                  ELWOOD, IL  60421 

SECTION 14-00046-00-FP 

PROJECT(S) M-4003/416/000 

ROUTE FAU 295 

DISTRICT 01 

AWARDED DATE   03/31/2015 

AWARDED AMOUNT     $581,334.25 

  3 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 199                                    DAVIS CONCRETE CONSTRUCTION CO. 

CONTRACT NO. 61B12                              11633 SOUTH MAYFIELD AVENUE 

COUNTY(S) COOK                                  ALSIP, IL  60803-2495 

SECTION 13-00050-00-SW 

PROJECT(S) M-4003/142/000 

ROUTE FAP 348 

DISTRICT 01 

AWARDED DATE   03/31/2015 

AWARDED AMOUNT     $325,743.15 

  6 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 200                                    GENEVA CONSTRUCTION COMPANY 

CONTRACT NO. 63891                              1350 AURORA AVE. 

COUNTY(S) KANE                                  AURORA, IL  60505 

SECTION 08-00378-00-CH                          P.O. BOX 998 

PROJECT(S) CMM-9003/141/000                     AURORA, IL  60507-0998 

ROUTE FAP 524 

DISTRICT 01 

AWARDED DATE   04/02/2015 

AWARDED AMOUNT     $640,421.30 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 201                                    VALLEY CONSTRUCTION CO. 

CONTRACT NO. 64K58                              3610 78TH AVENUE, WEST 

COUNTY(S) ROCK ISLAND                           ROCK ISLAND, IL  61201 

SECTION (112FR)RS-1                             P.O. BOX 2020 

PROJECT(S)                                      ROCK ISLAND, IL  61204-2020 

ROUTE FAU 5855 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $176,444.75 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 202                                    M & M CONCRETE, INC. 

CONTRACT NO. 85608                              10092 E. GOLF RD. 

COUNTY(S) STEPHENSON                            STOCKTON, IL  61085 

SECTION 12-00180-00-BR 

PROJECT(S) BRS-0063/107/000 

ROUTE FAS 63 

DISTRICT 02 

AWARDED DATE   04/23/2015 

AWARDED AMOUNT     $226,999.99 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 203                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 85609                              1166 LAKE AVENUE 

COUNTY(S) OGLE                                  WOODSTOCK, IL  60098 

SECTION 13-00045-00-SW 

PROJECT(S) TE-00D2/156/000 

ROUTE FAP 742 

DISTRICT 02 

AWARDED DATE   04/27/2015 

AWARDED AMOUNT     $657,203.20 

  4 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 204                                    BENCHMARK CONSTRUCTION CO., INC. 

CONTRACT NO. 87415                              2260 SOUTHWIND BLVD. 

COUNTY(S) KENDALL                               BARTLETT, IL  60103 

SECTION 07-00096-00-RP 

PROJECT(S) M-4003/304/000 

ROUTE FAU 4000 

DISTRICT 03 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $6,488,548.80 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 205                                    OTTO BAUM COMPANY, INC. 

CONTRACT NO. 89471                              866 N. MAIN STREET 

COUNTY(S) FULTON                                MORTON, IL  61550 

SECTION 04-00093-04-RS                          P.O. BOX 161 

PROJECT(S) M-5007/021/000                       MORTON, IL  61550-0161 

ROUTE FAU 6883 & FAU 6893 

DISTRICT 04 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT   $1,532,007.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 206                                    CROSS CONSTRUCTION, INC. 

CONTRACT NO. 91475                              3615 N. COUNTRYVIEW RD. 

COUNTY(S) CHAMPAIGN                             URBANA, IL  61802 

SECTION 09-00101-00-PV 

PROJECT(S) M-5059/105/000 

ROUTE FAP 800 & FAU 7101 

DISTRICT 05 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT   $1,676,000.00 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 207                                    ALLENDALE GRAVEL CO., INC. 

CONTRACT NO. 95721                              18306 WABASH 18 AVENUE 

COUNTY(S) WABASH                                ALLENDALE, IL  62410 

SECTION 10-05122-00-BR 

PROJECT(S) BROS-0185/035/000 

ROUTE TR 149 

DISTRICT 07 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $219,681.70 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 208                                    ALLENDALE GRAVEL CO., INC. 

CONTRACT NO. 95733                              18306 WABASH 18 AVENUE 

COUNTY(S) RICHLAND                              ALLENDALE, IL  62410 

SECTION 12-00081-00-SW 

PROJECT(S) SRTS-4009/281/000 

ROUTE VARIOUS 

DISTRICT 07 

AWARDED DATE   04/29/2015 

AWARDED AMOUNT     $264,299.00 

  4 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 209                                    DEPEW AND OWEN BUILDERS, INC. 

CONTRACT NO. 95752                              511 SOUTH OAK STREET 

COUNTY(S) SHELBY                                P.O. BOX 1252 

SECTION 12-15134-00-BR                          CENTRALIA, IL  62801 

PROJECT(S) BROS-0173/185/000 

ROUTE TR 431A 

DISTRICT 07 

AWARDED DATE   04/07/2015 

AWARDED AMOUNT     $282,288.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 210                                    NE-CO ASPHALT CO., INC. 

CONTRACT NO. 95754                              812 ADKINS DRIVE 

COUNTY(S) COLES                                 CHARLESTON, IL  61920 

SECTION 12-00104-00-RS                          P.O. BOX 25 

PROJECT(S) M-5013/019/000                       CHARLESTON, IL  61920-0025 

ROUTE FAU 7642 & FAU 7643 

DISTRICT 07 

AWARDED DATE   03/31/2015 

AWARDED AMOUNT     $598,849.00 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 211                                    HANK'S EXCAVATING & LANDSCAPING, INC. 

CONTRACT NO. 97577                              5825 W. STATE ROUTE 161 

COUNTY(S) MONROE                                BELLEVILLE, IL  62223-7921 

SECTION 11-00034-02-SW 

PROJECT(S) M-5011/355/000 

ROUTE FAU 9314 

DISTRICT 08 

AWARDED DATE   04/15/2015 

AWARDED AMOUNT   $1,231,901.38 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 212                                    HANK'S EXCAVATING & LANDSCAPING, INC. 

CONTRACT NO. 97578                              5825 W. STATE ROUTE 161 

COUNTY(S) MADISON                               BELLEVILLE, IL  62223-7921 

SECTION 13-00026-03-FP 

PROJECT(S) TE-M-5011/403/000 

ROUTE FAU 9393 

DISTRICT 08 

AWARDED DATE   03/31/2015 

AWARDED AMOUNT   $1,940,412.05 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 213                                    GEORGE E. JONES EXCAVATING, LLC 

CONTRACT NO. 99341                              1504 E. MAIN ST. 

COUNTY(S) WILLIAMSON                            P.O. BOX 1104 

SECTION 08-00121-00-SP                          MARION, IL  62959-1104 

PROJECT(S) HRR-0199/034/000 

ROUTE TR 568 

DISTRICT 09 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT     $163,096.65 

  0 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 214                                    PIR TANO CONSTRUCTION COMPANY, INC. 

CONTRACT NO. 46343                              1766 ARMITAGE CT. 

COUNTY(S) MCHENRY                               ADDISON, IL  60101 

SECTION GIT-MORAINE HILLS 

PROJECT(S) TAP-000V/006/000 

ROUTE BIKE TRAIL 

DISTRICT 01 

AWARDED DATE   04/20/2015 

AWARDED AMOUNT   $1,355,000.00 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 215                                    KENNY CONSTRUCTION COMPANY 

CONTRACT NO. 61B11                              2215 SANDERS ROAD,SUITE 400 

COUNTY(S) DUPAGE                                NORTHBROOK, IL  60062 

SECTION 10-00089-00-BR 

PROJECT(S) BRM-9003/702/000 

ROUTE FAU 2999 

DISTRICT 01 

AWARDED DATE   04/08/2015 

AWARDED AMOUNT   $6,893,314.04 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 217                                    D. CONSTRUCTION, INC. 

CONTRACT NO. 63873                              1488 S. BROADWAY 

COUNTY(S) KANE                                  COAL CITY, IL  60416 

SECTION 04-00329-00-BR 

PROJECT(S) BRM-4003/488/000 

ROUTE FAU 1542 

DISTRICT 01 

AWARDED DATE   04/02/2015 

AWARDED AMOUNT   $2,549,788.54 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 218                                    INTERSTATE MAINTENANCE, INCORPORATED 

CONTRACT NO. 64K53                              6176 LERNA ROAD 

COUNTY(S) VARIOUS                               MATTOON, IL  61938 

SECTION D2 BRIDGE WASHING 2015-4 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 02 

AWARDED DATE   03/27/2015 

AWARDED AMOUNT      $74,996.00 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 219                                    R & W CLARK CONSTRUCTION 

CONTRACT NO. 60W96                              8012 W. LINCOLN HIGHWAY 

COUNTY(S) COOK                                  FRANKFORT, IL  60423 

SECTION 2013-047BR 

PROJECT(S) 

ROUTE FAP 307 

DISTRICT 01 

AWARDED DATE   04/17/2015 

AWARDED AMOUNT     $199,855.10 

  5 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 221                                    HOME TOWNE ELECTRIC, INC. 

CONTRACT NO. 63867                              35220 RT. 83 

COUNTY(S) DUPAGE                                LAKE VILLA, IL  60046 

SECTION 12-00067-00-TL                          P.O. BOX 863 

PROJECT(S) M-4003/484/000                       LAKE VILLA, IL  60046 

ROUTE FAU 3573 & FAU 2588 

DISTRICT 01 

AWARDED DATE   04/20/2015 

AWARDED AMOUNT     $514,936.85 

  2 UNSUCCESSFUL BIDDERS 

 

------------------------------------------------------------------------------------------

------------------ 

CONTRACTS REJECTED 

------------------ 

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN 

------------------------------------------------------------------------------------------

------------------ 

NOVEMBER 21, 2014    LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 026                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 61A40                              1166 LAKE AVENUE 

COUNTY(S) LAKE                                  WOODSTOCK, IL  60098 

SECTION 09-00135-11-BT 

PROJECT(S) CMM-9003/561/000 

ROUTE FAU 1223 

DISTRICT 01 

REJECTED AMOUNT     $819,392.88 

 

ITEM NO. 031                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 61A71                              1166 LAKE AVENUE 

COUNTY(S) LAKE                                  WOODSTOCK, IL  60098 

SECTION 12-00035-00-RS 

PROJECT(S) M-9003/940/000 

ROUTE FAU 210 

DISTRICT 01 

REJECTED AMOUNT     $471,468.46 

 

------------------------------------------------------------------------------------------

------------------ 

JANUARY 30, 2015     LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 003A                                   ILLINOIS VALLEY PAVING, A DIVISION OF 

CONTRACT NO. TA006                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) CHRISTIAN                             3151 ROBBINS ROAD 

SECTION TAYLORVILLE MUNICIPAL                   SPRINGFIELD, IL  62704 

PROJECT(S) 317SBGPXX-TAZ /434/2                 P.O. BOX 13490 

ROUTE                                           SPRINGFIELD, IL  62791 

DISTRICT 06 

REJECTED AMOUNT     $522,235.40 

 



ITEM NO. 004A                                   E. T. SIMONDS CONSTRUCTION COMPANY 

CONTRACT NO. PL014                              1500 NORTH OAKLAND AVENUE 

COUNTY(S) PERRY                                 P.O. BOX 2107 

SECTION PINCKNEYVILLE DUQUOIN                   CARBONDALE, IL  62902-2107 

PROJECT(S) 317SBGPXX-PJY /438/3 

ROUTE 

DISTRICT 09 

REJECTED AMOUNT     $804,201.96 

 

------------------------------------------------------------------------------------------

------------------ 

MARCH 06, 2015       LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 034                                    CIVIL CONSTRUCTORS, INC. 

CONTRACT NO. 64K44                              2283 BUSINESS HIGHWAY 20 EAST 

COUNTY(S) WINNEBAGO                             FREEPORT, IL  61032 

SECTION D2 BRIDGE REPAIRS 2015-1                P.O. BOX 750 

PROJECT(S)                                      FREEPORT, IL  61032-0750 

ROUTE FAI 39 

DISTRICT 02 

REJECTED AMOUNT     $151,643.00 

 

ITEM NO. 036                                    CIVIL COATINGS AND CONSTRUCTION INC. 

CONTRACT NO. 64K48                              1651 WEST LINCOLNWAY 

COUNTY(S) WHITESIDE                             VALPARAISO, IN  46385 

SECTION (195-3B & 195-3B-1)P 

PROJECT(S) 

ROUTE FAI 88 

DISTRICT 02 

REJECTED AMOUNT     $349,000.00 

 

ITEM NO. 043                                    IROQUOIS PAVING CORPORATION 

CONTRACT NO. 66C36                              1889 E. US HWY. 24 

COUNTY(S) IROQUOIS                              P.O. BOX 466 

SECTION 120 BR-1                                WATSEKA, IL  60970-0466 

PROJECT(S) ACRS-0315/104/000 

ROUTE FAS 315 

DISTRICT 03 

REJECTED AMOUNT     $609,117.56 

 

ITEM NO. 056                                    INSITUFORM TECHNOLOGIES USA, LLC 

CONTRACT NO. 68B91                              17988 EDISON AVE. 

COUNTY(S) VARIOUS                               P.O. BOX 1026 

SECTION D4 CULVERT REPAIR 2015                  CHESTERFIELD, MO  63005 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 04 

REJECTED AMOUNT   $1,992,295.20 

 

 

  



ITEM NO. 081                                    G. M. SIPES CONSTRUCTION, INC. 

CONTRACT NO. 72H08                              503 EAST ADAMS STREET 

COUNTY(S) SANGAMON                              RUSHVILLE, IL  62681 

SECTION (110)I-2,(SP-Z)I-1                      P.O. BOX 109 

PROJECT(S)                                      RUSHVILLE, IL  62681 

ROUTE FAP 666 

DISTRICT 06 

REJECTED AMOUNT     $565,927.40 

 

ITEM NO. 095                                    A. J. WALKER CONSTRUCTION COMPANY 

CONTRACT NO. 74165                              421 S. 21ST STREET 

COUNTY(S) MOULTRIE                              MATTOON, IL  61938 

SECTION (142BY)BR                               P.O. BOX 118 

PROJECT(S) ACNHPP-0323/033/000                  MATTOON, IL  61938-0118 

ROUTE FAP 323 

DISTRICT 07 

REJECTED AMOUNT   $1,699,140.00 

 

ITEM NO. 126                                    CIVIL COATINGS AND CONSTRUCTION INC. 

CONTRACT NO. 76H38                              1651 WEST LINCOLNWAY 

COUNTY(S) MADISON     ST CLAIR                  VALPARAISO, IN  46385 

SECTION 60-6BR-P, 125-BR-2-P 

PROJECT(S) 

ROUTE FAI 55/70 & FAP 805 

DISTRICT 08 

REJECTED AMOUNT     $355,000.00 

 

ITEM NO. 187                                    CIVIL COATINGS AND CONSTRUCTION INC. 

CONTRACT NO. 70A79                              1651 WEST LINCOLNWAY 

COUNTY(S) VARIOUS                               VALPARAISO, IN  46385 

SECTION D5 CM BRIDGE PAINTING 2015-1 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 05 

REJECTED AMOUNT     $324,000.00 

 

------------------------------------------------------------------------------------------

------------------ 

APRIL 24, 2015       LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 015                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 60T87                              1166 LAKE AVENUE 

COUNTY(S) COOK                                  WOODSTOCK, IL  60098 

SECTION 3045N-1 

PROJECT(S) ACCMM-0343/026/000 

ROUTE FAP 343 

DISTRICT 01 

REJECTED AMOUNT     $874,993.16 

 

 

  



ITEM NO. 062                                    OPEN ROAD PAVING COMPANY LLC 

CONTRACT NO. 70765                              1414 WEST ANTHONY DRIVE 

COUNTY(S) CHAMPAIGN                             URBANA, IL  61802 

SECTION (74,10-4-1,10-4,10-5)RS                 P.O. BOX 1700 

PROJECT(S) ACNHPP-0074/314/000                  CHAMPAIGN, IL  61824-1700 

ROUTE FAI 74 

DISTRICT 05 

REJECTED AMOUNT  $13,109,571.12 

 

ITEM NO. 068                                    ROWE CONSTRUCTION, A DIVISION OF UCM & 

CONTRACT NO. 70B25                              G. M. SIPES CONSTRUCTION, INC. 

COUNTY(S) MCLEAN                                1523 COTTAGE STREET 

SECTION (57-7)I                                 BLOOMINGTON, IL  61701-0609 

PROJECT(S) ACNHPP-0704/144/000                  P.O. BOX 609 

ROUTE FAP 704                                   BLOOMINGTON, IL  61701-0609 

DISTRICT 05 

REJECTED AMOUNT   $2,873,189.65 

 

ITEM NO. 083                                    HOMER TREE SERVICE, INC. 

CONTRACT NO. 74696                              14000 S. ARCHER AVENUE 

COUNTY(S) CLARK       MACON                     LOCKPORT, IL  60441 

SECTION D7 ASH BORER CONTROL 2015 

PROJECT(S) 

ROUTE FAI 70 & 72 

DISTRICT 07 

REJECTED AMOUNT     $187,500.00 

 

ITEM NO. 135                                    NETTLE CREEK NURSERY, INC. 

CONTRACT NO. 61B32                              320 OTTAWA STREET 

COUNTY(S) COOK                                  MORRIS, IL  60450 

SECTION 06-P4045-02-SP 

PROJECT(S) TE-00D1/783/000 

ROUTE PENNSY GREENWAY PATH 

DISTRICT 01 

REJECTED AMOUNT     $381,985.00 

 

ITEM NO. 168                                    COPENHAVER CONSTRUCTION, INC. 

CONTRACT NO. 61A67                              75 KOPPIE DR. 

COUNTY(S) DUPAGE                                GILBERTS, IL  60136 

SECTION 13-00078-00-TL 

PROJECT(S) CMM-4003/295/000 

ROUTE VARIOUS 

DISTRICT 01 

REJECTED AMOUNT     $273,563.82 
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